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Supply, Installation, Testing and Commissioning of Air Conditioning Systems and other related 

works for Biology Labs in Hanger Building-2, at TIFR, Plot-B, Survey No. 36/P, Gopanpally 

(Village), Serilingampally (Mandal), RR Dist, Hyderabad-500046. 

Telephone:+91-40-20203010 Date:02-08-2021 

Website :www.tifrh.res.in Email: rajasekharr@tifrh.res.in 

    

PUBLIC TENDER 

(TWO PART TENDER) for the following Works: 

Tender No. 
 

TIFR/PD/CA21-48/210411 

 
Type of Tender 

 

Two Part Tender (Part-I: Technical Bid and Part- II: 
Price Bid) 

 

Estimated Cost 
 

Rs. 24,00,000/- 

 

 
Cost of EMD  

As per Office Memorandum, No. F.9/4/2020-PPD 
Government of India, Ministry of Finance Department of 
Expenditure Procurement Policy Division. Dated 12th 
Nov. 2020. No provisions regarding Bid Security should 
be kept in the bid documents in future and only provision 
for Bid Security Declaration should be kept in the Bid 
Document. Accordingly the bidder should give the bid 
security declaration as per Annexure I 

 

Pre-Bid Meeting Date & Time  
 

05.08.2021 at 11:00 Hrs 

 
Last Date for Submission of Tender 

 
09-08-2021 by 13:00 Hrs  

Date of Opening Bids(Only Part-I: 
Technical Bid) 

 
09-08-2021 at 15:00 Hrs 

 
Tender Fee  

Rs. 500/-(Demand Draft to be drawn in favour of “TIFR 
Centre for Interdisciplinary Sciences 
”Payable at Hyderabad (To be enclosed with the 
Technical Bid Part –I)). However, contractors who have 
valid MSME/NSIC certificate are exempted from tender 
fee. 

 In case the Part “I” and Part “II” bids are not sealed in separate envelopes the 
tender will be rejected. 

 The technical bid should not contain any indication of the price. 

http://www.tifrh.res.in/
mailto:rajasekharr@tifrh.res.in
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 The Technical Bid received without payment of tender fees and EMD/declaration 
letter for exemption of EMD shall be summarily rejected. 

 Contacts: Head-Technical Services Tel: 040-20203010 and Mr. Krishna, Tel: 040-
20203009 for any technical or commercial terms clarifications mentioned in the 
tender. 

 
 

Sealed tenders are invited for the aforesaid works from contractors having similar work 
experience in reputed Research Institutions, Universities, Central Government/Public 
Sector Undertaking, Private Laboratories, Multinational Companies, etc. Interested 
contractors and who are satisfying prequalification criteria stipulated by TIFR-Hyderabad 
shall only submit their bids. For further details and any clarification on the tender you may 
please contact Head-Technical Services, Survey No.36/P, Gopanpally Village, 
Serilingampally Mandal, Ranga Reddy District, Hyderabad-500046 

Last date for submission of the tender is 09-08-2021 by 13:00 Hrs. 
 
 

 

                                                                                                                                                 (Rajasekhar. R) 
Head-Technical Services 
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TENDER DOCUMENT 
  

 
Supply, Installation, Testing and  Commissioning of Air Conditioning Systems and 

other related works for Biology Labs in Hanger Building-2, at TIFR, Plot-B, Survey 

No. 36/P, Gopanpally (Village), Serilingampally (Mandal), RR Dist, Hyderabad-

500046. 
 
 
 

NAME OF THE TENDERER:  …………………………………………………………………………………………………. 

ADDRESS                           :……………………………………………………………………………………………………. 

                                            ……………………………………………………………………………………………………… 

                                           ……………………………………………………………………………………………………… 

 

Last date of submission of the tender: On or before 09-08-2021 by 13:00 Hrs. 
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TECHNICAL BID 
 

VOLUME-I 
 
 
 
 
 

 

 Supply, Installation, Testing and  Commissioning of Air Conditioning 

systems and other related works for Biology Labs in Hanger Building-

2, at TIFR, Plot-B, Survey No. 36/P, Gopanpally (Village), 

Serilingampally (Mandal), RR Dist, Hyderabad-500046. 
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Tender Notice : TIFR/PD/CA21-48/210411 
 

Name of Work : Supply, Installation, Testing and Commissioning of 
Air Conditioning Systems and other related works 
for Biology Labs in Hanger Building-2. 
 

Location : Tata Institute of Fundamental Research 

Survey No. 36/P, Gopanpally village, 
Serilingampally Mandal, Ranga Reddy 
District, Hyderabad – 500046. 

 
Estimated Cost : Rs.24,00,000/- 

 
EMD : As per Office Memorandum, No. F.9/4/2020-PPD 

Government of India, Ministry of Finance 
Department of Expenditure Procurement Policy                                                     
Division. Dated 12th Nov. 2020. No provisions 
regarding Bid Security Should be kept in the bid 
documents in future and only provision for Bid                                                     
Security Declaration should be kept in the Bid 
Document. Accordingly the Bidder should give the 
bid security declaration as per Annexure I. 
 

Delivery Period : 15 Days 
 

Validity : One Eighty (180) days after opening of Part-I, 
Technical Bid 
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INTRODUCTION 
 
The Tata Institute of Fundamental Research is a National Centre of the Government of India, under the 
umbrella of the Department of Atomic Energy, as well as a deemed University awarding degrees for 
master’s and doctoral programs. Tata Institute of Fundamental Research Centre for Interdisciplinary 
Sciences, Hyderabad invites bids for the following work: 
 
Supply, Installation, Testing and Commissioning of Air Conditioning Systems and other related works 
for Biology Labs in Hanger Building-2 at TIFR, Plot-B, Survey No. 36/P, Gopanpally (Village), 
Serilingampally (Mandal), RR Dist, Hyderabad-500046. 
1. PARTICULARS: 

a)  

Location 
TIFR, Survey No. 36/P, Gopanpally Village, 
Serilinganpally (Mandal), Ranga Reddy Dist., 
Hyderabad 

b) Pre-Bid Meeting Date & Time 05-08-2021 at 11:00 Hrs 

c) Closing date & time of receipt of bids 09-08-2021 by 13:00 Hrs 

d) Date & time of opening of Sealed Cover-I 
containing Technical Bid 

09-08-2021 at 15:00 Hrs 

e) Date of opening of Sealed cover-II 
containing Financial Bid of eligible bidders 

To be intimated to eligible bidders 
subsequently which is likely to be sometime 
around 1-3 Days 

 

2. GENERAL INSTRUCTIONS 
a) TIFR shall award the contract for the project through the two Bid systems. 
b) The Contractor are advised to visit and examine the site of work and its surroundings and obtain 

any information that may be necessary, in addition to those provided in this document. . The 
Contractor shall be deemed to have fully acquainted himself about the site condition, whether he 
inspects it or not. 

c) The Contractor should adhere to the building bye-laws applicable for the area. 
d) All clarifications shall be sought before the date of pre-bid meeting. The bidders may make 

suggestions which shall be considered during the Pre Bid Meeting. No further clarifications shall 
be issued after issue of noteworthy replies to the pre-bid queries. 

e) The submission of the bid by Contractor would imply that they have carefully read and agreed to 
the terms and conditions contained in this bid document. 

f) The bid for the work shall remain open for acceptance for a period of 180 (One Eighty) days from 
the date of submission of the bids, which period may be extended by mutual agreement and the 
Contractor shall not cancel or withdraw the offer during this period. 

g) This bid document shall form a part of the contract agreement.  

SECTION-I                        IMPORTANT INFORMATION 



 TATA INSTITUTE OF FUNDAMENTAL RESEARCH 

(Autonomous Institution of the Department of Atomic Energy, Government of India) 

Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga 
Reddy District, Hyderabad-500046, Telangana 

 
 

Contractor Signature with Stamp                                                                                                      Page 8 of 45  

1. SUBMISSION OF BIDS 

Bids shall be submitted to Head- Technical Services, TIFR, Survey No. 36/P, Gopanpally (Village), 
Serilingampally (Mandal), RR Dist, Hyderabad-500046  in a sealed Master envelope super scribed 
“Bid for Supply, Installation, Testing and Commissioning of Air Conditioning Systems and other 
related works for Biology Labs in Hanger Building-2, TIFR, Plot-B, Survey No. 36/P, Gopanpally 
(Village), Serilingampally (Mandal), RR Dist, Hyderabad-500046 with our enquiry no. and due date, 
containing two separate sealed covers clearly super scribed as “Technical Bid” and “ Financial Bid” 
before the closing date and time of submission in the following manner: 

a) “Technical Bid”: This will contain Technical part, Eligibility Documents along with testimonials. 

Earnest Money Deposit (EMD)/declaration letter for exemption of EMD. 

b) “Financial Bid”: This will contain the complete bidding document with duly filled in Schedule of 

Financial Quote of Financial Bid & Tender Drawings. 
 

The Bids without signature of the authorized person of bidder and seal, without EMD/ Declaration 
Letter for exemption of EMD with conditions or conditional rebates shall be summarily rejected. 

 
2. EVALUATION OF BID 

a) EVALUATION OF TECHNICAL BID: The bids received will first be first opened and will be 

examined for EMD/ Declaration Letter, Eligibility Criteria, Conditions, etc. Conditional Tenders 

and Tenders without EMD/Declaration Letter shall be summarily rejected. 

b) EVALUATION OF FINANCIAL BID: The Financial Bid should contain the complete bid 

document with duly filled in Schedule of Financial Quote of Financial Bid and signed Tender 

drawings. Financial Bids of Technically qualified Bidders will only be opened. Work will be 

awarded to lowest bidder (L1) based on their quotes after making necessary arithmetical checks. 

 
3. SCOPE & OBJECTIVE 

The Objective of the tender is to Supply, Installation, Testing and Commissioning of Air 
Conditioning Systems and other related works for Biology Labs in Hanger Building-2 at TIFR, Plot-
B, Survey No. 36/P, Gopanpally (Village), Serilingampally (Mandal), RR Dist, Hyderabad-500046 
as per the specifications and Bill of quantities mentioned in the Financial Bid. 
 
Period of Completion of Work: 15 days from the date of issue of work order 
Defect Liability Period: 12 months from the date of handing over of completed system as per 

tender. 

4. PAYMENT SCHEDULE: 
The contractor shall submit the bills for payments along with detailed statement showing the 
actual works carried out under different heads of items in the format specified by the TIFR. 
Minimum value of the work for interim payment (Running Bill) shall be 40% of the order value i.e. 
Rs.9,60,000/-. All interim and final bills will be settled based on the joint measurements of each 
item of works and certified by TIFR Engineer. The bills for nonperishable materials on site may also 
be submitted and the payment by TIFR against the same shall be to the maximum extent of 60% of 
the value of these materials on production of sufficient documentary evidence ie. Original invoice, 
Inventory, etc. All interim bills will be paid within 30 days from the date of submission and Final Bill 
along with all relevant document will be settled within 30 days from the date of submission with 
certification of TIFR Engineer. 
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Supply, Installation, Testing and  Commissioning of Cassette ACs and all related works  at Hanger 
Building-1, TIFR, Plot-B, Survey No. 36/P, Gopanpally (Village), Serilingampally (Mandal), RR Dist, 
Hyderabad-500046. 

1. Eligibility criteria: 
 

a) The Agencies/Contractors shall hold valid labour license issued by appropriate authority and 

must be valid throughout the contractual period 

b) IT Returns for the last three consecutive financial years ended on March 31, 2021 audited by 

CA. 

c) The Agencies/Contractors should have average annual turnover of Rs.9.60 lakhs during three 

previous financial years ending March 31, 2021. 

d) The Agencies/Contractors shall be in profit for last three financial years and should have valid 

PAN from Income Tax Authority, GST registration No. etc. and any other registration 

applicable/mandatory for contract. 

e) The Agencies/Contractors should have executed installation of split ACs and Cassette ACs 

successfully at least  

i. One similar work costing Rs.19.2 Lakhs or  

ii. Two similar works costing Rs.14.4 Lakhs or  

iii. Three similar works costing Rs.9.6 Lakhs  

During last 7 financial years ended on March 31st 2021 for Research Institutes, Universities, 

Private Laboratories, R & D institutes, etc. in any Government /PSU/Private organizations of 

repute. 

The Agencies/Contractors should furnish copies of work orders, completion certificates from 

the clients in support of the above. 

Note: 

I. Agencies/Contractors should have full-fledged in-house project management team to 

undertake the jobs. 

II.  The Agencies/Contractors shall strictly furnish aforesaid information in the formats/schedules 

given. Non adherence to furnishing of information in the given format/schedules given will 

lead to disqualification of tender. 

III. Instructions to Agencies/Contractors for furnishing the information is given as under: 

a. Each page of the application shall be signed by a person having necessary authority to 
do so. 

b. If the space in the proforma is insufficient for furnishing full details, such information 
may be given in separate sheets. 

c. Applicants are required to furnish information against each item of the application. In 
case certain item is not applicable, please write NA. Application containing incorrect and 
or inadequate information is liable to be rejected. 

  

SECTION-II                                  ELIGIBILITY CRITERIA FOR TENDER QUALIFICATION 
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SCHEDULE – A 
 

BASIC INFORMATION 

 

1. Name of the firm : 

 
2. a) Address : 

 
b) Telephone/ Fax No. : 

 
c) Mobile No. Contact Person              : 

 

d) PAN No. : 
 

e) GST Registration No. : 
 

f) Labour License Details : 

 

3. Branch Office if any in 
Hyderabad    :  

4. Type of Organization 
(Proprietorships/ Partnership) Ltd. 
Co. / Co-Operative) 

(Copy of relevant document to be enclosed) : 
    
5. Date of Incorporation : 

 

6. Nature of Business : 

7. Experience as prime Agencies 
/Contractors (in Yrs.) :  

8. Name and address of Bankers. :  

9. Organization chart of the Company including 
names and positions of directors / key personnel: 

 
 
 
 
 

Signature of the Applicant (s) 
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Schedule – B 
 

Major Air Conditioning works (Copies of the completion certificate to be enclosed) 

A. Similar work of costing Rs19.20 lakhs or two similar works of costing Rs.14.40 lakhs or 3 similar works of costing Rs.9.60 Lakhs during last 7 
financial year ending March 31st 2021 for Research Institutes, Universities, Private Laboratories, R & D institutes, etc. 

Sr. Name of Description of work in Name of Name of the Contract year of Date of Completion Whether Any other 
No. the Brief the  Client. Also Amount commencement  work was relevant 

 Project &  Engineer indicate whether in   left information 
 Address   Govt. or semi (Rs.)   incomplete  

    Govt. or Pvt.    or contract  

    Body with full    was  

    postal address.    terminated  

        from either  

        side? Give  

        Details  

       Stipulated Actual   

           

 
B. List of works in progress above Rs…………………… lakhs. 

Sr. 
No. 

Name of the project & 
Address 

Description of work in 
brief 

Name of the  
Engineer with full 
postal address. 

Name of the 
Client. Also 
indicate whether 
Govt. or semi 
Govt. or Pvt. 
Body with full 
postal address 

Contract 
Amount in 
(Rs.) 

Date of 
Completion 

Present stage 
of work with 
reasons if the 
work is getting 
delayed 

Any
 othe
r relevant 
information 

1.         

2.         

 

 
Signature of the Applicant (s) 
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SCHEDULE – C 
 

TECHNICAL PERSONNEL & SPECIAL EXPERIENCE 

 

List of technical personnel in your establishment giving details about their technical qualification and experience 
 

Sr 

No. 

Name Age Qualifications Project 

Experience 

Nature of 

works 

handled 

Name of 

the project 

Handled 

Date from which 

employed in your 

organization 

Indicate special experience 

in Air Conditioners 

installation & Testing 

projects in which were 

employed 

1         

2         

 
 

2. Indicate other points if any to show your technical and managerial competency to indicate any important point in your 
favour. 

 

Signature of the Applicant (s) 
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SCHEDULE – D 
 

FINANCIAL POSITION AND WORKING RESULTS 

 

2018-19 2019-20 2020-21 

 

1. Annual turnover : Rs. 

 
2. Net Profit : Rs. 

 
3. Credit Facilities from the Bank : Rs 

 
a) Cash Credit : Rs. 

b) Overdraft Limit : Rs. 

c) Guarantee : Rs. 

d) Others : Rs. 

 
4. Certificate from the Bankers 

regarding financial soundness  : Enclosed (Yes / No)  

of the applicant 

 
5. Solvency Certificate from 

the Bankers : Enclosed (Yes / No)  

 
 
 
 
 
 
 

Signature of the Application (s) 
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SCHDULE – E 
 

MICELLANEOUS INFORMATION 

 

1 Whether it would be possible to process Bank 

Guarantee for various advances during 

execution of the work. 

: 

2 Details of Civil Suits / Litigations arised during 
execution of the contracts in the last 5 years. 

: 

3 Latest Income Tax Clearance Certificate : 

4 Name of the two senior official of  

Organizations preferably Govt./Semi Govt/ 

Autonomous/ Public Sector Organization for 

whom you have executed important and major 

Electrical works, who may be directly 

contracted by TIFR to gather information about 

your ability, competence and capacity of your 

work/organization/etc. 

: 

5 Number of Supplementary sheets attached. : 

 

 

 

 

Signature of the Applicant (s) 
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1. Sealed item rate tenders in the prescribed form are invited from Head-Technical Services, Tata 
Institute of Fundamental Research, Centre for Interdisciplinary Services, Hyderabad, for the 
following: 

 
 

Tender Notice No. 
 

TIFR/PD/CA21-48/210411 

 

Name of Work 
Supply, Installation, Testing and Commissioning of Air Conditioning 

Systems and other related works for Biology Labs in Hanger 

Building-2 at TIFR, Plot-B, Survey No. 36/P, Gopanpally (Village), 

Serilingampally (Mandal), RR Dist, Hyderabad-500046. 

 

Estimated Cost 
 

Rs.24,00,000/- 

 
Time Limit 

 
15 days 

 

 
Earnest Money Deposit 

As per Office Memorandum, No. F.9/4/2020-PPD Government of India, 
Ministry of Finance Department of Expenditure Procurement Policy 
Division. Dated 12th Nov. 2020. No provisions regarding Bid Security should 
be kept in the bid documents in future and only provision for Bid Security 
Declaration should be kept in the Bid Document. Accordingly the bidder 
should give the bid security declaration as per Annexure I 

Tender Fee Rs.500 (Rupees Five Hundred only) 

Last Date & Time of 
Submission of Tender 

 

09.08.2021 by 13:00 Hrs 

Date & Time of Opening of 
Technical Bid 

 
09.08.2021 at 15:00 Hrs 

 
2. Submission of Tender & Opening: Tenders shall be submitted in a sealed envelope super 
scribed with Tender enquiry No., Due Date and with heading as “Supply, Installation, Testing and 

Commissioning of Air Conditioning Systems and other related works for Biology Labs in 

Hanger Building-2at TIFR, Plot-B, Survey No. 36/P, Gopanpally (Village), Serilingampally 

(Mandal), RR Dist, Hyderabad-500046” containing two separate sealed covers clearly super 
scribed as “TECHNICAL BID” and “FINANCIAL BID” on or before the closing date and time of 
submission in the following manner: 

  

SECTION-III                                                                                                          NOTICE AND INSTRUCTIONS 
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“TECHNICAL BID”: This will contain the following: 

a) Proof of Tender Cost paid already 
b) Earnest Money Deposit as stipulated 
c) Schedules giving information on Eligibility Criteria with supporting documents 

specified for tender qualification. 
“FINANCIAL BID”: Signed copy of the Financial Bid quoting amount in the stipulated 

format and signed copies of the tender drawings. 

 

3. Earnest Money Deposit (EMD): As per Office Memorandum, No. F.9/4/2020-PPD Government 
of India, Ministry of Finance Department of Expenditure Procurement Policy Division. Dated 12th 
Nov. 2020. No provisions regarding Bid Security should be kept in the bid documents in future and 
only provision for Bid Security Declaration should be kept in the Bid Document. Accordingly the 
bidder should give the bid security declaration as per Annexure I (To be enclosed with the 
Technical Bid Part –I)). 

 
4. Performance guarantee: The tenderer, whose tender is accepted, will be required to furnish a 
performance guarantee of 3% of the tendered amount within 7 (seven) working days from the date 
of intimation. This guarantee shall be in the form Demand Draft / Pay Order / Banker’s cheque / 
Deposit or Government Securities / Fixed Deposit Receipt (FDR) or Guarantee Bonds (BG) of any 
Scheduled Bank in accordance with the form as Annexure – II hereto. In case a fixed deposit receipt 
of any Bank is furnished by the contractor to TIFR as part of the performance guarantee and the Bank 
is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on 
the contractor and the contractor shall forthwith on demand furnish additional security to TIFR to 
make good the deficit. 

 
The Performance Guarantee shall be initially valid up to 12 months from date of commissioning. The 
performance guarantee shall be returned to the contractor, without any interest, after recording of 
the completion certificate for the work by the competent authority. 

 

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which 
TIFR entitled under the contract (notwithstanding and / or without prejudice to any other provisions 
in the contract agreement) in the event of: 

 
a) Failure to attend and rectify the problems in the guarantee period, in which event the Engineer-
in-charge may claim the full amount of the Performance guarantee. 

 
b) Failure by the contractor to pay TIFR, Hyderabad any amount due, either as agreed by the 
contractor or determined under any of the Clauses / Conditions of the agreement, within 30 days of 
the service of notice to this effect by Engineer-in-charge. 

 
In the event of the contract being determined under provisions of any of the relevant clauses of the 
agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the 
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disposal of TIFR, Hyderabad. 
 

5. Acceptance of Tender: The competent authority, on behalf of TIFR, Hyderabad does not bind 
itself to accept the lowest or any other tender, and reserves to himself the authority to reject any or all 
the tenders received, without assignment of any reason. All tenders, in which any of the prescribed 
condition is not fulfilled or any condition, including that of conditional rebates is put forth by the 
tenderer, shall be summarily rejected. 
 

The Competent Authority, on behalf of TIFR, Hyderabad reserves to itself the right of accepting the 

whole or any part of the tender and the tenderer shall be bound to perform the same at the rates 

quoted. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 

be bound to accept the lowest tender or any other tender. 

6. Validity of Tender: The tender for the work shall remain open for acceptance for a period of 
180 days from the last date of submission of tenders. If any tenderer withdraws his tender before the 
said period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications in the 
terms and conditions of the tender which are not acceptable to the Department, then TIFR, Hyderabad 
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest 
money absolutely. Further the tenderer shall not be allowed to participate in the retendering process of 
the work. 
 

7. Levy / Taxes payable by contractor: 
i. GST or any other tax on materials and services in respect of this contract shall be payable by the 
contractor and TIFR shall not entertain any claim whatsoever in this respect. 
ii. The contractor shall deposit royalty and obtain necessary permit as required for supply of the 
sand, aggregate, stone etc. from local authorities. 
 

8. Deduction of Income Tax : As per Section 194-C of Income tax Act 1961, as amended by letter 
No. 275/9/72/9-TJ (Circular No. 86) dated 19.5.72 and No. 275/14/91-IT (B) (Circular No. 593) dated 
5.2.91, received from Ministry of Finance, Department of Revenue, Central Board of Direct Taxes, New 
Delhi, the Income tax @ 2% and Surcharge thereon @12% (or any other amended rate by Ministry of 
Finance from time to time), of the gross value of the work done will be recovered from the bills. A 
certificate for the amount so recovered will be issued by the Department. 
 

9. Site visit by the tenderer before tendering: Tenderers are advised to inspect and examine the 
site and its surroundings during working hours and satisfy themselves before submitting their tenders as 
to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the 
means of access to the site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances which may influence 
or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 
 

10. Signing of Tender and receipts for payments: In the event of the tender being submitted by a 
firm, it must be signed separately by each partner thereof or in the event of the absence of any partner, 
it must be signed on his behalf by a person holding a power-of-attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is duly registered 
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under the Indian Partnership Act-1952. Receipts for payments made on account of work, when executed 
by a firm, must also be signed by all the partners, except where contractors are described in their tender 
as a firm, in which case the receipts must be signed in the name of the firm by one of the partners, or by 
some other person having due authority to give effectual receipts for the firm. 

 
11. Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining  at  
his own cost all materials, tools &  plants,  facilities  for  workers  and  all other  services  required  for  
executing the work unless otherwise specifically provided for in the contract documents. Submission of 
a tender by a tenderer implies that they have read this notice & all other contract documents, and has 
made himself aware of the scope & specifications of the work to be done and local conditions and 
factors having a bearing on the execution of the work. 
 

12. Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The 
successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 
days from the stipulated date of start of the work, sign the contract consisting of: the Notice Inviting 
Tender, all the documents including all conditions, specifications and drawings, if any, forms the tender 
as issued at the time of invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 

 
13. Canvassing, either directly or indirectly, in connection with the tenders is strictly prohibited and 
the tenders submitted by the contractors who resort to canvassing will be liable to rejection and may be 
barred from the future participation in TIFR works. 

 
 
 

Head-Technical Services 
For and on behalf of TIFR, Hyderabad 
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1 Definition of Terms: 
 

1.1 In constructing these general conditions and the specifications the following works shall have the 
meanings herein assigned to them unless there is something in the subject or context 
inconsistent with such construction. 

1.2 The `Purchaser’ shall mean Tata Institute of Fundamental Research- -Hyderabad, Tata Institute of 
Fundamental Research, 36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy District, 
Hyderabad 500046 and shall include the Purchaser’s heirs, successors and assigns. 

1.3 The term ‘Engineer In-Charge’ and `Engineer’ shall mean Engineer In-Charge, TIFR- Hyderabad or 
some other person for the time being or from time to time duly appointed in writing by the 
Purchaser to act as Engineer In-Charge for the purpose of the Contract or in default of such 
appointment the Purchaser. 

1.4 The term `Contractor’/`Supplier’/`Bidder’/`Vender’ shall mean the Bidder whose tender has been 
accepted by the Owner and shall include the Bidder’s heirs, successors and assigns approved by 
the Purchaser: 

1.5 The term `Sub-Contractor’ shall mean the firm or persons named in the contract for any art of 
the work or any person to whom any part of the work has been sublet with the consent in 
writing of the Engineer In-Charge and shall include his heirs, successors and assigns approved by 
the Purchaser. 

1.6 The Term `Inspector’ shall mean any person appointed by or on behalf of the Purchaser to 
inspect supplies, stores or work under the contract or any person deputed by the Inspector for 
the purpose. 

1.7 The term `Particulars’ shall mean, the following : 
a) Specifications 
b) Drawing (ANNEXURE-IV) 
c) Sealed Pattern denoting a pattern sealed and signed by the Inspector. 
d) Proprietary make denoting the produce of an individual firm. 
e) Any other details governing the construction, manufacture and/or supply as existing for the 

contract. 
1.8 The term `Specification’ shall mean the specifications annexed to or issued with these Conditions 

of Contract. 
1.9 The term `Site’ shall mean the place or places at which the Equipment is to be delivered or work 

done by the Contractor; and shall include, where applicable, the lands and buildings upon or in 
which the works are to be executed and shall also include the place or places at which fabrication 
and other work is being carried out by the Contractor. 

1.10 `Electrical Equipment’, `Stores’, `Work’ or `Works’ shall mean and include equipment and 
materials to be provided and work to be done by the Contractor under the Contract. 

1.11 The `Contract’ shall mean acceptance of the work order placed on contractor/supplier under 
section (2) of these conditions and shall include these conditions of Contract, Specifications, 
Schedule, Drawing, Letter of Intent of the Purchaser and any subsequent amendments mutually 
agreed upon. 

1.12 `Tests on Completion’ shall mean such tests which are prescribed by the specifications or have 
been mutually agreed to between the Contractor/Supplier and the Purchaser to be made 
before the equipment is taken over by the Purchaser. 

1.13 `Writing’ shall include any manuscript, typewritten or printed statement under or over 

SECTION –IV GENERAL CONDITIONS OF CONTRACT 
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signature or seal as the case may be. Words importing `person’ shall include firms, companies, 
corporations and association of individuals whether incorporate or not. 

1.14 Words importing singular shall also include plural and vice versa where context requires. 

1.15 Bidders are advised to visit and inspect the work-site to make themselves fully conversant with 
the site conditions and nature of work. Any claim by them after the opening of bids on account 
of themselves being unaware of any site condition shall not be entertained. 

 

2 Contract: 

 
Contractor/Supplier/Manufacturer should send their acceptance letter on receipt of `Letter of Intent’ 
or ‘Work Order’ or ‘Purchase Order’ within stipulated period. On expiry of said period or exorbitant 
delay in commencing or executing the work, the Purchaser shall not be liable to any claim from the 
Contractor/ Supplier for work entrusted to and may revoke the contract. 

 
3 Work at Site 

 
3.1 Access to the works shall be allowed only to the Contractor/Supplier, Sub-Contractors or his duly 
appointed representatives. The Contractor/ Supplier shall not object to the execution of other works 
by other contractors or tradesmen and shall afford them every facility for execution of their several 
works simultaneously with his own. 

 
3.2 Work at the Purchaser’s premises shall be carried out at such time as the Purchaser may approve 
but the Purchaser shall give the Contractor/ Supplier all reasonable facilities for the same. The 
Contractor/Supplier shall provide sufficient fencing, notice boards etc. to guard the works and warn 
the public. 

 
3.3 The Contractor shall obey Central, Local and State regulations and enactments pertaining to 
workmen and labour and the Engineer In-Charge shall have the right to enquire into and decide all 
complaints on such matters. The Contractor should comply with the Minimum Wages Act and 
should also ensure that safe practices are followed by his people at site. 

 
4 Delays: 

The Contractor/Supplier shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work, whatever the cause for such delays may be, 
including delays in procuring Government controlled or other materials and delay in obtaining 
instructions and decisions from the Engineer In-Charge. 

 

5 Taking Over: 

 
The equipment when erected at site shall be deemed to have been taken over by the Purchaser 
when the Engineer In-Charge will have certified in writing that the equipment has fulfilled the 
contract conditions. 
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6 Extension of Time: 
If the Contractor/Supplier is delayed in the progress of work by changes ordered in the work, or by 
any cause, which the Engineer In-Charge shall decide to justify the delay, then the time of completion 
shall be extended by a reasonable time. In this regard, Contractor shall maintain proper hindrance 
register and record all such events with due signature of E-I-C on occurrence of such instants for 
seeking extension of time. However, no such extension shall be allowed unless requested for 
extension is made in writing by the Contractor/Supplier to the Engineer In-Charge within 15 days 
from the date of occurrence of the delay. 

7 Liquidated Damages: 
 

7.1 For all delays, which do not, merit any extension of time, the Contractor/ Supplier shall 
attract 1% penalty per week for the first 4 weeks of delay and 2% penalty per week for the next 4 
weeks of the total contract value. The amount of liquidated damages shall be recoverable from 
the payment due to the Contractor/Supplier up to maximum of 10% of value of contract. 

 
7.2 The deduction of liquidated damages shall not, however, absolve the 
Contractor/Supplier of his responsibility and obligations under the contract to complete the work 
in its entirety and shall also be without prejudice to action by the Purchaser under clause: 
`Termination of Contract by the Purchaser’. After that the same shall be completed by the 
Purchaser at the Contractor’s/Supplier’s risk and cost. 

 
8 Other Damages: 

 
8.1 The Contractor/Supplier/Manufacturer shall be responsible for all injury to persons, 
animals or things and for all damage to the works, structure of, and decorative work in the 
property which may arise from operation or neglect of himself or any of his Sub-Contractor or of 
his or Sub-Contractor’s employees, whether such injury or damage may arise from carelessness, 
accident or any other cause whatever in any way connected with the carrying out of this contract. 
This clause shall be held to include any damage to buildings, whether immediately adjacent or 
otherwise, any damage to roads, streets, foot paths, as well as all damage caused to the works 
forming the subject of this contract by frost or other inclemency of weather. The 
Contractor/Supplier shall indemnify the Purchaser and hold him harmless in respect of all and any 
expenses on property as aforesaid and also in respect of any claim made in respect of injury or 
damage under any acts of Government or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim. Contractor shall furnish necessary 
insurance documents (Contractor All Risk Policy) taken for the site before commencement of work 

 
8.2 The Contractor/Supplier/Manufacturer shall reinstate all damage of every sort 
mentioned in this clause, so as to deliver up the whole of the contract works complete and perfect 
in every respect and so as to make good or otherwise satisfy all claims for damage to the property 
of the Owner/third parties. 

 

8.3 The Contractor/Supplier/Manufacturer shall indemnify the Purchaser against all claims 
which may be made against the Purchaser, by any member of the public or other party, in respect 
of anything which may arise in respect of the works or in consequence thereof and shall, at his 
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own expense, effect and maintain, until the work has been ‘Taken Over’ under clause 5. 

 
8.4 The Contractor/Supplier/Manufacturer shall also indemnify the Purchaser against all 
claims which may be made upon the Purchaser whether under the Workmen’s Compensation Act 
or any other statute in force during the currency of this contract or at common law in respect of 
any employee of the Contractor/Supplier or of any of his sub-contractor and shall at his own 
expense effect and maintain until the work has been 

`Taken Over’, with an approved office. Contractor shall furnish copy of labour licence 
before commencement of work. If the aforesaid are not applicable contractor should 
furnish declaration to this effect and shall indemnify TIFR-Hyderabad, Hyderabad for 
violation of any such compliances. 

 

8.5 The Purchaser, with the concurrence of the Engineer In-Charge, shall be at liberty and is 
hereby empowered to deduct the amount of any damages compensation costs, charges and 
expenses arising or accruing from or in respect of any such claims or damages from any sums due 
to or become due to the Contractor/Supplier. 

 
9 Earnest Money Deposit, Performance Guarantee and Security Deposit: 

 
9.1 Earnest Money Deposit (EMD): 

 
As per Office Memorandum, No. F.9/4/2020-PPD Government of India, Ministry of Finance 
Department of Expenditure Procurement Policy Division. Dated 12th Nov. 2020. No provisions 
regarding Bid Security should be kept in the bid documents in future and only provision for Bid 
Security Declaration should be kept in the Bid Document. Accordingly the bidder should give the bid 
security declaration as per Annexure I. 

 

9.2 Performance guarantee: 

 
The tenderer, whose tender is accepted, will be required to furnish a performance guarantee of 3% 
of the tendered amount within 7 (seven) working days from the date of intimation ie (including 
adjustment of EMD amount submitted). This guarantee shall be in the form Demand Draft / Pay 
Order / Banker’s cheque / Deposit or Government Securities / Fixed Deposit Receipt (FDR) or 
Guarantee Bonds (BG) of any Scheduled Bank in accordance with the form as Annexure – II hereto. In 
case a fixed deposit receipt of any Bank is furnished by the contractor to TIFR as part of the 
performance guarantee and the Bank is unable to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to TIFR to make good the deficit. 

 
The Performance Guarantee shall be initially valid up to 12 months from date of commissioning. The 
performance guarantee shall be returned to the contractor, without any interest, after recording of 
the completion certificate for the work by the competent authority. 

 

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which 
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TIFR entitled under the contract (notwithstanding and / or without prejudice to any other provisions 
in the contract agreement) in the event of: 

 
c) Failure to attend and rectify the problems in the guarantee period, in which event the Engineer-
in-charge may claim the full amount of the Performance guarantee. 

 
d) Failure by the contractor to pay TIFR, Hyderabad any amount due, either as agreed by the 
contractor or determined under any of the Clauses / Conditions of the agreement, within 30 days of 
the service of notice to this effect by Engineer-in-charge. 

 
In the event of the contract being determined under provisions of any of the relevant clauses of the 
agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the 
disposal of TIFR, Hyderabad. 
 

10 Guarantee and Defects Liability Period: 
10.1 The Contractor/Supplier/Manufacturer shall guarantee that all equipment shall be free 
from any defect due to the defective materials and bad workmanship and that the equipment shall 
operate satisfactorily and that the performance and efficiencies of the equipment shall be not less 
than the guaranteed values. The guarantee shall be valid for a period of 12 months after the date of 
commissioning as certified by the Engineer In-Charge. Any parts found defective shall be replaced 
free of all costs by the Contractor/Supplier. The services of the Contractor’s/Supplier’s personnel if 
requisitioned during this period for such work shall be made available free of any cost to the 
Purchaser. 

 

10.2 If the defects be not remedied within a reasonable time, the Purchaser may proceed to 
do so at the Contractor’s/Supplier’s risk and expense without prejudice to any other rights. 

 
11 Terms of Payment: 
 

The contractor will be paid only 2 Running Account (RA) Bills and Final Bill considering the progress of 
works based on measurement of works completed. The contractor shall submit the bills for 
payments along with detailed statement showing the actual works carried out under different heads 
of items in the format specified by TIFR-, Hyderabad. Minimum value of the work for interim 
payment shall be Rs.9,60,000/-. 

BILL FORMAT 

 
Tender 
Item No. 

Description of Items 
(At least 2 lines) 

Unit Tender 
Quantity 

Executed 
Quantity 

Rate % work 
done 

Amount 

        

        

 
NOTE: All quantities in the bill should be in cumulative. 

All measurements should be in the order of tender sequence and should be recorded in the 

measurement book. 
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The Measurement should be strictly in the below mentioned format only. 

 
MEASUREMENT FORMAT 

Tender 
Item 
No. 

Description of Item & 
Location against each 
Measurement taken 

Nos. Length Breadth 
/width 

Height Qty. Remarks 

        

The works which have been certified for running bills will also be verified along with the final bill and 
any defects found need to be replaced / rectified by the contractor at his cost. Till the time, the site is 
handed over in full, it is the contractor’s liability to safeguard the works done and completed at site. 
The Progress of work should not be affected in any way quoting the reason of non-availability of 
funds / materials / releasing of Running bill. The liability of contractor is to complete all works in his 
scope in the scheduled time as per the terms of contract and will not relieve the contractors from 
his obligations once the Running bill is paid / kept pending. 

 

Final Payment 
 

Payments of Final bill shall be made after deduction of d /Performance guarantee as specified. The 

Security Deposit / Performance guarantee, shall be refunded on expiry of the Defects Liability Period 

after rectifying all defects to the satisfaction of the TIFR-Hyderabad/E.I.C. The acceptance of payment 

of the final bill by the Contractor would indicate that he would have no further claim in respect of 

the work executed. 

12 Special conditions of Contract governing supplies of the Equipment of this Tender: 

 
12.1 Scope: 

 
12.1.1 This specification covers the supply of material as per the enclosed details and quantities and 
supervision of erection/installation, testing and commissioning of the material. 

 
12.1.2 The Contractor/Manufacturer/Supplier shall quote for all the materials along with accessories 
as mentioned in the enquiry. 

 
12.1.3 All the supply shall be in accordance with relevant I.S. Specifications and recognized standards. 

 

12.2 Inspection & Testing of Material: 

 
12.2.1 Contractor/Manufacturer/Supplier shall submit the lists of Type Tests and Routine Tests to be 
conducted on the material in Technical Data Sheet. 

 

12.2.2 All the materials shall be tested at factory as per IS Specifications of material by Purchaser’s 
Engineer In-Charge/Engineers before dispatch at the cost of Contractor/Manufacturer/Supplier. 
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12.2.3 Contractor/Manufacturer/Supplier shall inform the concerned Engineer In-Charge for 
inspection and testing in accordance and fix up suitable date for the same. 

 

12.3 Test Certificates: 

 
Contractor/Manufacturer/Supplier shall submit the Test Certificates of all materials. 

 
12.4 Taxes & Duty: 

 

12.4.1 Contractor/Manufacturer/Supplier shall quote the basic price of material. Excise Duty, Custom 
Duty, Sales Tax, GST, Octroi, Delivery Charges, Transit Insurance and/or any other charges, if any, 
must be indicated separately. 

 
12.4.2 TIFR being a research institute of Govt. of India, is eligible for Excise Duty Exemption on 
equipment supplies. Necessary exemption certificate will be provided by TIFR. 

12.4.3 Transit Insurance: The Transit Insurance from the point of dispatch to the site of erection shall 
be in the scope of Supplier and the cost shall be indicated separately. 

 

12.5 Delivery of Material: 

 
12.5.1 Packing: 

 

The Contractor/Manufacturer/Supplier shall be held responsible for loading of all equipment and for 
the stores being sufficiently and properly packed for transport by rail, road, sea or air so as to ensure 
their being free from any loss or damage on arrival at destination. The packing and marking of 
packages shall be done by and at the expenses of Manufacturer/Supplier. Each package shall contain 
a packing note quoting purchase order number and detail of the contents. 

 
12.5.2 All the materials must be delivered at site i.e. Hyderabad - TIFR at 36/P, Gopanpally Village, 
Serilingampally Mandal, Ranga Reddy District, Hyderabad-500046. The unloading and positioning of 
all equipments at the designated locations specified by the Engineer In-Charge shall be in the scope 
of the Supplier. The Supplier shall arrange for handling equipment, labour for rigging, etc. as 
required. 

 

12.5.3 Material must be delivered at site in all respects as mentioned in the Purchase Order. 

 
 

12.6 Guarantee: 
If during the period of guarantee any fault or defect arises, the material shall be replaced/repaired 
immediately free of cost, as well as any replacement of accessories required shall be done free of 
cost. 

 
12.7 Mistake in Drawing: 
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The Contractor/Supplier shall be responsible for and shall pay for any alterations in works due to any 
discrepancies, errors or omissions the drawings or other particulars supplied by him whether such 
drawings or particulars have been approved by the Purchaser or not. 

 

12.8 Responsibility for Completeness: 

 
Any fittings or accessories which may not be specifically mentioned in the specifications but which 
are usual or necessary are to be provided by the Contractor/Supplier without extra charge and the 
equipment must be complete in all details. 

 
12.9 Extra/Deviation items & Variations in quantity 

 

TIFR-Hyderabad has right to omit/delete any of the item and also increase/decrease the quantities 

mentioned in the tender. No claim or any compensation in this regard will be accepted or paid to 

the contractor. However, if there are any new /additional items/deviated items are to be 

executed, contractor is bound to execute such items with prior approval from TIFR-Hyderabad 

after furnish the proper rate analysis for such extra/deviated items. 

1.1 Rejection of Defective Equipment: 
 

If the equipment after the acceptance thereof is discovered to be defective, notwithstanding that 
such defects could have been discovered at the time of inspection or found to have failed to fulfill 
the requirements of the contract or developed defects after the erection within a period of 12 
months from the date of erection, even if such erection is done by the Purchaser, he shall be entitled 
to give a notice on the Contractor/Supplier setting forth details of such defects or failure and the 
Contractor/Supplier shall, provided such notice is given within a period of 14 months from the date 
of such erection or acceptance, forthwith make the defective equipment good or alter the same to 
make it comply with the requirements of the contract at his own cost and further if in the opinion of 
the Purchaser, the defects are of such a nature that the defects cannot be made good or required 
without impairing the efficiency or workability of the equipment or if in the opinion of the 

 
Purchaser the Equipment cannot be repaired or altered to make it comply with the requirements of 
the Contract, the Contractor/Supplier shall, provided a notice given by the Purchaser in this behalf 
within a period of 14 months from the date of erection or acceptance thereof, remove and replace 
the same with the equipment conforming to the stipulated particulars, in all respects at the 
Contractor’s/Supplier’s own cost. Should he fail to do so within a reasonable time, the Purchaser may 
reject and replace, at the cost of the Contractor/Supplier, with equipment of the same particulars or 
if equipment conforming to the stipulated particulars are not in the opinion of the Purchaser readily 
procurable, such opinion being final, then with the nearest substitutes. 

 
In the event of such rejection the Purchaser shall be entitled to use the Equipment in a reasonable 
and proper manner for a time reasonably sufficient to enable him to obtain replacement equipment 
as herein before provided. 
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1.2 Inspection and Final Tests: 

 
All tests necessary to ensure that the Equipment complies with the particulars and guarantee shall be 
carried out at such place or places as may be determined by the Inspector. Should, however, it be 
necessary for the final test as to performance or guarantee to be held over until the Equipment is 
erected at site they shall be carried out within one month of completion of erection. 

 
1.3 Intimation about Delivery: 

 

If the Purchaser shall have notified the Contractor/Supplier in writing that the former is not ready to 
take delivery, no equipment or materials shall be forwarded until an intimation in writing shall have 
been given to the Contractor/Supplier by the Purchaser that he is ready to take delivery. 

 
1.4 Delay in erection: 

 
Wherever erection of an equipment or machinery is the responsibility of the Contractor/Supplier as a 
term of the contract and in case the Contractor fails to carry out the erection as and when called 
upon as to do within the period specified by the Purchaser, the Purchaser shall have right to get the 
erection done through any source of his choice. In such an event, the Contractor/Supplier shall be 
liable to bear any additional expenditure that the Purchaser may incur towards erection. The 
Contractor/Supplier shall, however not be entitled to any gain due to such an action by the 
Purchaser. 

12.10 Definition of Equipment: 
The work `Equipment’ wherever, it appears in these `Special Conditions of Contract’ governing 
supplier of Equipment in this Tender shall mean all switchgears, panels, etc. or parts thereof or what 
the Contractor/Supplier agrees to supply under Contract as specified in the work order. 

 
12.11 Force Majeure: 

 

Normally Force Majeure shall cover only act of God, fire, wars, strike, riots and civil commotion, 
floods, epidemic, quarantine related strikes, freight embargoes, etc. The contractor shall not be 
liable for any liquidated damages for delay or any failure to perform the contract arising out of Force 
Majeure conditions, provided that the contractor shall within ten days from the beginning of such 
delay notify to the department in writing the cause of delay along with convincing supporting 
evidence. The department once convinced and accepted the reason may extend the supply 
completion period by a suitable / reasonable margin. 

 
13 Termination of Contract by the Purchaser: 

 
13.1 If the Contractor/Supplier commits any `Act of Insolvency’ or shall be adjudged an Insolvent or 
shall have an order for compulsory winding up made against him or pass effective resolution for 
winding up voluntarily, or if the Contractor/Supplier shall suffer any payment under this contract to 
be attached by or on behalf of any of the creditors of the Contractor/ Supplier, or shall assign the 
Contract without the prior consent in writing of the Engineer In-Charge, or shall charge or encumber 
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this Contract or any payments due or which may become due to the Contractor/Supplier there 
under, or if the Engineer In-Charge shall certify in writing to the Purchaser that the 
Contractor/Supplier – 

 
a) has abandoned the Contract, 

or 
 

b) has failed to commence the works, or has without any lawful excuse these conditions suspended 
the progress of the works for seven days after receiving from the Engineer In-Charge written notice 
to proceed, 

or 
 

c) has failed to proceed with the work with such due diligence and failed to make such due progress 
as would enable the works to be completed in accordance with the approved programme of work, 

 

or 
 

d) has failed to remove materials from the site or to pull down and replace work for seven days after 
receiving from the Engineer In-Charge written notice that the said materials or work were 
condemned and rejected by the Engineer In-Charge under these conditions, 

 
or 

 
e) has neglected or failed persistently to observe and perform all or any of the acts matters or things 
by this contract to be observed and performed by the Contractor for seven days after written notice 
shall have been given to the Contractor/ Supplier requiring the Contractor/Supplier to observe or 
perform the same, 

or 

f) has to the detriment of good workmanship or in defiance of the Engineer In-Charge’s instructions 
to the contrary sub-let any part of the contract, then and in any of the above said causes, the 
Purchaser with the written consent of the Engineer In-Charge may, notwithstanding any previous 
waiver, after giving seven days’ notice in writing under the provisions of this clause to the 
Contractor/Supplier, determine the contract but without prejudice to the powers of the Engineer In-
Charge or the obligations and liabilities of the Contract, the whole of which shall continue to be in 
force as if the contract has not been so determined and as if the work subsequently executed has 
been executed by and on behalf of the Contractor/ Supplier. 

 

13.2 After the issue of such notice, the Contractor/Supplier shall not be at liberty to remove from 
site any equipment, tools and materials belonging to him which shall have been placed thereon for 
the purpose of the works and the Purchaser shall have lien upon such equipment, tools or materials 
to subsist from the date of such notice and until the notice shall have been complied with. 

 
13.3 If the Contractor/Supplier shall fail to comply with the requirements of said notice for seven 
days after such notice has been given, the Purchaser shall have the power to enter upon and take 
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possession of the works and site and all equipment, tools and materials thereon, and to engage any 
other person, firm or agency to complete the works, utilizing the equipment, tools and materials to 
the extent possible. The Purchaser shall not in any way be responsible for damage or loss of the 
tools, equipment and materials and the Contractor/Supplier shall not have any compensation 
therefore. 

 

13.4 Upon completion of the works, the Engineer In-Charge shall certify the amount of expenditure 
properly incurred consequent on and incidental to the default of the Contractor/Supplier as aforesaid 
and such amount shall be deducted from the payments due to the Contractor/Supplier, including the 
Security Deposit. If the said amount exceeds the payment due to the Contractor/Supplier, the 
Purchaser shall be at liberty to dispose off any of the Contractor’s/Supplier’s materials, tools or 
equipment and apply the proceeds for the payments due from the Contractor/Supplier and recover 
the balance by process of law. 

 
13.5 After the works have been completed after the amounts due to the Contractor/Supplier, the 
Engineer In- Charge shall give notice in writing to the Contractor/Supplier to remove the surplus 
equipment and material from site. If such equipment and materials are not removed within a period 
of 14 days after such notice, the Purchaser shall have the power to remove and sell the same holding 
the proceed less the cost of removal and sale, to the credit of the Contractor/Supplier. The Purchaser 
shall not be responsible for any loss sustained by the Contractor/Supplier from the sale of the 
equipment and material. 

 
14 Contractor’s Representative: 

 
The Contractor/Supplier shall employ at least one qualified representative (ie. Electrical supervisory 
License with minimum 3 years of experience of similar works as stipulated by TIFR- Hyderabad in the 
work order) whose name shall have previously been communicated in writing to the Engineer In-Charge 
and approved by him to supervise the erection. Any written order or instructions given to the 
representative shall be deemed to have been given to the Contractor/Supplier. The Engineer In-Charge 
shall be at liberty to object to any particular representative/or any persons employed by the 
Contractor/Supplier on the work and the Contractor/Supplier shall remove the person objected to, on 
the receipt of the Engineer In-Charge, in writing, a request requiring him to do so and shall provide in his 
place another competent representative acceptable to the Engineer In-Charge. 

The Contractor’s/Supplier’s representative shall be a qualified electrical/ mechanical engineer 
and possessing adequate site experience in similar nature of works. 
 
15 Completion Time: 
 

Unless otherwise agreed in writing between the Purchaser and the Contractor/Supplier, the work 
contract shall be completed within the stipulated period mentioned elsewhere in this tender document 
from the date of Work/Purchase Order issued to Contractor/Supplier by the Purchaser. 

 
16 Delivery of Material at Site: 
The Contractor/Supplier/Manufacturer shall arrange for safe transit and delivery of material at site and 
unloading the material at site. 
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17 Validity of Tender: 
The quotation should be valid for 180 days after opening of the Part—I: Technical Bids. 

 
18 Measurements: 
All joint measurements of quantities shall be done by the Contractor at his own cost in the presence of 
the Engineer In-Charge or any authorized person deputed by him who will certify the routes, length and 
quantities etc. for the purpose of determination of the amount payable. 
 

19 Spare Parts & Manuals: 
Manufacturer/Contractor/Supplier should submit operation, maintenance and spare part list and 
manuals for all equipment. 
 
20 Training: 
Manufacturer/Contractor/Supplier should provide training for operation and maintenance free of cost 
for equipment supplied. 
 

Special Instruction for bidding process 

This tender is a two part tender. The Part-I: Technical Bid and Part-II: Financial Bid. Bidder shall seal each 
bid separately with a clear label on the envelope about its content. Both the bids should be submitted in 
single drop two cover method. Any pricing details must not appear in the Part-I: Technical Bid. 
 

21 Drawings and Documentation: As-built drawings as specified in this technical specifications shall 
be submitted by the Contractor. 

 
22 Permissions and Approvals: All statutory permissions and approvals from Electricity authority as 
may be required for commissioning of the entire system shall be carried out by the contractor. All 
necessary documentation for obtaining such permissions and approvals shall be done by the contractor. 
Purchaser shall assist in providing required declarations. Statutory fees shall be paid by the purchaser. 

 
23 Guarantee: 
The equipment shall be guaranteed against all design and manufacturing defects, poor workmanship 
etc. for a period of 12 months from the date of commissioning or 18 months from the date of supply, 
whichever is earlier. Any defects discovered during this period shall be rectified by the vendor free of 
cost to purchaser. 
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SCOPE OF WORK 

The following works are in the scope of work of this tender: 
1. Split ACs 
1.1 Scope: 

 Supply, Installation, Testing and commissioning of1.5 TR & 2TR Split Hi wall Air 
Conditioning units in Pre Engineering Structure Building 

 Supply and installation of 12mm Wooden board on the existing steel structure to 
install indoor unit. 

 Outdoor unit shall be installed on existing steel structure or on the floor. 

 Scope also includes all civil works required to install indoor units, Laying of Cu 
pipes  and installation of outdoor units. 

 Supplier shall bring all tools and tackles required for installation, testing & 

commissioning of air conditioner units. 

 Cu pipe, drain Pipe and Electrical cables shall be lay on cable tray only 

 Electrical cables shall be laid between indoor and out door unit and main supply 

cable shall be laid from the existing Distribution Board. 

 Gas charging if required shall be done by the supplier at the site at free of cost for 

successful commissioning.  

 Installation of the air conditioners shall be carried out using proper tools and 

procedures as per manufacturer guide lines. 

 O&M manual shall be supplied for each set of air conditioner 

 Acceptance: Acceptance shall be based on the testing, performance 
demonstration and satisfactory working of ACs. 

 

1.2 Specifications: 
Power Supply : 230V +/-10%, 50Hz 
Star Rating: 5  
Inverter Technology 
Refrigerant :R410/R 32 
Compressor: Rotary /Scroll  
Condenser & Evaporator Coil: Copper 
Units shall be supplied with all accessories provided by the manufacturer (i.e. Cu 
Pipe, Remote, Manuals, Warranty, etc)   
 

2. Cassette  ACs 
2.1 Scope: 

 Supply, Installation, Testing and commissioning of 2TR  Casette Air Conditioning 
units in Pre Engineering Structure Building 

 Outdoor unit shall be installed on existing steel structure or on the floor. 

 Scope also includes all civil works required to install indoor units, Laying of Cu 

SECTION –V TECHNICAL SPECIFICATIONS 
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pipes  and installation of outdoor units. 
 Supplier shall bring all tools and tackles required for installation, testing & 

commissioning of air conditioner units. 

 Necessary supporting structure to hang the indoor unit from the existing PEB 

structure, down rods with all accessories like washer, bolts etc. for mounting indoor 

unit of cassette type air conditioners shall be supplied and installed by the bidder 

and the cost of the same shall be included in the quoted price. 

 Cu pipe, drain Pipe and Electrical cables shall be lay on cable tray only. 

 Electrical cables shall be laid between indoor and out door unit and main supply 

cable shall be laid from the existing Distribution Board. 

 Gas charging if required shall be done by the supplier at the site at free of cost for 

successful commissioning. 

 Installation of the air conditioners shall be carried out using proper tools and 

procedures as per manufacturer guide lines. 

 O&M manual shall be supplied for each set of air conditioner. 

 Acceptance: Acceptance shall be based on the testing, performance 
demonstration and satisfactory working of ACs. 

 
2.2 Specifications: 

Power Supply : 230V +/-10%, 50Hz 
Star Rating: 5  
Inverter Technology 
Refrigerant: R410/R 32 
Compressor: Rotary /Scroll  
Condenser & Evaporator Coil: Copper 
Units shall be supplied with all accessories provided by the manufacturer (i.e. Cu 
Pipe, Remote, Manuals, Warranty, etc)   

 

Testing to be done after Installation:  

1) Compressor current and cooling temperature shall be tested  

2) Air conditioners will be switched ON and cooling effect will be checked 

3) Air conditioners will be switched ON/OFF 10 times in one hour following recommended 

procedures.  

4) Water drain shall be checked by flowing water.  

5) Remote operation checking.  

 
3. MS STRUCTURAL STEEL WORKS FOR AC UNIT:  

Supplying, fabricating, hoisting and erecting in position HS structural steel works similar to  Pre-
Fabricated structures  using columns, canopies, rafter , sub rafters and Purlins at all 
elevations/levels/heights including aligning/leveling, providing and fixing bolts, nuts, washers, angles, 
channels, joists, rails, tees, plates, rounds, squares,etc., of various sizes and other structural steel 
sections conforming to latest IS 2062-Grade A & B as applicable including straightening, cutting, 
welding, bending to shape, bolting, cleaning the rust and scales. Scope is inclusive of following 
finishes ie.Grit / sand blasting and applying one coat of Red Oxide Primer DFT 30 Microns and 
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synthetic enamel paint DFT 35 microns. Only paint touchup wherever needed to be done after 
erection. 

 
 

Other Works:  
All other civil works which might not have been specifically mentioned in the specifications and in 
Schedule of quantities but are essential for operational requirement of the entire system shall be in the 
scope of work. Bidder shall specifically brought out such items in Technical bid and submit quote in 
separate sheet along with the Financial Bid. 
 

GENERAL & CODES 
 

2.1 All the supply and work shall be in accordance with the relevant I.S. Specification and recognized 
standards and modern approved practice and shall meet the requirement of the latest issue of 
applicable codes, factory rates and regulations, supply codes and all standard accepted practice in 
locality where the installation is to be made. 

 
2.2 All the materials and accessories provided by Contractor under terms of this contract shall 
conform to the relevant Indian Standard Specifications. Samples of all equipment, materials and 
accessories to be supplied by the Contractor shall be submitted for the approval of the Engineer before 
they are supplied and used. 

 
2.3 Contractor shall provide all necessary labour, tools, and other requisite work like drilling, cutting, 
welding etc. at his own cost. 
 

2.4 Good workmanship is the essence of this contract and shall be complied with at all time. The 
Contractor shall have the works supervised by qualified and experienced engineers. All the defects 
pointed out by the engineer shall be rectified immediately by the Contractor free of cost. 

 
2.5 The installation shall generally be carried out strictly in conformity with the requirement of latest 
edition of the Indian Electricity Act, 1910 as amended and the Indian Electricity Rules, 1956 framed 
there under and all others statutory regulations that may be relevant to the installation. 

2.6 No alteration which may affect the structures and architecture of building shall be done without 
the prior approval of the engineer. All work shall be carried out in such a manner that it should not 
cause any inconvenience to other works which are under progress. The Contractor shall cooperate with 
other agencies in the area for the smooth execution of all works. 
 

2.7 Accidental damage to any property shall be reported immediately to site engineers and letter 
confirmed in writing. 

 
2.8 The equipment shall comply with the requirement of latest revision of following standard issued 
by BIS (Bureau of Indian Standards), unless otherwise specified. 
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3.0  Site/Climate Conditions: 

The Equipment shall be suitable for installation and satisfactory continuous operation in a sub-station in 
a generally hot and humid atmosphere. The equipment shall be designed to operate continuous under 
site condition as specified below. 
 

i) Location : Hyderabad 

ii) Max. ambient air temperature, 0C : 50 0C 

iii) Min. ambient air temperature, 0C : 10 0C 

iv) Max. average daily ambient air temp., 0C : 40 0C 
v) Max. yearly weighed average ambient temp, 0C : 32 0C 
vi) Max. relative humidity, % : 95 % 
vii) Average Annual rainfall, mm : 800 mm 
viii) Max. altitude above mean sea level (Meters) : 540 m 

 
4.0  Completeness of work: 

Contractor shall include and provide all necessary materials and labour for completing the job in 
approved manner following all applicable standards and code of practices. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 TATA INSTITUTE OF FUNDAMENTAL RESEARCH 

(Autonomous Institution of the Department of Atomic Energy, Government of India) 

Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga 
Reddy District, Hyderabad-500046, Telangana 

 
 

Contractor Signature with Stamp                                                                                                      Page 35 of 45  

LIST OF MAKES 

 

 

 

S.No Item Description Approved Makes 

1 Split AC Mitsubishi/ Daikin/Toshiba/Bluestar/Career/LG     

2 Cassette AC Mitsubishi/ Daikin/Toshiba/Bluestar/Career/LG     

3 Copper pipe 100% pure copper  

4 PVC Conduits Sudhakar /Equivalent Approved 

5 MS Steel JSW, Tata Steel,RINL,SAIL etc with ISI 

6 Electric Cables PolyCab/Havells/RR Cables 
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ANNEXURE I 

TENDER SECURING DECLARATION 

 

Date: 

Tender No.: 

 

To: 

Head Technical Services 

 TIFR Hyderabad. 

 

We, the undersigned, declare that: 

1. We understand that, according to your conditions, bids must be supported by a Tender Securing 
Declaration. 

2.  We accept that we will automatically be suspended from being eligible for tendering in any 
public procurement tenders with any public entity for the period of time determined by the 
Public Procurement Oversight Authority, if we are in breach of our obligation(s) under the 
tendering conditions, because we: 

a) Have withdrawn our tender during the period of tender validity specified in the Tender 
Data Sheet; 

 or 

b) having been notified of the acceptance of our Tender by the Procuring Entity during the 
period of tender validity fail or refuse to execute the contract; or fail or refuse to furnish 
the performance security, if so required. 

3. We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer, 
upon our receipt of your notification or regret of the tender award letter; or thirty-eight days after the 
expiration of our tender, whichever is earlier. 

 

Signed: 

 

Name: 

 

Dated on ____________ day of __________________, _______  

 

SECTION –VII ANNEXURES 
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ANNEXURE-II 

FORM OF PERFORMANCE GUARANTEE (BY BANK GUARANTEE) 

1. In consideration of the TIFR-Hyderabad, Hyderabad having agreed under the  terms  and  conditions  of  Letter  of Intent 

/ Agreement No……………… dated…………….. made  

between and…….....................................……. (Here in after called “ ........................................................ the

 said Contractor{s}“) .for the work 

…..................................................................................................…………… (Here in after called “the said Letter of Intent / 
Agreement”) having agreed to production of a irrevocable bank Guarantee for Rs ………………………………………(Rupees 
……………………………………………….. only),  as  a  security  /  guarantee  from  the  contractor(s)  for compliance of his 
obligations in accordance with the terms and conditions in the said agreement, we 
…....………….......................................(Indicate the name of the Bank) (hereinafter referred to as “the Bank”) Here 
byundertake to pay to TIFR an amount not exceeding Rs.
 ……….......... (Rs  only) on demand by TIFR. 

2. We ………................................…….. (indicate the name of Bank) do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from TIFR stating that the amount claimed is required to 

meet the recoveries due or likely to be due from the said Contractor(s). Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs………………… 

(Rupees ..................................................................................... only). 
3. We, the said bank, further undertake to pay to TIFR any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, our liability 

under this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 

of our liability for payment thereunder and the Contractor(s) shall have no claim against us for making such payment. 

4. We (indicate the name of Bank) further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said  Agreement and that it shall 

continue to be enforceable till all the dues of TIFR under or by virtue of the said Agreement have been fully paid and its  

claims satisfied or discharged or  till Engineer-in-charge on  behalf of the TIFR certifies that the  terms  and  conditions  of 

the  said  Agreement  have  been  fully  and  properly  carried  out  by   the   said Contractor(s) and accordingly discharges 

this guarantee. 

5. We (indicate the name of Bank) further agree with TIFR that TIFR shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to  vary  any  of  the  terms  and  conditions of the 

said Agreement or to extend time of performance by the said Contractor(s) from time to time or to postpone for any time 

or from time to time any of the powers exercisable by TIFR against the said Contractor(s) and to forbear or enforce any of 

the terms and conditions relating to the said Agreement and we shall not be relieved from our liability by reason of any 

such variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the part of 

TIFR or any indulgence by TIFR to the said Contractor(s) or  by any such matter or  thing whatsoever which  under the 

law relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

7. We, …………………………. (indicate the name of Bank) lastly undertake not to revoke this guarantee except with the 

previous consent of TIFR in writing. 

8. This guarantee shall be valid up to ............................................, unless extended on demand. Notwithstanding anything 

mentioned above,  our  liability  against  this  guarantee  is  restricted  to  Rs .............................. (Rupees 

………………………………………………...................................................……. only) and unless a claim in writing 

is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities 

under this guarantee shall stand discharged. 

Signed and sealed 

Dated the ……....... day of ……....……. for ............................................................. (indicate the name of Bank) 

*(Note: The Letter of Intent shall form part of the Agreement) 
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ANNEXURE III 

UNDERTAKING BY THE TENDERER 

I / We have read and examined the Tender document including terms & conditions, specifications, 
Schedule of quantities, drawings and designs, general rules & directions, General Conditions of Contract, 
Special Conditions of Contract and all relevant other documents, publications and rules referred to in the 
Conditions of Contract and all other contents in the tender documents for the work. 
 
I / We, hereby tender for execution of the work specified for the TIFR-Hyderabad, Hyderabad within the 
time specified and in accordance in all respects with the specifications, designs, drawings and instructions 
in writing. 
 
We agree to keep the tender open for One Eighty (180) days from the last date of its submission and not 
to make any modifications in its terms and conditions. A sum of Rs ........................... ……………has been 
deposited in cash / receipt treasury challan / deposit at call receipt of scheduled bank / fixed deposit 
receipt of scheduled bank / demand draft of a scheduled bank / Bank Guarantee issued by a Scheduled 
Bank as earnest money. If I / we, fail to furnish the prescribed performance guarantee within prescribed 
period, I / we agree that the said TIFR-Hyderabad, Hyderabad or its authorized officer shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, 
if I / we fail to commence work as specified, I / we agree that the TIFR-Hyderabad, Hyderabad shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest 
money and the performance guarantee absolutely, otherwise the said earnest money shall be retained by 
TIFR- Hyderabad, Hyderabad towards security deposit to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to therein. 
 

Further, I / We agree that in case of forfeiture of earnest money or both Earnest Money & Performance 
Guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering process of the work. 
 
I / We hereby declare that I / We shall treat the tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate information 
derived there-from to any person other than a person to whom I / We am / are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 
 

Seal & Signature of Contractor  

Postal Address   

Dated 

 

 

Witness  

Address 

Occupation 
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ANNEXURE-IV 

CERTIFICATE OF LOCAL CONTENT 

 

*We [name of manufacturer] hereby confirm in respect of quoted item(s) that local Content is equal to 

or more than 50% and come under ‘Class-I Local Supplier’ Category. As being ‘Class-I Local Supplier’, we 

are eligible for Purchase Preference under ‘Make in India’ Policy vide GoI Order No.P-45021/2/2017-PP 

(B.E.-II) dated 15.06.2017 (subsequently revised vide orders dated 28.05.2018, 29.05.2019 and 

04.06.2020) 

OR 

*We [name of manufacturer] hereby confirm in respect of quoted items(s) that Local Content is more 

than 20% but less than 50% and come under ‘Class-II Local Supplier’ Category. 

 

The details of the location (s) at which the local value addition made is / are under: 

1. …………………………………………………………  

2. ………………………………………………………… 

 

Date:        Seal & Signature of the Bidder 

 

NOTE: 

Self-certification that the item offered meets the minimum local content (as above) giving details of the 

location(s) at which the local value addition is made in case the bidder wishes to avail the benefits under 

the make in India policy, if applicable. 

In cases of procurement for a value in excess of Rs.10 crores, the local supplier shall be required to 

provide a certificate from the statutory auditor or cost auditor of the company (in the case of 

companies) or from a practicing cost accountant or practicing chartered accountant (in respect of 

suppliers other than companies) giving the percentage of local content to avail the genefits under the 

make in India policy, if applicable. 
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ANNEXURE-V 

FIRST FLOOR LAYOUT OF HANGER BUILDING-2 
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SECTION – VIII                                              FINANCIAL BID 
 

 

 

 

 

 

 

 

INVITATION OF BIDS FOR 

Supply, Installation, Testing and Commissioning of Air Conditioning Systems and 

other related works for Biology Labs in Hanger Building-2 at TIFR, Plot-B, Survey 

No. 36/P, Gopanpally (Village), Serilingampally (Mandal), RR Dist, Hyderabad-

500046. 
 
 

PART II  

FINANCIAL BID 
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SCHEDULE OF QUANTITIES 

S.No. Work Description Unit 
Qty 
(A) 

Supply 
Rate(B) 

GST…… 
(C) 

Supply 
Amount 
(D=B+C) 

Total 
Supply 

Amount 
(E=A*D) 

Installation 
Rate(F) 

GST…….  
.(G) 

Installation 
Amount 
(H=F+G) 

Total 
Installation 

Amount 
(I=A*H) 

Sub Total 
(J=E+I) 

1 

Supply, Installation, Testing and 
Commissioning of1.5 TR Split Hi wall 
Air Conditioning unit 
Specifications: 
Power Supply : 230V +/-10%, 50Hz 
Star Rating: 5  
Inverter Technology 
Refrigerant :R410/R 32 
Compressor: Rotary /Scroll  
Contractor shall supply and install 
the suitable size of 12mm wooden 
board to install the indoor unit on 
existing MS structure. 
(Units shall be supplied with all 
accessories provided by the 
manufacturer (i.e. Cu Pipe, Remote, 
Manuals, Warranty, etc)     
Make: 
Mitsubishi/Daikin/Toshiba/Bluestar/
Career/LG                                                        

No.s 10                 

  

2 

Supply, Installation, Testing and 
Commissioning of 2 TR Split Hi wall 
Air Conditioning unit 
Specifications: 
Power Supply : 230V +/-10%, 50Hz 
Star Rating: 5  
Inverter Technology 
Refrigerant :R410/R 32 
Compressor: Rotary /Scroll  
Contractor shall supply and install 
the suitable size of 12mm wooden 
board to install the indoor unit on 
existing MS structure. 

No.s 4                 
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(Units shall be supplied with all 
accessories provided by the 
manufacturer (i.e. Cu Pipe, Remote, 
Manuals, Warranty, etc)  
Make: 
Mitsubishi/Daikin/Toshiba/Bluestar/
Career/LG     

3 

Supply, Installation, Testing and 
Commissioning of 2 TR Cassette Air 
Conditioning unit 
Specifications: 
Power Supply : 230V +/-10%, 50Hz 
Star Rating: 5  
Inverter Technology 
Refrigerant :R410/R 32 
Compressor: Rotary /Scroll  
(Units shall be supplied with all 
accessories provided by the 
manufacturer (i.e. Remote, Manuals, 
Warranty, etc)     Make: 
Mitsubishi/Daikin/Toshiba/Bluestar/
Career/LG     

No.s 9                 

  

4 

Supply, Installation, Testing and 
Commissioning of Additional Cu 
piping (as recommended by 
manufacturer)  for supply and return 
of refrigerant suitable for Sr. No. 1 & 
2 Split ACs with 19 mm thk class 'O' 
nitrile rubber insulation  

Mtr 130                 

  

5 

Supply, Installation, Testing and 
Commissioning of Cu piping (as 
recommended by manufacturer)  for 
supply and return of refrigerant 
suitable for Sr. No.3 Cassette ACs 
with 19 mm thk class 'O' nitrile 
rubber insulation 

Mtr 120                 

  

6 
Supply, laying, termination, testing & 
commissioning of 3C X 2.5 sq.mm FR 
PVC insulated copper conductor 

Mtr 550                 
  



 TATA INSTITUTE OF FUNDAMENTAL RESEARCH 

(Autonomous Institution of the Department of Atomic Energy, Government of India) 

Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga 
Reddy District, Hyderabad-500046, Telangana 

 
 

Contractor Signature with Stamp                                                                                                      Page 44 of 45  

flexible cable as per IS 694 with latest 
amendments  
 Make:Polycab/Havells/Finolex/RR 
Cables 

7 

Supply, laying, termination, testing & 
commissioning of 3C X 1.5 sq.mm FR 
PVC insulated copper conductor 
flexible cable as per IS 694 with latest 
amendments  
 Make:Polycab/Havells/Finolex/RR 
Cables 

Mtr 300                 

  

8 

Supply & installation of 1.6 thick 
150mm x 50mm perforated Gl cable 
tray for Cu pipe laying including 
necessary hardware material, thread 
roods, welding, etc as per site 
conditions. 

Mtr 50                 

  

9 

Supply & installation of 1.6 thick 
150mm x 50mm perforated Gl cable 
tray with cover for Cu pipe laying 
including necessary hardware 
material as per site conditions. 

Mtr 50                 

  

10 
Supply & installation of  1"  heavy 
duty PVC pipe for drain Mtr 250                 

  

11 

Supply, laying, termination, testing & 
commissioning of suitable timer 
controller for sequence operation of 
above mentioned Sr. 2 & 3 Air 
Conditioners 

No.s 2         

 

12 

STRUCTURAL STEEL WORK FOR 
SUPPORTING STRUCTURE OF AC 
UNIT: Supplying, fabricating, hoisting 
and erecting in position HS structural 
steel works similar to  Pre-Fabricated 
structures  using columns, canopies, 
rafter , sub rafters and Purlins at all 
elevations/levels/heights including 
aligning/leveling, providing and fixing 

Kg 2500         
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bolts, nuts, washers, angles, 
channels, joists, rails, tees, plates, 
rounds, squares,etc., of various sizes 
and other structural steel sections 
conforming to latest IS 2062-Grade A 
& B as applicable including 
straightening, cutting, welding, 
bending to shape, bolting, cleaning 
the rust and scales. Scope is inclusive 
of following finishes ie.Grit / sand 
blasting and applying one coat of Red 
Oxide Primer DFT 30 Microns and 
synthetic enamel paint DFT 35 
microns. Only paint touchup 
wherever needed to be done after 
erection. 
The rate to include the cost of all 
materials, labours, tools, tackles, 
cranes, devices, fasteners,  welding, 
connection required for work shop 
and packing pieces,  fabrication in 
the work shop, transportation to site 
and erection at site as per 
specifications and drawing 
complete.(Rates also inclusive of 
excavation and concreting required 
for the foundation work). 
Make: JSW, Tata Steel,RINL,SAIL etc 
with ISI 

    Grand Total in Rs.   

  
Grand Total in words…………………………………………………………………………………………………………………………………………………………………………… 

Note: 

1. For any above item quantity exceeds more than 10% of projected qty, contractor shall take prior approval from TIFR Engineer in 
writing. 

2. For any deviating items, contractor shall take prior approval from Engineer In charge with proper rate analysis. 


