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Telephone:+91-40-20203010 
 

Date:31-07-2021 
Website :www.tifrh.res.in Email: rajasekharr@tifrh.res.in 

 
 

PUBLIC TENDER 

(TWO PART TENDER) for the following Works: 

 
 

Tender No. 
 

TIFR/PD/CF21-30/210179 

 
Type of Tender 

 

Two Part Tender (Part-I: Technical Bid and Part- II: 
Price Bid) 

Name of Work Supply, Installation, Testing and Commissioning of        Fire 
Alarm & Detection system and all other related works 
for Hanger Builing-2 

Location Tata Institute of Fundamental Research Survey No. 
36/P, Gopanpally village, Serilingampally Mandal, 
Ranga Reddy District, Hyderabad – 500046. 

 

Estimated Cost 
 

Rs. 6,00,000/- 

 

 
Cost of EMD 

As per Office Memorandum, No. F.9/4/2020-PPD 
Government of India, Ministry of Finance Department of 
Expenditure Procurement Policy Division. Dated 12th 
Nov. 2020. No provisions regarding Bid Security should 
be kept in the bid documents in future and only provision 
for Bid Security Declaration should be kept in the Bid 
Document. Accordingly the bidder should give the bid 
security declaration as per Annexure I 

 

Pre-Bid Meeting Date, Time and Place 
 

03.08.2021 at 15:00 Hrs 

 

Last Date for Submission of Tender 
 

06.08.2021 by 13:00 Hrs 

Date of Opening Bids(Only Part-I: 
Technical Bid) 

 

06.08.2021  at 15:00 Hrs 

 

Tender Fee 

Rs. 500/-(Demand Draft to be drawn in favour of “TIFR 
Centre for Interdisciplinary Sciences 
”,Payable at Hyderabad (To be enclosed with the Technical 
Bid Part –I)). However, contractors who have valid 
MSME/NSIC certificate are exempted from tender fee. 

http://www.tifrh.res.in/
mailto:rajasekharr@tifrh.res.in
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Delivery Period 15 Days  (Completion Period) 

Validity One Eighty (180) days after opening of Part-I, 
Technical Bid 

 In case the Part “I” and Part “II” bids are not sealed in separate envelopes the 
tender will be rejected. 

 The technical bid should not contain any indication of the price. 

 The Technical Bid received without payment of tender fees and 
EMD/declaration letter for exemption of EMD shall be summarily 
rejected. 

 Contacts: Head-Technical Services Tel: 040-20203010 and Mr. Krishna, 
Tel: 040- 20203009 for any technical or commercial terms 
clarifications mentioned in the tender. 

 
 

Sealed tenders are invited for AMC for the aforesaid works from contractors 
having similar work experience in reputed Research Institutions, Universities, 
Central Government/Public Sector Undertaking, Private Laboratories, 
Multinational Companies, etc. Interested contractors and who are satisfying 
prequalification criteria stipulated by TIFR-Hyderabad shall only submit their 
bids. For further details and any clarification on the tender you may please 
contact Head-Technical Services, Survey No.36/P, Gopanpally Village, 
Serilingampally Mandal, Ranga Reddy District, Hyderabad-500046. 
 
 
 
 

 

        (Rajasekhar. R) 
            Head-Technical Services 
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TENDER DOCUMENT 
 
 
 

Supply, Installation, Testing and Commissioning of Fire Alarm & 

Detection system and all other related works for Hanger Builing-2 at 

TIFR, Plot-B,  Survey No. 36/P,Gopanpally(Village), 

Serilingampally(Mandal), RR Dist, Hyderabad-500046. 
 
 

 
 

NAME OF THE TENDERER: …………………………………………………………………………………………………. 

 

ADDRESS :…………………………………………………………………………………………………… 

 
…………………………………………………………………………………………………… 

 
………………………………………………………………………………………………… 

 
 

Last date of submission of the tender: On or before 06.08.2021 by 13:00 Hrs. 
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INTRODUCTION 
 

The Tata Institute of Fundamental Research is a National Centre of the Government of India, under 
the umbrella of the Department of Atomic Energy, as well as a deemed University awarding degrees 
for master’s and doctoral programs. Tata Institute of Fundamental Research Centre for 
Interdisciplinary Sciences, Hyderabad invites bids for the following work: 

 

Name of work:  Supply, Installation, Testing and Commissioning of Fire Alarm & Detection system 
and all other related works for Hanger Builing-2 at TIFR, Plot-B,  Survey No. 
36/P,Gopanpally(Village), Serilingampally(Mandal), RR Dist, Hyderabad-500046. 
 
1. PARTICULARS: 

a)  

Location 
TIFR, Survey No. 36/P, Gopanpally 
Village, Serilinganpally (Mandal) 
Ranga Reddy Dist., Hyderabad 

b) 
Pre-bid Meeting 03.08.2021 at 15:00 Hrs 

c) Issue of note-worthy replies / clarifications to 
Pre-bid queries 

04.08.2021 at 15:00 Hrs 

d) Closing date & time of receipt of bids 06.08.2021 by 13:00 Hrs 

e) Date & time of opening of Sealed Cover-I 
containing Technical Bid 

06.08.2021 at 15:00 Hrs 

f) Date of opening of Sealed cover-II 
containing Financial Bid of eligible bidders 

To be intimated to eligible bidders 
subsequently which is likely to be sometime 
around  3-5 Days 

 

2. GENERAL INSTRUCTIONS 
a) TIFR shall award the contract for the project through the two Bid systems. 
b) The Contractor are advised to visit and examine the site of work and its surroundings and 

obtain any information that may be necessary, in addition to those provided in this 
document. . The Contractor shall be deemed to have fully acquainted himself about the site 
condition, whether he inspects it or not. 

c) The Contractor should adhere to the building bye-laws applicable for the area. 
d) All clarifications shall be sought before the date of pre-bid meeting. The bidders may make 

suggestions which shall be considered during the Pre Bid Meeting. No further clarifications 
shall be issued after issue of noteworthy replies to the pre-bid queries. 

e) The submission of the bid by Contractor would imply that they have carefully read and 
agreed to the terms and conditions contained in this bid document. 

f) The bid for the work shall remain open for acceptance for a period of 180 (One Eighty) days 
from the date of submission of the bids, which period may be extended by mutual 
agreement and the Contractor shall not cancel or withdraw the offer during this period. 

g) This bid document shall form a part of the contract agreement. 

SECTION-I IMPORTANT INFORMATION 
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3. SUBMISSION OF BIDS 

Bids shall be submitted to Head- Technical Services, TIFR, Survey No. 36/P, Gopanpally (Village), 

Serilingampally(Mandal), RR Dist, Hyderabad-500046 in a sealed Master envelope super scribed 

“Bid for Supply, Installation, Testing and Commissioning of Fire Alarm & Detection system and 

all other related works for Hanger Builing-2 at TIFR, Plot-B,  Survey No. 

36/P,Gopanpally(Village), Serilingampally(Mandal), RR Dist, Hyderabad-500046.with our 

enquiry no. and due date, containing two separate sealed covers clearly super scribed as 

“Technical Bid” and “ Financial Bid” before the closing date and time of submission in the 

following manner: 

 
a) “Technical Bid”: This will contain Technical part, Eligibility Documents along with testimonials. 

Earnest Money Deposit (EMD)/declaration letter for exemption of EMD. 
b) “Financial Bid”: This will contain the complete bidding document with duly filled in Schedule of 

Financial Quote of Financial Bid & Tender Drawings. 

 
The Bids without signature of the authorized person of bidder and seal, without EMD/ 
Declaration Letter for exemption of EMD with conditions or conditional rebates shall be 
summarily rejected. 

 
4. EVALUATION OF BID 

EVALUATION OF TECHNICAL BID: The bids received will first be first opened and will be 
examined for EMD/ Declaration Letter, Eligibility Criteria, Conditions, etc. Conditional Tenders 
and Tenders without EMD/Declaration Letter shall be summarily rejected. 
a) EVALUATION OF FINANCIAL BID: The Financial Bid should contain the complete bid 

document with duly filled in Schedule of Financial Quote of Financial Bid and signed Tender 
drawings. Financial Bids of Technically qualified Bidders will only be opened. Work will be 
awarded to lowest bidder (L1) based on their quotes after making necessary arithmetical 
checks. 

 
5. SCOPE & OBJECTIVE 

The Objective of the tender is to Supply, Installation, Testing and Commissioning of Fire Alarm 
& Detection system and all other related works for Hanger Builing-2 at TIFR, Plot-B,  Survey 
No. 36/P,Gopanpally(Village), Serilingampally(Mandal), RR Dist, Hyderabad-500046 as per the 
specifications and Bill of quantities mentioned in the Financial Bid. 

 
Period of Completion of Work: 15 days from the date of issue of work order 

Defect Liability Period: 12 months from the date of handing over of completed structure as per 

tender. 
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6. PAYMENT SCHEDULE: 

The contractor shall submit the bills for payments along with detailed statement 
showing the actual works carried out under different heads of items in the format 
specified by the TIFR. Minimum value of the work for interim payment (Running Bills) 
shall be Rs.2,40,000/-. All interim and final bills will be settled based on the joint 
measurements of each item of works and certified by TIFR Engineer. The bills for 
nonperishable materials on site may also be submitted and the payment by TIFR against 
the same shall be to the maximum extent of 60% of the value of these materials on 
production of sufficient documentary evidence ie. Original invoice, Inventory, etc. All 
interim bills will be paid within 30 days from the date of submission and Final Bill will be 
settled within 30 days from the date of submission with certification of TIFR Engineer. 
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The Agencies/Contractors will be qualified for the Objective of the tender is to Supply, Installation, 
Testing and Commissioning of Internal Electrification and all related works For Biology Lab at 
Mezzanine Floor in Hanger Building-2 at TIFR, Plot-B,  Survey No. 36/P, Gopanpally(Village), 
Serilingampally(Mandal), RR Dist, Hyderabad-500046.  

Eligibility criteria: 

 

a) The Agencies/Contractors shall hold valid labour license issued by appropriate authority and 

must be valid throughout the contractual period 

b) The Agencies/Contractors should have average annual turnover of Rs 2.4 lakhs during three 

previous financial years ending March 31, 2021. 

c) The Agencies/Contractors shall be in profit for last three financial years and should have 

valid PAN from Income Tax Authority, GST registration No. etc. and any other registration 

applicable/mandatory for contract. 

d) The Agencies/Contractors should have executed successfully at least  

one similar work costing Rs. 4.8 Llakhs or 

two similar works costing Rs. 3.6 Lakhs or   

three similar works costing Rs. 2.4 Lakhs 

during last 7 financial years ended on March 31st 2021 for Research Institutes, Universities, 

Private Laboratories, R & D institutes, etc. in any Government /PSU/Private organizations of 

repute. 

The Agencies/Contractors should furnish copies of work orders, completion certificates 

from the clients in support of the above. 

e) The Agencies/Contractor shall be registered with Government / Semi 

Government/Municipal Authorities of any other Public Organization. (Enclose certified 

copies of document as evidence) 

f) IT Returns for the last three consecutive financial years ended on March 31, 2021 audited 

by CA. 

 

Agencies/Contractors should have full-fledged in-house project management team to undertake 

the jobs. 

 

The Agencies/Contractors shall strictly furnish aforesaid information in the formats/schedules 

given. Non adherence to furnishing of information in the given format/schedules given will  lead 

to disqualification of tender. 

 
 
 

SECTION-II ELIGIBILITY CRITERIA FOR TENDER QUALIFICATION 
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Instructions to Agencies/Contractors for furnishing the information is given as under: 

i. Each page of the application shall be signed by a person having necessary authority to do so. 

ii. If the space in the proforma is insufficient for furnishing full details, such information may 
be given in separate sheets. 

iii. Applicants are required to furnish information against each item of the application. In 
case certain item is not applicable, please write NA. Application containing incorrect and 
or 

inadequate information is liable to be rejected. 

iv. For any further clarification, the applicant may contact Head- Technical Services, Tata 
Institute of Fundamental Research, Survey No. 36/P, Gopanpally Junction, Post: Gopanpally, 
Serilingampally, Hyderabad – 500 046. 
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SCHEDULE – A 
 

BASIC INFORMATION 
 
 

1. Name of the firm : 

 

2. a)  Address : 

 
b) Telephone/ Fax No. : 

 
c) Mobile No. Contact Person : 

 

d) PAN No. : 
 

e) GST Registration No. : 
 

f) Labour License Details : 

 

3. Branch Office   if   any   in 

Hyderabad : 

 
4. Type of

Organization 

(Proprietorships/ 

Partnership) Ltd. Co. / 

Co-Operative) 

(Copy of relevant document to be enclosed) : 
 

5. Date of Incorporation : 

 

6. Nature of Business : 
 

7. Experience as prime Agencies 

 
/Contractors (in Yrs.) : 
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8. Name and address of 

Bankers.   : 
 

9. Organization chart of the Company 

including names and positions of 

directors / key personnel: 

 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of the Applicant (s) 
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Schedule – B 

Major Fire Alarm works (Copies of the completion certificate to be enclosed) 

A. Similar work of costing Rs. 4.8 lakhs or two similar works of costing Rs. 3.6 lakhs or three similar works of costing Rs. 2.4Lakhs during 
last 7 financial year          ending March 31st 2021 for Research Institutes, Universities, Private Laboratories, R & D institutes, etc. 

Sr. Name of Description of work in Name of Name of the Contract year of Date of Completion Whether Any other 
No. the Brief the  Client. Also Amount commencement work was relevant 

 Project &  Engineer indicate whether in  left information 
 Address   Govt. or semi (Rs.)  incomplete  

    Govt. or Pvt.   or contract  

    Body with full   was  

    postal address.   terminated  

       from either  

       side? Give  

       Details  

       Stipulated Actual   

           

 

B. List of works in progress above Rs. 2.4  lakhs. 

Sr. 
No. 

Name of the project & 
Address 

Description of work in 
brief 

Name of the  
Engineer with full 
postal address. 

Name of the 
Client. Also 
indicate whether 
Govt. or semi 
Govt. or Pvt. 
Body with full 
postal address 

Contract 
Amount in 
(Rs.) 

Date of 
Completion 

Present stage 
of work with 
reasons if the 
work is getting 
delayed 

Any 
other 
relevant 
information 

1.         

2.         

 

Signature of the Applicant (s) 
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SCHEDULE – C 
 

TECHNICAL PERSONNEL & SPECIAL EXPERIENCE 
 
 

List of technical personnel in your establishment giving details about their technical qualification and experience 
 

Sr 

No. 

Name Age Qualifications Project 

Experience 

Nature of 

works 

handled 

Name of 

the project 

Handled 

Date from which 

employed in your 

organization 

Indicate special experience 

in Fire Detection & Alarm 

System installation & 

Testing projects in which 

were employed 

1         

2         

 
 

2. Indicate other points if any to show your technical and managerial competency to indicate any important point in your 
favour. 

 
 

Signature of the Applicant (s) 
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SCHEDULE – D 
 

FINANCIAL POSITION AND WORKING RESULTS 
 
 

2018-19 2019-20 2020-21 
 
 

1. Annual turnover : Rs. 

 
2. Net Profit : Rs. 

 
3. Credit Facilities from the Bank : Rs 

 
a) Cash Credit : Rs. 

b) Overdraft Limit : Rs. 

c) Guarantee : Rs. 

d) Others : Rs. 

 
4. Certificate from the Bankers 

regarding financial soundness : Enclosed (Yes / No) 

of the applicant 

 
5. Solvency Certificate   from 

the Bankers : Enclosed (Yes / No) 

 

 

 

 

 

 

  

 

Signature of the Application (s) 
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SCHDULE – E 
 

MICELLANEOUS INFORMATION 
 
 

1 Whether it would be possible to process Bank 

Guarantee for various advances during 
execution of the work. 

: 

2 
Details of Civil Suits / Litigations arised during 
execution of the contracts in the last 5 years. 

: 

3 Latest Income Tax Clearance Certificate : 

4 Name of the two senior official of 

Organizations preferably Govt./Semi Govt/ 

Autonomous/ Public Sector Organization for 

whom you have executed important and major 

Fire Detection & Alarm System works, who 

may be directly contracted by TIFR to gather 

information about your ability, competence and 

capacity of your work/organization/etc. 

: 

5 Number of Supplementary sheets attached. : 
 
 
 
 
 

 
 

 

Signature of the Applicant (s) 
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1. Sealed item rate tenders in the prescribed form are invited from Head-Technical 
Services, Tata Institute of Fundamental Research, Centre for Interdisciplinary Services, 
Hyderabad, for the following: 

 
Tender Notice No. TIFR/PD/CF21-30/210179 

 

Name of Work 
Supply, Installation, Testing and Commissioning of        Fire Alarm & 
Detection system and all other related works for Hanger Builing-2 at 
TIFR, Plot-B,  Survey No. 36/P, Gopanpally(Village), Serilingampally(Mandal), 
RR Dist, Hyderabad-500046. 

 
Estimated Cost 

 
6,00,000/- 

 
Time Limit 

 
15 days 

 
 

Earnest Money Deposit 

As per Office Memorandum, No. F.9/4/2020-PPD Government of India, 
Ministry of Finance Department of Expenditure Procurement Policy 
Division. Dated 12th Nov. 2020. No provisions regarding Bid Security should 
be kept in the bid documents in future and only provision for Bid Security 
Declaration should be kept in the Bid Document. Accordingly the bidder 
should give the bid security declaration as per Annexure I 

Tender Fee Rs 500 (Rs Five Hundred only) 

 

Pre-bid meeting 
03.08.2021 at 15.00hrs. in TIFR, FReTB, Survey No. 36/P, 
Gopanpally(Village), Serilingampally(Mandal), RR Dist, Hyderabad-500046 

Last Date & Time of 
Submission of Tender 

 

06.08.2021 by 13:00 Hrs 

Date & Time of Opening of 
Technical Bid 

 
06.08.2021 at 15:00 Hrs 

 

2. Submission of Tender & Opening: Tenders shall be submitted in a sealed envelope super scribed 
with Tender enquiry No., Due Date and with heading as “Supply, Installation, Testing and Commissioning 
of Internal Electrification and all related works for Animal Facility & Biology Lab in Hanger Building-2 at 
TIFR, Plot-B, Survey No. 36/P, Gopanpally(Village), Serilingampally(Mandal), RR Dist, Hyderabad-
500046” containing two separate sealed covers clearly super scribed as “TECHNICAL BID” and 
“FINANCIAL BID” on or before the closing date and time of submission in the following manner: 

 
 

 

SECTION-III NOTICE AND INSTRUCTIONS 
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“TECHNICAL BID”: This will contain the following: 
 

a) Proof of Tender Cost paid already 
b) Earnest Money Deposit as stipulated 
c) Schedules giving information on Eligibility Criteria with supporting documents specified for 
tender qualification. 

 

“FINANCIAL BID”: Signed copy of the Financial Bid quoting amount in the stipulated 

format and signed copies of the tender drawings. 
 
3. Earnest Money Deposit (EMD): As per Office Memorandum, No. F.9/4/2020-PPD Government of 
India, Ministry of Finance Department of Expenditure Procurement Policy Division. Dated 12th Nov. 
2020. No provisions regarding Bid Security should be kept in the bid documents in future and only 
provision for Bid Security Declaration should be kept in the Bid Document. Accordingly the bidder 
should give the bid security declaration as per Annexure I (To be enclosed with the Technical Bid Part 
–I)). 
 
4. Performance guarantee: The tenderer, whose tender is accepted, will be required to furnish a 
performance guarantee of 3% of the tendered amount within 7 (seven) working days from the date of 
intimation. This guarantee shall be in the form Demand Draft / Pay Order / Banker’s cheque / Deposit or 
Government Securities / Fixed Deposit Receipt (FDR) or Guarantee Bonds (BG) of any Scheduled Bank in 
accordance with the form as Annexure – II hereto. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to TIFR as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to TIFR to make good the deficit. 

 
The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall 
get the validity of performance Guarantee extended to cover such enlarged time for 
completion of work. The performance guarantee shall be returned to the contractor, without 
any interest, after recording of the completion certificate for the work by the competent 
authority. 
 

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to 
which TIFR entitled under the contract (notwithstanding and / or without prejudice to any 
other provisions in the contract agreement) in the event of: 
 

 Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-charge may claim the full amount of the 
Performance guarantee. 
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 Failure by the contractor to pay TIFR, Hyderabad any amount due, either as agreed by the 

contractor or determined under any of the Clauses / Conditions of the agreement, within 30 
days of the service of notice to this effect by Engineer-in-charge. 

 
In the event of the contract being determined under provisions of any of the relevant clauses 
of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of TIFR, Hyderabad. 
 
5. Acceptance of Tender: The competent authority, on behalf of TIFR, Hyderabad does not bind itself to 
accept the lowest or any other tender, and reserves to himself the authority to reject any or all the 
tenders received, without assignment of any reason. All tenders, in which any of the prescribed 
condition is not fulfilled or any condition, including that of conditional rebates is put forth by the 
tenderer, shall be summarily rejected. 
 

The Competent Authority, on behalf of TIFR, Hyderabad reserves to itself the right of accepting the 

whole or any part of the tender and the tenderer shall be bound to perform the same at the rates 

quoted. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 

be bound to accept the lowest tender or any other tender. 

6. Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 
days from the last date of submission of tenders. If any tenderer withdraws his tender before the said 
period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications in the terms 
and conditions of the tender which are not acceptable to the Department, then TIFR, Hyderabad shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money 
absolutely. Further the tenderer shall not be allowed to participate in the retendering process of the 
work. 

 
7. Levy / Taxes payable by contractor: 

 GST or any other tax on materials and services in respect of this contract shall be payable by the 
contractor and TIFR shall not entertain any claim whatsoever in this respect. 

 The contractor shall deposit royalty and obtain necessary permit as required for supply of the 
sand, aggregate, stone etc. from local authorities. 

 

8. Deduction of Income Tax : As per Section 194-C of Income tax Act 1961, as amended by letter No. 
275/9/72/9-TJ (Circular No. 86) dated 19.5.72 and No. 275/14/91-IT (B) (Circular No. 593) dated 5.2.91, 
received from Ministry of Finance, Department of Revenue, Central Board of Direct Taxes, New Delhi, 
the Income tax @ 2% and Surcharge thereon @12% (or any other amended rate by Ministry of Finance 
from time to time), of the gross value of the work done will be recovered from the bills. A certificate for 
the amount so recovered will be issued by the Department. 
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9. Site visit by the tenderer before tendering: Tenderers are advised to inspect and examine the site 
and its surroundings during working hours and satisfy themselves before submitting their tenders as to 
the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the 
means of access to the site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances which may influence 
or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 
 

10. Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it 
must be signed separately by each partner thereof or in the event of the absence of any partner, it must 
be signed on his behalf by a person holding a power-of-attorney authorizing him to do so, such  power 
of attorney to be produced with the tender, and it must disclose that the firm is duly registered under 
the Indian Partnership Act-1952. Receipts for payments made on account of work, when executed by a 
firm, must also be signed by all the partners, except where contractors are described in their tender as a 
firm, in which case the receipts must be signed in the name of the firm by one of the partners, or by 
some other person having due authority to give effectual receipts for the firm. 

 
11. Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining at his 
own cost all materials, tools & plants, facilities for workers and all other services required for executing 
the work unless otherwise specifically provided for in the contract documents. Submission of a tender 
by a tenderer implies that they have read this notice & all other contract documents, and has made 
himself aware of the scope & specifications of the work to be done and local conditions and factors 
having a bearing on the execution of the work. 
 
 

12. Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The 
successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 
days from the stipulated date of start of the work, sign the contract consisting of: the Notice Inviting 
Tender, all the documents including all conditions, specifications and drawings, if any, forms the tender 
as issued at the time of invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 

 
13. Canvassing, either directly or indirectly, in connection with the tenders is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection and may be 
barred from the future participation in TIFR works. 

 
 

 

Head-Technical Services 
For and on behalf of TIFR, Hyderabad 
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1 Definition of Terms: 

 
1.1 In constructing these general conditions and the specifications the following works shall have the 
meanings herein assigned to them unless there is something in the subject or context inconsistent with 
such construction. 
1.2 The `Purchaser’ shall mean Tata Institute of Fundamental Research- -Hyderabad, Tata Institute of 
Fundamental Research, 36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy District, 
Hyderabad 500046 and shall include the Purchaser’s heirs, successors and assigns. 
1.3 The term ‘Engineer In-Charge’ and `Engineer’ shall mean Engineer In-Charge, TIFR- Hyderabad or 
some other person for the time being or from time to time duly appointed in writing by the Purchaser to 
act as Engineer In-Charge for the purpose of the Contract or in default of such appointment the 
Purchaser. 
1.4 The term `Contractor’/`Supplier’/`Bidder’/`Vender’ shall mean the Bidder whose tender has been 
accepted by the Owner and shall include the Bidder’s heirs, successors and assigns approved by the 
Purchaser: 
1.5 The term `Sub-Contractor’ shall mean the firm or persons named in the contract for any art of 
the work or any person to whom any part of the work has been sublet with the consent in writing of the 
Engineer In-Charge and shall include his heirs, successors and assigns approved by the Purchaser. 
1.6 The Term `Inspector’ shall mean any person appointed by or on behalf of the Purchaser to inspect 
supplies, stores or work under the contract or any person deputed by the Inspector for the purpose. 
1.7 The term `Particulars’ shall mean, the following : 
a) Specifications 
b) Drawing (ANNEXURE-IV.) 
c) Sealed Pattern denoting a pattern sealed and signed by the Inspector. 
d) Proprietary make denoting the produce of an individual firm. 
e) Any other details governing the construction, manufacture and/or supply as existing for the 
contract. 
1.8 The term `Specification’ shall mean the specifications annexed to or issued with these Conditions 
of Contract. 
1.9 The term `Site’ shall mean the place or places at which the Equipment is to be delivered or work 
done by the Contractor; and shall include, where applicable, the lands and buildings upon or in which 
the works are to be executed and shall also include the place or places at which fabrication and other 
work is being carried out by the Contractor. 
1.10 `Electrical Equipment’, `Stores’, `Work’ or `Works’ shall mean and include equipment and 
materials to be provided and work to be done by the Contractor under the Contract. 
1.11 The `Contract’ shall mean acceptance of the work order placed on contractor/supplier under 
section (2) of these conditions and shall include these conditions of Contract, Specifications, Schedule, 
Drawing, Letter of Intent of the Purchaser and any subsequent amendments mutually agreed upon. 
1.12 `Tests on Completion’ shall mean such tests which are prescribed by the specifications or have 
been mutually agreed  to between the Contractor/Supplier and the Purchaser to be made before 

SECTION –IV GENERAL CONDITIONS OF CONTRACT 
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the equipment is taken over by the Purchaser. 
1.13 `Writing’ shall include any manuscript, typewritten or printed statement under or over 
signature or seal as the case may be. Words importing `person’ shall include firms, companies, 
corporations and association of individuals whether incorporate or not. 
1.14 Words importing singular shall also include plural and vice versa where context requires. 

1.15 Bidders are advised to visit and inspect the work-site to make themselves fully conversant with the 
site conditions and nature of work. Any claim by them after the opening of bids on account of 
themselves being unaware of any site condition shall not be entertained. 
 

2 Contract: 

 
Contractor/Supplier/Manufacturer should send their acceptance letter on receipt of `Letter of 
Intent’ or ‘Work Order’ or ‘Purchase Order’ within stipulated period. On expiry of said period or 
exorbitant delay in commencing or executing the work, the Purchaser shall not be liable to any 
claim from the Contractor/ Supplier for work entrusted to and may revoke the contract. 
 
3 Work at Site 

 
3.1 Access to the works shall be allowed only to the Contractor/Supplier, Sub-Contractors or his duly 
appointed representatives. The Contractor/ Supplier shall not object to the execution of other works by 
other contractors or tradesmen and shall afford them every facility for execution of their several works 
simultaneously with his own. 

 
3.2 Work at the Purchaser’s premises shall be carried out at such time as the Purchaser may approve but 
the Purchaser shall give the Contractor/ Supplier all reasonable facilities for the same. The 
Contractor/Supplier shall provide sufficient fencing, notice boards etc. to guard the works and warn the 
public. 

 
3.3 The Contractor shall obey Central, Local and State regulations and enactments pertaining to 
workmen and labour and the Engineer In-Charge shall have the right to enquire into and decide all 
complaints on such matters. The Contractor should comply with the Minimum Wages Act and should 
also ensure that safe practices are followed by his people at site. 

 
4 Delays: 

The Contractor/Supplier shall not be entitled to any compensation for any loss suffered by him 
on account of delays in commencing or executing the work, whatever the cause for such delays 
may be, including delays in procuring Government controlled or other materials and delay in 
obtaining instructions and decisions from the Engineer In-Charge. 
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5 Taking Over: 

 
The equipment when erected at site shall be deemed to have been taken over by the 

Purchaser when the Engineer In-Charge will have certified in writing that the equipment has 

fulfilled the contract conditions. 
 

6 Extension of Time: 

 
If the Contractor/Supplier is delayed in the progress of work by changes ordered in the work, or 
by any cause, which the Engineer In-Charge shall decide to justify the delay, then the time of 
completion shall be extended by a reasonable time. In this regard, Contractor shall maintain 
proper hindrance register and record all such events with due signature of E-I-C on occurrence 
of such instants for seeking extension of time. However, no such extension shall be allowed 
unless requested for extension is made in writing by the Contractor/Supplier to the Engineer In-
Charge within 15 days from the date of occurrence of the delay. 

7 Liquidated Damages: 
 

7.1 For all delays, which do not, merit any extension of time, the Contractor/ Supplier shall attract 1% 
penalty per week for the first 4 weeks of delay and 2% penalty per week for the next 4 weeks of the 
total contract value. The amount of liquidated damages shall be recoverable from the payment due to 
the Contractor/Supplier up to maximum of 10% of value of contract. 

 
7.2 The deduction of liquidated damages shall not, however, absolve the Contractor/Supplier of his 
responsibility and obligations under the contract to complete the work in its entirety and shall also be 
without prejudice to action by the Purchaser under clause: 
`Termination of Contract by the Purchaser’. After that the same shall be completed by the Purchaser at 
the Contractor’s/Supplier’s risk and cost. 

 
8 Other Damages: 

 
8.1 The Contractor/Supplier/Manufacturer shall be responsible for all injury to persons, animals or things 
and for all damage to the works, structure of, and decorative work in the property which may arise from 
operation or neglect of himself or any of his Sub-Contractor or of his or Sub-Contractor’s employees, 
whether such injury or damage may arise from carelessness, accident or any other cause whatever in 
any way connected with the carrying out of this contract. This clause shall be held to include any 
damage to buildings, whether immediately adjacent or otherwise, any damage to roads, streets, foot 
paths, as well as all damage caused to the works forming the subject of this contract by frost or other 
inclemency of weather. The Contractor/Supplier shall indemnify the Purchaser and hold him harmless in 
respect of all and any expenses on property as aforesaid and also in respect of any claim made in 
respect of injury or damage under any acts of Government or otherwise and also in respect of any 
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award of compensation or damages consequent upon such claim. Contractor shall furnish necessary 
insurance documents (Contractor All Risk Policy) taken for the site before commencement of work 

 
8.2 The Contractor/Supplier/Manufacturer shall reinstate all damage of every sort mentioned in this 
clause, so as to deliver up the whole of the contract works complete and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damage to the property of the Owner/third parties. 
 

8.3 The Contractor/Supplier/Manufacturer shall indemnify the Purchaser against all claims which may be 
made against the Purchaser, by any member of the public or other party, in respect of anything which 
may arise in respect of the works or in consequence thereof and shall, at his own expense, effect and 
maintain, until the work has been ‘Taken Over’ under clause 5. 

 
8.4 The Contractor/Supplier/Manufacturer shall also indemnify the Purchaser against all claims which 
may be made upon the Purchaser whether under the Workmen’s Compensation Act or any other 
statute in force during the currency of this contract or at common law in respect of any employee of the 
Contractor/Supplier or of any of his sub-contractor and shall at his own expense effect and maintain 
until the work has been 

`Taken Over’, with an approved office. Contractor shall furnish copy of labour licence, PF, ESI, 
etc before commencement of work. If the aforesaid are not applicable contractor should 
furnish declaration to this effect and shall indemnify TIFR-Hyderabad, Hyderabad for violation 
of any such compliances. 
 
 

8.5 The Purchaser, with the concurrence of the Engineer In-Charge, shall be at liberty and is hereby 
empowered to deduct the amount of any damages compensation costs, charges and expenses arising or 

accruing from or in respect of any such claims or damages from any sums due to or become due 
to the Contractor/Supplier. 

 
9 Earnest Money Deposit, Performance Guarantee and Security Deposit: 

 
9.1 Earnest Money Deposit (EMD): 

 
As per Office Memorandum, No. F.9/4/2020-PPD Government of India, Ministry of Finance 
Department of Expenditure Procurement Policy Division. Dated 12th Nov. 2020. No provisions 
regarding Bid Security should be kept in the bid documents in future and only provision for Bid 
Security Declaration should be kept in the Bid Document. Accordingly the bidder should give the bid 
security declaration as per Annexure I 
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9.2 Performance guarantee: 

 
The tenderer, whose tender is accepted, will be required to furnish a performance guarantee 
of 3% of the tendered amount within 7 (seven) working days from the date of intimation ie 
(including adjustment of EMD amount submitted). This guarantee shall be in the form Demand 
Draft / Pay Order / Banker’s cheque / Deposit or Government Securities / Fixed Deposit Receipt 
(FDR) or Guarantee Bonds (BG) of any Scheduled Bank in accordance with the form as Annexure 
– II hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to TIFR as 
part of the performance guarantee and the Bank is unable to make payment against the said 
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to TIFR to make good the deficit. 
 
The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall 
get the validity of performance Guarantee extended to cover such enlarged time for 
completion of work. The performance guarantee shall be returned to the contractor, without 
any interest, after recording of the completion certificate for the work by the competent 
authority. 
 

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to 
which TIFR- Hyderabad entitled under the contract (notwithstanding and / or without prejudice 
to any other provisions in the contract agreement) in the event of: 
 
a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein 
above, in which event the Engineer-in-charge may claim the full amount of the Performance guarantee. 

 
b) Failure by the contractor to pay TIFR- Hyderabad any amount due, either as agreed by the contractor 
or determined under any of the Clauses / Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-charge. 

 
In the event of the contract being determined under provisions of any of the relevant clauses 
of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of TIFR-Hyderabad, Hyderabad. 
 

10 Guarantee and Defects Liability Period: 
10.1 The Contractor/Supplier/Manufacturer shall guarantee that all equipment shall be free from any 
defect due to the defective materials and bad workmanship and that the equipment shall operate 
satisfactorily and that the performance and efficiencies of the equipment shall be not less than the 
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guaranteed values. The guarantee shall be valid for a period of 12 months after the date of 
commissioning as certified by the Engineer In-Charge. Any parts found defective shall be replaced free 
of all costs by the Contractor/Supplier. The services of the Contractor’s/Supplier’s personnel if 
requisitioned during this period for such work shall be made available free of any cost to the Purchaser. 
 

10.2 If the defects be not remedied within a reasonable time, the Purchaser may proceed to 
do so at the Contractor’s/Supplier’s risk and expense without prejudice to any other rights. 

 
11 Terms of Payment: 

The contractor will be paid only 2 Running Account (RA) Bill and Final Bill considering the 
progress of works based on measurement of works completed. The contractor shall submit the 
bills for payments along with detailed statement showing the actual works carried out under 
different heads of items in the format specified by TIFR-, Hyderabad. Minimum value of the 
work for interim payment shall be Rs. 4,20,000/-. No advance for supplying material will be 
made by TIFR. 
 

BILL FORMAT 

 
Tender 
Item No. 

Description of Items (At 
least 2 lines) 

Unit Tender 
Quantity 

Executed 
Quantity 

Rate % work 
done 

Amount 

        

        

 
NOTE: All quantities in the bill should be in cumulative. 

All measurements should be in the order of tender sequence and should be recorded in the 

measurement book. 
 

The Measurement should be strictly in the below mentioned format only. 
 
 

MEASUREMENT FORMAT 

 

The works which have been certified for running bills will also be verified along with the final bill 
and any defects found need to be replaced / rectified by the contractor at his cost. Till the 

Tender 
Item No. 

Description of Item & 
Location against each 
Measurement taken 

Nos. Length Breadth 
/width 

Height Qty. Remarks 
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time, the site is handed over in full, it is the contractor’s liability to safeguard the works done 
and completed at site. The Progress of work should not be affected in any way quoting the 
reason of non-availability of funds / materials / releasing of Running bill. The liability of 
contractor is to complete all works in his scope in the scheduled time as per the terms of 
contract and will not relieve the contractors from his obligations once the Running bill is paid 
/ kept pending. 
 
 

Final Payment 
 

Payments of Final bill shall be made after deduction of Security Deposit as specified. The 

Security Deposit, shall be refunded on expiry of the Defects Liability Period after rectifying all 

defects to the satisfaction of the TIFR-Hyderabad/E.I.C. The acceptance of payment of the 

Final bill by the Contractor would indicate that he would have no further claim in respect of 

the work executed. 

12 Special conditions of Contract governing supplies of the Equipment of this Tender: 

 
12.1 Scope: 

 
12.1.1 This specification covers the supply of material as per the enclosed details and quantities and 
supervision of erection/installation, testing and commissioning of the material. 
 

12.1.2 The Contractor/Manufacturer/Supplier shall quote for all the materials along with accessories as 
mentioned in the enquiry. 

 
12.1.3 All the supply shall be in accordance with relevant I.S. Specifications and recognized standards. 
 

12.2 Inspection & Testing of Material: 

 
12.2.1 Contractor/Manufacturer/Supplier shall submit the lists of Type Tests and Routine Tests to be 
conducted on the material in Technical Data Sheet. 
 
12.2.2 All the materials shall be tested at factory as per IS Specifications of material by Purchaser’s 
Engineer In-Charge/Engineers before dispatch at the cost of Contractor/Manufacturer/Supplier. 

 
12.2.3 Contractor/Manufacturer/Supplier shall inform the concerned Engineer In-Charge for inspection 
and testing in accordance and fix up suitable date for the same. 
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12.3 Test Certificates: 

 
Contractor/Manufacturer/Supplier shall submit the Test Certificates of all materials. 
 
12.4 Taxes & Duty: 
 

12.4.1 Contractor/Manufacturer/Supplier shall quote the basic price of material. Excise Duty, Custom 
Duty, Sales Tax, GST, Octroi, Delivery Charges, Transit Insurance and/or any other charges, if any, must 
be indicated separately. 

 
12.4.2 TIFR being a research institute of Govt. of India, is eligible for Excise Duty Exemption on 
equipment supplies. Necessary exemption certificate will be provided by TIFR. 

12.4.3 Transit Insurance: The Transit Insurance from the point of dispatch to the site of erection shall be 
in the scope of Supplier and the cost shall be indicated separately. 
 

12.5 Delivery of Material: 

 
12.5.1 Packing: 

The Contractor/Manufacturer/Supplier shall be held responsible for loading of all equipment 
and for the stores being sufficiently and properly packed for transport by rail, road, sea or air so 
as to ensure their being free from any loss or damage on arrival at destination. The packing and 
marking of packages shall be done by and at the expenses of Manufacturer/Supplier. Each 
package shall contain a packing note quoting purchase order number and detail of the contents. 
 
12.5.2 All the materials must be delivered at site i.e. Hyderabad - TIFR at 36/P, Gopanpally Village, 
Serilingampally Mandal, Ranga Reddy District, Hyderabad-500046. The unloading and positioning of all 
equipment at the designated locations specified by the Engineer In-Charge shall be in the scope of the 
Supplier. The Supplier shall arrange for handling equipment, labour for rigging, etc. as required. 
 
12.5.3 Material must be delivered at site in all respects as mentioned in the Purchase Order. 

 
 

12.6 Guarantee: 

If during the period of guarantee any fault or defect arises, the material shall be 
replaced/repaired immediately free of cost, as well as any replacement of accessories required 
shall be done free of cost. 
 
12.7 Mistake in Drawing: 

 
The Contractor/Supplier shall be responsible for and shall pay for any alterations in works due 
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to any discrepancies, errors or omissions the drawings or other particulars supplied by him 
whether such drawings or particulars have been approved by the Purchaser or not. 
 

12.8 Responsibility for Completeness: 

 
Any fittings or accessories which may not be specifically mentioned in the specifications but 
which are usual or necessary are to be provided by the Contractor/Supplier without extra 
charge and the equipment must be complete in all details. 
 
12.9 Extra/Deviation items & Variations in quantity 
 

TIFR-Hyderabad has right to omit/delete any of the item and also increase/decrease the quantities 

mentioned in the tender. No claim or any compensation in this regard will be accepted or paid to the 

contractor. However, if there are any new /additional items/deviated items are to be executed, 

contractor is bound to execute such items with prior approval from TIFR-Hyderabad after furnish the 

proper rate analysis for such extra/deviated items. 
 

1.1 Rejection of Defective Equipment: 

If the equipment after the acceptance thereof is discovered to be defective, notwithstanding 
that such defects could have been discovered at the time of inspection or found to have failed 
to fulfill the requirements of the contract or developed defects after the erection within a 
period of 12 months from the date of erection, even if such erection is done by the Purchaser, 
he shall be entitled to give a notice on the Contractor/Supplier setting forth details of such 
defects or failure and the Contractor/Supplier shall, provided such notice is given within a 
period of 14 months from the date of such erection or acceptance, forthwith make the 
defective equipment good or alter the same to make it comply with the requirements of the 
contract at his own cost and further if in the opinion of the Purchaser, the defects are of such a 
nature that the defects cannot be made good or required without impairing the efficiency or 
workability of the equipment or if in the opinion of the Purchaser the Equipment cannot be 
repaired or altered to make it comply with the requirements of the Contract, the 
Contractor/Supplier shall, provided a notice given by the Purchaser in this behalf within a 
period of 14 months from the date of erection or acceptance thereof, remove and replace the 
same with the equipment conforming to the stipulated particulars, in all respects at the 
Contractor’s/Supplier’s own cost. Should he fail to do so within a reasonable time, the 
Purchaser may reject and replace, at the cost of the Contractor/Supplier, with equipment of the 
same particulars or if equipment conforming to the stipulated particulars are not in the opinion 
of the Purchaser readily procurable, such opinion being final, then with the nearest substitutes. 
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In the event of such rejection the Purchaser shall be entitled to use the Equipment in a 
reasonable and proper manner for a time reasonably sufficient to enable him to obtain 
replacement equipment as herein before provided. 
 
1.2 Inspection and Final Tests: 

 
All tests necessary to ensure that the Equipment complies with the particulars and guarantee 
shall be carried out at such place or places as may be determined by the Inspector. Should, 
however, it be necessary for the final test as to performance or guarantee to be held over until 
the Equipment is erected at site they shall be carried out within one month of completion of 
erection. 
 
1.3 Intimation about Delivery: 
 

If the Purchaser shall have notified the Contractor/Supplier in writing that the former is not 
ready to take delivery, no equipment or materials shall be forwarded until an intimation in 
writing shall have been given to the Contractor/Supplier by the Purchaser that he is ready to 
take delivery. 

1.4 Delay in erection: 

 
Wherever erection of an equipment or machinery is the responsibility of the Contractor/Supplier as a 

term of the contract and in case the Contractor fails to carry out the erection as and when called upon 

as to do within the period specified by the Purchaser, the Purchaser shall have right to get the erection 

done through any source of his choice. In such an event, the Contractor/Supplier shall be liable to bear 

any additional expenditure that the Purchaser may incur towards erection. The Contractor/Supplier 

shall, however not be entitled to any gain due to such an action by the Purchaser. 

12.10 Definition of Equipment: 

The work `Equipment’ wherever, it appears in these `Special Conditions of Contract’ governing 
supplier of Equipment in this Tender shall mean all switchgears, panels, etc. or parts thereof or 
what the Contractor/Supplier agrees to supply under Contract as specified in the work order. 
 
12.11 Force Majeure: 
 

Normally Force Majeure shall cover only act of God, fire, wars, strike, riots and civil commotion, 
floods, epidemic, quarantine related strikes, freight embargoes, etc. The contractor shall not be 
liable for any liquidated damages for delay or any failure to perform the contract arising out of 
Force Majeure conditions, provided that the contractor shall within ten days from the 
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beginning of such delay notify to the department in writing the cause of delay along with 
convincing supporting evidence. The department once convinced and accepted the reason may 
extend the supply completion period by a suitable / reasonable margin. 
 
13 Termination of Contract by the Purchaser: 

 
13.1 If the Contractor/Supplier commits any `Act of Insolvency’ or shall be adjudged an Insolvent or 
shall have an order for compulsory winding up made against him or pass effective resolution for winding 
up voluntarily, or if the Contractor/Supplier shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the Contractor/ Supplier, or shall assign the Contract without 
the prior consent in writing of the Engineer In-Charge, or shall charge or encumber this Contract or any 
payments due or which may become due to the Contractor/Supplier there under, or if the Engineer In-
Charge shall certify in writing to the Purchaser that the Contractor/Supplier – 

 
a) has abandoned the Contract, 

or 
 
b) has failed to commence the works, or has without any lawful excuse these conditions suspended the 
progress of the works for seven days after receiving from the Engineer In-Charge written notice to 
proceed, 

or 
 
c) has failed to proceed with the work with such due diligence and failed to make such due progress as 
would enable the works to be completed in accordance with the approved programme of work, 
 

or 
 
d) has failed to remove materials from the site or to pull down and replace work for seven days after 
receiving from the Engineer In-Charge written notice that the said materials or work were condemned 
and rejected by the Engineer In-Charge under these conditions, 

 
or 
 

e) has neglected or failed persistently to observe and perform all or any of the acts matters or things by 
this contract to be observed and performed by the Contractor for seven days after written notice shall 
have been given to the Contractor/ Supplier requiring the Contractor/Supplier to observe or perform 
the same, 
or 
 

f) has to the detriment of good workmanship or in defiance of the Engineer In-Charge’s instructions to 
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the contrary sub-let any part of the contract, then and in any of the above said causes, the Purchaser 
with the written consent of the Engineer In-Charge may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing under the provisions of this clause to the Contractor/Supplier, 
determine the contract but without prejudice to the powers of the Engineer In- Charge or the 
obligations and liabilities of the Contract, the whole of which shall continue to be in force as if the 
contract has not been so determined and as if the work subsequently executed has been executed by 
and on behalf of the Contractor/ Supplier. 
 
13.2 After the issue of such notice, the Contractor/Supplier shall not be at liberty to remove from 
site any equipment, tools and materials belonging to him which shall have been placed thereon for the 
purpose of the works and the Purchaser shall have lien upon such equipment, tools or materials to 
subsist from the date of such notice and until the notice shall have been complied with. 

 
13.3 If the Contractor/Supplier shall fail to comply with the requirements of said notice for seven 
days after such notice has been given, the Purchaser shall have the power to enter upon and take 
possession of the works and site and all equipment, tools and materials thereon, and to engage any 
other person, firm or agency to complete the works, utilizing the equipment, tools and materials to the 
extent possible. The Purchaser shall not in any way be responsible for damage or loss of the tools, 
equipment and materials and the Contractor/Supplier shall not have any compensation therefore. 
 

13.4 Upon completion of the works, the Engineer In-Charge shall certify the amount of expenditure 
properly incurred consequent on and incidental to the default of the Contractor/Supplier as aforesaid 
and such amount shall be deducted from the payments due to the Contractor/Supplier, including the 
Security Deposit. If the said amount exceeds the payment due to the Contractor/Supplier, the Purchaser 

shall be at liberty to dispose off any of the Contractor’s/Supplier’s materials, tools or equipment and 
apply the proceeds for the payments due from the Contractor/Supplier and recover the balance by 
process of law. 

 
13.5 After the works have been completed after the amounts due to the Contractor/Supplier, the 
Engineer In- Charge shall give notice in writing to the Contractor/Supplier to remove the surplus 
equipment and material from site. If such equipment and materials are not removed within a period of 
14 days after such notice, the Purchaser shall have the power to remove and sell the same holding the 
proceed less the cost of removal and sale, to the credit of the Contractor/Supplier. The Purchaser shall 
not be responsible for any loss sustained by the Contractor/Supplier from the sale of the equipment and 
material. 

 
14 Contractor’s Representative: 

 
The Contractor/Supplier shall employ at least one qualified representative with minimum 3 
years of experience of similar works as stipulated by TIFR- Hyderabad in the work order) whose 
name shall have previously been communicated in writing to the Engineer In-Charge and 
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approved by him to supervise the erection. Any written order or instructions given to the 
representative shall be deemed to have been given to the Contractor/Supplier. The Engineer In-
Charge shall be at liberty to object to any particular representative/or any persons employed by 
the Contractor/Supplier on the work and the Contractor/Supplier shall remove the person 
objected to, on the receipt of the Engineer In- Charge, in writing, a request requiring him to do 
so and shall provide in his place another competent representative acceptable to the Engineer 
In-Charge. 
 

15 Completion Time: 

Unless otherwise agreed in writing between the Purchaser and the Contractor/Supplier, the 
work contract shall be completed within the stipulated period mentioned elsewhere in this 
tender document from the date of Work/Purchase Order issued to Contractor/Supplier by the 
Purchaser. 
 
16 Delivery of Material at Site: 

 
The Contractor/Supplier/Manufacturer shall arrange for safe transit and delivery of material at 
site and unloading the material at site. 
 
17 Validity of Tender: 
The quotation should be valid for 180 days after opening of the Part—I: Technical Bids. 
 
18 Measurements: 

All joint measurements of quantities shall be done by the Contractor at his own cost in the 

presence of the Engineer In-Charge or any authorized person deputed by him who will certify 
the routes, length and quantities etc. for the purpose of determination of the amount payable. 
 

19 Spare Parts & Manuals: 

Manufacturer/Contractor/Supplier should submit operation, maintenance and spare part list 
and manuals for all equipment. 
 

20 Training: 

Manufacturer/Contractor/Supplier should provide training for operation and maintenance free 
of cost for equipment supplied. 
 

21 Special Instruction for bidding process 

This tender is a two part tender. The Part-I: Technical Bid and Part-II: Financial Bid. Bidder shall 
seal each bid separately with a clear label on the envelope about its content. Both the bids 
should be submitted in single drop two cover method. Any pricing details must not appear in 
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the Part-I: Technical Bid. 
 

22 Drawings and Documentation: As-built drawings as specified in this technical specifications shall be 
submitted by the Contractor. 

 
23 Guarantee: 

The equipments shall be guaranteed against all design and manufacturing defects, poor 
workmanship etc. for a period of 12 months from the date of commissioning or 18 months from 
the date of supply, whichever is earlier. Any defects discovered during this period shall be 
rectified by the vendor free of cost to purchaser. 
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SCOPE OF WORK 

The work shall comprise entire labour including supervision and all materials necessary to make a 
complete installation to the entire satisfaction of the department. The term complete installation shall 
mean, not only major items of equipment covered by these specifications, but also incidental sundry 
components necessary for complete execution and satisfactory performance of the installation, with all 
labour charges, whether or not these have been mentioned in detail in the tender documents. The work 
shall include data entry, programming, start up test and demonstration, training of personnel for 
maintenance and operation, submission of construction and installation drawings and wiring diagrams, 
as built documents and system guarantee. 

 
The Contractors’ scope of work will include all items of work as per these specifications, drawings, terms 
and conditions of contract etc. and briefly described in schedule of quantities. This shall include, but not 
be restricted to the following:- 
 

a) Addressable multi sensor Smoke Detectors 

b) Response Indicators 

c) Addressable Manual Call Points 

d) Microprocessor Based Modular type Intelligent Addressable Main Fire Alarm Control Panel for 
connecting and monitoring the Fire Detectors and other devices. 
 
e) Powered Low /High Intensity Hooters cum Strobe activated from the Panel. 
 
f) Electrical works, including Cabling, Earthing etc. for the installation. 
 

g) All other works associated with above items as per specifications, drawings and conditions of 
contract and the Fire Brigade requirements except those specifically excluded in Schedule of Quantities. 

 

These specifications shall cover the Design, Supply, Erection, Testing, and Commissioning of Intelligent 
Addressable Fire Alarm Systems. 

The work is to be carried out on the basis of site visit with Authority and according with the as build site 
drawing. The basic AutoCAD drawing will be provided. Drawings for ITC will be prepared by Bidder 
according to the guidance of Authority. 

The Bidder have understood the proper requirement by making site visit. The  equipment  and  their  

SECTION –V TECHNICAL SPECIFICATIONS 
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associated works such as Cabling, etc. may be re-arranged in the space allotted subject to the approval 
of the Office. It is the Contractor’s responsibility to ensure that his work is coordinated with the work of 
other agencies/client 

 
1 SCHEDULE OF REQUIREMENTS 

1.1.1 Intelligent Addressable Fire Alarm System requirements will be as per site visit / requirement of 
the client. 

 
1.1.2 Tenderers are advised that the location of detectors and other accessories etc. will be as per the 

site condition & requirement. 

 
1.1.3 It is the intent of these specifications to define a state-of-art integrated Fire Alarm System, 

which is user friendly, modular, flexible and expandable. The system is to be designed, installed, 
customized, tested, commissioned and supported by a local office or agent of the manufacturer 
by Engineers skilled in providing functional and efficient solutions to the needs of the Office. 

 
1.1.4 All system components and sub-systems are to be fault tolerant and provide satisfactory 

operation without damage at + 10% of the rated voltage and at + 3 Hz variation in line 
frequency. 

 
1.2TECHNICAL DATA 

1.2.1 The Tenderer shall submit comprehensive technical information for all the equipment and 
material. This must include but not necessarily be restricted to, all data as 

 
1.2.2 Technical catalogues and performance Tables/ Curves of all equipment and machines must be 

submitted with the offer. 
 
1.2.3 Information given by the tenderer is meant for general information only. In case of discrepancies 

between tender specifications and details given by the tenderer, decision of TIFR will be final 
and binding on Contractor unless departures are indicated by the Tenderer. 

 
1.3PERFORMANCE GUARANTEE AND TESTING 
The Contractor shall execute the work on the basis of indicative designs and accepted by him with or 
without modifications or new designs submitted by after the Ordering and accepted by the Office, as the 
case may be. All Variations, i.e. additions, omissions or substitutions necessitated at anytime for any  
reason whatsoever, shall be deemed to have been accepted by the Contractor as not vitiating the 
performance based nature of this contract. If any such variations, irrespective of whether such 
variations are intended to be executed by other agencies employed by this Office, have any bearing on 
the performance of this Contract, the same shall immediately be brought to the notice of This Office by 
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the Contractor in writing. In any case the Contractor shall have to guarantee for due and proper 
performance of the works agreed to be so erected. 
 
All equipment shall be tested at manufacturer's Works as per latest relevant BIS specifications or in the 
absence of IS specification approved testing methods shall be followed and Test Certificates/ Reports 
submitted to the TIFR. The contractor shall intimate in advance the probable date of such tests to the 
Office to enable their representatives to witness the tests if they so desire. But under no circumstances 
shall this absolve the Contractor of his responsibility for Performance of the Equipment or System. 
 
In addition to the above, all equipment and systems shall be tested after installation as required by 
various statutory authorities, certifying agencies and as required by various sections of these 
specifications. 
 
The Contractor shall take full responsibility for proper operation of the entire system including 
debugging and proper calibration of each component and sub-system. 

 
On completion of erection, the contractor shall thoroughly clean all the equipment, inspect and check 
the entire installation for correctness and completeness and furnish a detailed report on all components 
of the installation to TIFR. 

 
Based on preliminary observations during the initial operation described above, necessary 
modifications/ repairs/ replacements/ etc. if any shall be carried out by the Contractor to the entire 
satisfaction of this TIFR. On successful completion of initial operation, the Contractor shall proceed with 
trial runs. 
 
All equipment shall be capable of performing the duties specified in these specifications without 
damage, distortion or failure of any component. 
 
The performance of various equipment individually shall not be less than quoted ratings and 
consumption of power shall not exceed the ratings quoted by the tendered, when tested in normal 
operating condition. Otherwise the equipment / material are liable for rejection. 

 
All test instruments shall be calibrated for accuracy prior to taking the performance tests. 
 
1.4 CODES & STANDARDS 
 
1.4.1 The Fire Alarm system shall comply with latest requirements of EN54/UL/IS standard 

 
1.4.2 In general the system and all components shall have EN54/UL Approval. 
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1.5INSTALLATION: 
 
1.5.1 Installation shall be in accordance with the local and state codes, as shown on the drawings, 

and as recommended by the equipment manufacturer. 
 
1.5.2 All fire detection and alarm system devices, control panels and remote enunciators shall be 

flush mounted or surface mounted as per instructions of TIFR. 

 
1.5.3 Manual call boxes shall be suitable for surface mounting or semi-flush mounting and shall be 

installed at a height of not less than 1,000 mm, or more than 1200 mm above the finished floor 
level. 

 
1.5.4 At the final inspection, a factory-trained representative of the manufacturer of the major 

equipment shall demonstrate that the system functions properly in every respect. 
 
1.6 DEMONSTRATION: 
 
1.6.1 The Contractor shall completely check out, calibrate and test all connected hardware and 

software to ensure that the system performs in accordance with the approved specifications 

and sequences of operations submitted. 

 
1.6.2 This demonstration shall consist of the following: 

 

 Display and demonstrate each type of data entry to show site specific customizing 
capability. 

 Demonstrate parameter changes. 

 Demonstrate scan, update and alarm responsiveness. 
 
1.7 MANUALS 
 
1.8 The following manuals shall be provided at the time of Handing over: 

 
1.8.1 An Operator’s Manual shall contain graphic explanations of keyboard use for all operator 

functions specified under Operator Training. 

 
1.9 TRAINING & HANDING -OVER 
 
1.9.1 All training by the Contractor shall utilize manuals and as-built documentation and the on-line 

help utility. 
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1.9.2 Operator training shall include: 

 Sequence of Operation review 

 Sign ON - Sign OFF 

 Selection of all displays and reports 

 Commanding of points, keyboard 

 System initialization 

 Trouble shooting of sensors (determining bad sensors 

 Password modification 

1.9.3 Supervisor training shall include: 

 

 Password assignment/modification 

 Operator assignment/modification 

 Operator authority assignment/modification 

 Point disable/enable 

 Terminal and data segregation/modification. 
 
1.10 MISCELLANEOUS: 
 
1.10.1 The onus of incorporating the statutory requirements as per local rules and obtaining 

necessary approval for the fire alarm systems shall rest fully with the Contractor. 
 
1.10.2 The installation shall be carried out using new Equipment/ Materials complying with applicable 

standards in a workmanship like manner. TIFR reserves the right to reject any part of 
installation having poor workmanship. 

 
1.10.3 All minor Masonry, Carpentry and Civil works such as cutting / opening in Masonry Walls/ 

Internal Partitions, Chasing on Walls, etc. and making good the same to match existing surface 
shall be done by the Contractor, wherever asked for by the TIFR or  authorized representative. 
Nothing extra shall be paid on this account. 

 

 
GENERAL DESCRIPTION OF INTELLIGENT FIRE ALARM SYSTEM (IFAS) 

1.1 The fire alarm panel shall operate 240V+ 10% 50Hz. The FDAS shall also be provided with a 
dedicated stand by power supply system (battery and charger) capable of maintaining the system for a 
period of not less than 24 hours after failure of ac power supply after which sufficient battery shall 
remain to provide full load operation for at least 30 minutes in line with IS 2189. 

1.2 The cables shall be used from detectors to the alarm panel confirming to the relevant IS and 
from reputed manufacture. 
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1.3 The system should be able to detect any type of smoke, fire and heat in the respective site area. 

1.4 DETAILED DESCRIPTION OF THE SYSTEM COMPONENTS: 
 

BASIS OF DESIGN 
 
An Addressable Modular Fire Alarm System (IFAS) shall be provided to effect total control over the life 
safety services required in the building. 
 
The system shall be provided with Addressable fire alarm initiating, annunciating and control devices. 

 
The addressable and intelligent system shall be such that smoke detectors, manual call points, etc., can 
be identified with point address. 
 
The FAS shall be able to recognize normal and alarm conditions, below normal sensor values that reveal 
trouble condition, and above normal values that indicate either an alarm condition or the need of 
maintenance. 

 
Read-out or address an actual detector location. The operator shall also be able to adjust alarm and 
alarm thresholds and other parameters for the smoke sensors. 
 
Provide local numeric point address and LED display of device and current condition of the point. 
 
The detection of the fire shall be taken at the detector level. 
 
 
In the event of a fire alarm, but not in a fault condition, the following action shall be performed 
automatically. 
• The System Alarm LED on the main fire alarm control panel shall flash. 
 
• A local sounder shall be sounded. 

 
• The LCD display on the main fire alarm control panel shall indicate all information associated with 
Fire Alarm condition including the type of alarm point and its location within the premises. 
 

FIRE ALARM CONTROL PANEL (FACP) 
 
The Addressable Fire Alarm Control Panel (FACP) shall be networkable type. FACP shall has its own 
microprocessor, software and memory.  
 
The panel should be modular microprocessor based in nature. Each loop capacity should not be less 99 
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detectors & devices. 

 
FACP shall supervise detection circuits and shall generate an alarm in case of abnormal conditions. 
 
FACP shall provide general purpose inputs for monitoring such functions as low battery or AC power 
failure.  
 
Smoke detectors shall be powered using the FACP-based smoke detection circuits. FACPs shall provide 
for resetting smoke detectors, fault-isolation and sensor loop operation. It shall be possible to mix 
different fire devices within the same FACP to optimize field wiring. 
 
It shall be possible for the panel to have a loop length with different modules offering minimum 1 km 
Loop length of devices from the panel. 

 
FACPs shall provide monitoring and control of one floor or area or for multiple floors or areas. 
 
DETECTORS & ADDRESSABLE DEVICES 

General features common to all detectors: 

Built-in-response indicator: Each detector shall incorporate indicator “LED” at the detector which shall 
blink green in normal condition and red on actuation of the detector to locate the detector which is 
operated while on fire. The detector shall not be affected by the failure of the response indicator lamp. 
The Led should be visible from a 360 deg view 
 
Maintenance: All detectors shall be fitted either with plug-in system or bayonet type connections only, 
from the maintenance and compatibility point of view. 
 
Construction: The components of the detectors must not be damaged by static over voltage. 
 

Addressable Optical Smoke Detectors 

 

Optical smoke detectors shall be addressable devices, and shall connect with two wires to one of the 
Fire Alarm Control Panel loops. The detector should have an earliest detection of lightest smoke. All 
sensor signals should analyze continually by the internal evaluation electronics (Intelligent Signal 
Processing – ISP) and are linked with each other via an inbuilt microprocessor. The detectors shall be 
ceiling mounted type 

 
The detectors shall provide electronic address-setting by means of configuration software/ Rotary 

switches. The area covered by each smoke/heat detector shall be as per EN – 54/UL guidelines. 
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The status Led should be multi-color and visible from a 360 deg view The Ingress of detector should be 

minimum IP: 42. 

Addressable Optical Smoke cum Heat Detectors 
 

Optical smoke cum Thermal detectors shall be addressable devices, and shall connect with two wires to 
one of the Fire Alarm Control Panel loops. The detector should have an earliest detection of lightest 
smoke as well as Rate of Rise Temperature and Fixed temperature. All sensor signals should analyze 
continually by the internal evaluation electronics (Intelligent Signal Processing – ISP) and are linked with 
each other via an inbuilt microprocessor. The detectors shall be ceiling mounted type 
 
The detectors shall provide electronic address-setting by means of configuration software/ Rotary 

switches. The area covered by each smoke/heat detector shall be as per EN – 54/UL guidelines. 

The status Led should be multi-color and visible from a 360 deg view The Ingress of detector should be 

minimum IP: 42. 

Addressable Manual Stations 
 

Addressable manual stations shall be provided to connect to the Fire Alarm Control Panel loops. 
 
The manual stations shall on command from the Control Panel send data to the panel representing the 
state of the manual station. 
 
Stations shall be suitable for surface mounting / semi flush mount. 
 
Projected Beam Type Smoke Detector 

 

The projected Beam Smoke Detector is used in clear open areas where celling height is more and spot 
detector cannot work at that height/ response is very poor. Each detector consists of a transmitter and a 
receiver units and they provide an effective smoke detection. The detectors should be wall mounted 
type. 

 
The Beam detector should have a range of detection up to 107 Mtrs (350 Feet.) 
There should be six level of switch-selectable sensitivity 
Built in alignment sights and tamper protection 
Automatic range adjustment, signal synchronization and contamination adjustment 
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Remote indicator plate annunciates voltage, trouble and alarm conditions 
Switch selectable alarm signal delay 
Auxiliary From C alarm Relay 
Operating temperature -30 degree C to 54 degree C. 
 

Addressable Monitor Modules 
 
Programming of the input normal state "open" or "closed" independently selectable for each input 
Pulse contact monitoring for detection of high resistance contacts 
Monitoring of contacts for "open" and "closed" states on lines 
For flush mounting in standard electrical boxes 
Addressing of interface either automatically or via code switch (allowing unique assignment of 
installation location to address) 
 
Addressable Control / Relay Module: 
 
Output should electrically isolated from loop 
Switching of currents and voltages up to 2A at 30 V DC 
owner supply to interface via two-wire line (line supply) 
Addressing of interface either automatically or via code switch (allowing unique assignment of 
installation location to address) 
 
Addressable Sounder 
 
The NAC Sounders shall be compatible with the Fire detection and alarm panel offered. 
It shall be roof mounted or wall mount type. 

It shall work at the same operating voltage of detectors. 
It shall generate audio alarm on command from the fire detection and alarm panel. 
It shall be able to carry out self-diagnosis and automatic device mapping. 
It should be able to generate at least 3 different types of tones. 

 
Response Indicators 

 

Remote Response Indicator shall be installed outside the areas normally kept closed to identify the 
detectors response even if the room is locked. These indicators shall be able to indicate the status of the 
corresponding detectors in these areas. 
 
Installation 

Installation shall be in accordance with the IS 2189, NEC, NFPA 72, EN 54, local and state codes, and as 
recommended by the major equipment manufacturer. 
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All fire detection and alarm system devices, control panels (control panel should be in security room 
near the front gate) and remote enunciators shall be flush mounted or surface mounted as per direction 
given by E-in-C. 

Manual fire alarm boxes shall be suitable for surface mounting or semi-flush mounting. Commissioning 

Procedure shall be carried out in a methodical sequence as follows 

Start-up, Configuration, 

Operability adjustment, Stable operation, Final adjustment 

The Contractor shall finalize captured FDAS data to be recorded and the manner in which the data is to 
be taken. 

Instruction 

Instruction shall be provided as required for operating the system. Hands-on demonstrations of the 
operation of all system components and the entire system including program changes and functions 
shall be provided. 

The contractor and/or the systems manufacturer's representatives shall provide a typewritten 
"Sequence of Operation." 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

TATA INSTITUTE OF FUNDAMENTAL RESEARCH 

(Autonomous Institution of the Department of Atomic Energy, Government of India) 

Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga 
Reddy District, Hyderabad-500046, Telangana 

 
 
 

Contractor Signature with Stamp 
 

44 

LIST OF APPROVED MATERIALS FOR ADDRESSABLEFIRE ALARM / DETECTION SYSTEM 
 
 
 

 

SL. NO. 

 

ITEMS 

 

APPROVED MAKE 

 
1. 

 
Fire Alarm Panel 

BOSCH, NOTIFIER, GEMWELL, HONEYWELL – ESSAR 
/SIEMENS 

 

2. 
 

Optical Smoke Detector 
BOSCH, NOTIFIER, GEMWELL, SHRACK, 

HONEYWELL – ESSAR /SIEMENS 

 
3 

Optical Smoke-cum-Thermal 
type Multi criteria Detector 

BOSCH, NOTIFIER, GEMWELL, HONEYWELL – ESSAR 

/SIEMENS 

 

4 
 

Manual Call Point 
BOSCH, NOTIFIER, GEMWELL, HONEYWELL – ESSAR 

/SIEMENS 

 
5 

 
Fault Isolator Module 

BOSCH, NOTIFIER, GEMWELL, HONEYWELL - ESSAR 

/SIEMENS 

6 NAC Powered Hooter 
BOSCH, NOTIFIER, GEMWELL, HONEYWELL - ESSAR 

SIEMENS 

7 Projected Beam Detector 
BOSCH / NOTIFIER/GEMWELL/HONEYWELL-ESSER 

/SIEMENS 

8 Wire & Cable POLYCAB, MESCAB, FINOLEX 
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ANNEXURE I 

TENDER SECURING DECLARATION 
 
 

Date: 

Tender No.: 
 
 

To: 

Head Technical Services 

TIFR Hyderabad. 

 

We, the undersigned, declare that: 

1. We understand that, according to your conditions, bids must be supported by a Tender 
Securing Declaration. 

2.  We accept that we will automatically be suspended from being eligible for tendering in 
any public procurement tenders with any public entity for the period of time 
determined by the Public Procurement Oversight Authority, if we are in breach of our 
obligation(s) under the tendering conditions, because we: 

a) Have withdrawn our tender during the period of tender validity specified in the 
Tender Data Sheet; 

or 

b) having been notified of the acceptance of our Tender by the Procuring Entity during 
the period of tender validity fail or refuse to execute the contract; or fail or refuse to 
furnish the performance security, if so required. 

3. We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer, upon our receipt of your notification or regret of the tender award letter; or thirty-
eight days after the expiration of our tender, whichever is earlier. 

 
 

Signed: 
Name: 

 

Dated on day of _ _, __ 

SECTION –VII ANNEXURES 



  

TATA INSTITUTE OF FUNDAMENTAL RESEARCH 

(Autonomous Institution of the Department of Atomic Energy, Government of India) 

Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga 
Reddy District, Hyderabad-500046, Telangana 

 
 
 

Contractor Signature with Stamp 
 

46 

ANNEXURE-II 
 

1. In consideration of the TIFR-Hyderabad, Hyderabad having agreed under the terms and conditions of Letter of Intent 

/ Agreement No……………… dated ................................... made 

between and…….....................................……. (Here in after called “ ........................................................................the 

said Contractor{s}“) .for the work 

…..................................................................................................…………… (Here in after called “the said Letter of Intent / 

Agreement”) having agreed to production of a irrevocable bank Guarantee for Rs

............................................................................................................................................................................................................................(Rupe

es 
……………………………………………….. only), as a security / guarantee from the contractor(s) for compliance of his 
obligations in accordance with the terms and conditions in the said agreement, we 

…....………….......................................(Indicate the name of the Bank) (hereinafter referred to as “the Bank”) Here 

byundertake to pay to TIFR an amount not exceeding Rs. 

……….......... (Rs only) on demand by TIFR. 

2. We .................................................................. (indicate the name of Bank) do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from TIFR stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said Contractor(s). Any such demand made on the bank shall be  conclusive as regards the 

amount due and payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs………………… 

(Rupees ............................................................................................................. only). 

3. We, the said bank, further undertake to pay to TIFR any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, our liability  under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of our liability for payment thereunder 

and the Contractor(s) shall have no claim against us for making such payment. 

4. We       (indicate the name of Bank) further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of TIFR under or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or 

till Engineer-in-charge on behalf of the TIFR certifies that the terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 

5. We (indicate the name of Bank) further agree with TIFR that TIFR shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 

performance by the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable 

by TIFR against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement and we 

shall not be relieved from our liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any 

forbearance, act of omission on the part of TIFR or any indulgence by TIFR to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

7. We, …………………………. (indicate the name of Bank) lastly undertake not to revoke this guarantee except with the previous consent of 

TIFR in writing. 

8. This guarantee shall be valid up to ............................................, unless extended on demand. Notwithstanding anything mentioned above, 

our liability against this guarantee is restricted to Rs ............................................................................................ (Rupees 

………………………………………………...................................................……. only) and unless a claim in writing 

is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities under this 

guarantee shall stand discharged. 
 

Signed and sealed 

 
Dated the ……....... day of……....……. for ......................................................................................... (indicate the name of Bank) 

 
*(Note: The Letter of Intent shall form    part of the Agreement) 
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ANNEXURE III 
UNDERTAKING BY THE TENDERER 

 

I / We have read and examined the Tender document including terms & conditions, specifications, Schedule 
of quantities, drawings and designs, general rules & directions, General Conditions of Contract, Special 
Conditions of Contract and all relevant other documents, publications and rules referred to in the Conditions 
of Contract and all other contents in the tender documents for the work. 

 
I / We, hereby tender for execution of the work specified for the TIFR-Hyderabad, Hyderabad within the time 
specified and in accordance in all respects with the specifications, designs, drawings and instructions in 
writing. 

 
We agree to keep the tender open for One Eighty (180) days from the last date of its submission and not to 
make any modifications in its terms and conditions. A sum of Rs........................... ……………has been deposited 
in cash / receipt treasury challan / deposit at call receipt of scheduled bank / fixed deposit receipt of 
scheduled bank / demand draft of a scheduled bank / Bank Guarantee issued by a Scheduled Bank as earnest 
money. If I / we, fail to furnish the prescribed performance guarantee within prescribed period, I / we agree 
that the said TIFR-Hyderabad, Hyderabad or its authorized officer shall without prejudice to any other right 
or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I / we fail to commence work 
as specified, I / we agree that the TIFR-Hyderabad, Hyderabad shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the said earnest money and the performance guarantee 
absolutely, otherwise the said earnest money shall be retained by TIFR- Hyderabad, Hyderabad towards 
security deposit to execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein. 

 

Further, I / We agree that in case of forfeiture of earnest money or both Earnest Money & Performance 
Guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering process of the work. 

 
I / We hereby declare that I / We shall treat the tender documents, drawings and other records connected 
with the work as secret / confidential documents and shall not communicate information derived there-from 
to any person other than a person to whom I / We am / are authorized to communicate the same or use the 
information in any manner prejudicial to the safety of the State. 

 

Seal & Signature of Contractor Postal Address 

 
Dated 
 

Witness  

Address  

Occupation 
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ANNEXURE-IV-A 

 

 
 

GROUND FLOOR LAYOUT OF HANGER BUILDING-2 
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ANNEXURE-IV -B 
 

MEZZANINE FLOOR LAYOUT OF HANGER BUILDING-2 
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SECTION – VIII FINANCIAL BID 
 
 
 
 
 
 
 

 

INVITATION OF BIDS FOR 

 
Supply, Installation, Testing and Commissioning of Fire  Detection & Alarm 

System and all related works For Hanger Building-2 at TIFR, Plot-B,  Survey No. 

36/P, Gopanpally(Village), Serilingampally(Mandal), RR Dist, Hyderabad-500046 

 
 
 

PART II 
 
 

FINANCIAL BID 
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SCHEDULE OF QUANTITIES 
 
 

Sl.No. Item Description Unit 
Qty 
(A) 

Supply 
Rate/ 

Unit (B) 

Installation 
Rate/Unit 

(C) 

Total 
(D=B+C) 

Total Amount 
(E=AXD) 

1 

Supply, Installation, Testing & Commissioning of Addressable Fire 
Alarm Control Panel with In Built R5485 Card & No Expansion the 
Loop Card and Inbuilt Charger Circuit including Batteries etc to 
complete the work.  Equivalent to  Morley IAS Model No. DXC2 
(Make : Morley / Notifier/ Equivalent Approved) 

No. 1         

2 

Supply, Installation, Testing & Commissioning of Addressable 
Intelligent Wall Mounted Strobe, Red with Dual Tone Facility and 
Volume High Low Adjustment. Equivalent to  Morley IAS Model 
No. WSS PR N05 + MI/501/AP/IV (Make : Morley / Notifier/ 
Equivalent Approved) 

Nos  3         

3 

Supply, Installation, Testing & Commissioning of Addressable 
Manual Call Point Red Add Call Point, Flush Mounting, Glass 
Equivalent to Morley IAS Model No. HM/MCP/GLASS (Make : 
Morley / Notifier/ Equivalent Approved) 

Nos  3         

4 

Supply, Installation, Testing & Commissioning of Addressable 
Multi Sensor Smoke Detector with Base to complete the work. 
Equivalent to Morley IAS  Model No. HM/PTSE + Ml/501/AP/IV 
(Make : Morley / Notifier/ Equivalent Approved) 

Nos  76         
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5 

Supply, Installation, Testing & Commissioning of Addressable 
Rate of Heat Rise/Heat Detector with Base to complete the work. 
Equivalent to Morley IAS Model No. HM/RHSE + Ml/501/AP/IV 
(Make : Morley / Notifier/ Equivalent Approved) 

Nos  1         

6 
Supply, Installation, Testing & Commissioning of Response 
Indicator Equivalent to Morley IAS Model No. RI/007H  (Make : 
Morley / Notifier/ Equivalent Approved) 

Nos  18         

7 
Supply, Laying, Testing & Commissioning of 1.5sqmm x 2 core 
Copper armoured XLPE Cable FRLS (multistand & Red colour Fire 
Alarm Cable) for Fire alarm system 

Mtrs 850         

8 
Supply, Laying, Testing & Commissioning of Loop/Fault Isolator 
Module Equivalent to Model No. MI/DISO (Make : Morley / 
Notifier/ Equivalent Approved) 

Nos  3         

9 

Supply & Installation of 1.6mm thick GI Perforated Powder 
Coated Cable Tray of size 150mm x 50 mm including suitable 
Threaded Rod, Slotted Channel, Nut & Bolts, etc. and required 
welding work for hanging of Cable tray to the existing MS Roof. 

Mtrs 175         

  Sub Total   

  GST@18%   

  Grand Total in Rs.   

  
Grand Total in words 
Rs……………………………………………………………………………………………………………………………only) 

Note: All Detectors and accessories should be compatible to the Fire Alarm Panel 
      

mailto:GST@18%25

	 In case the Part “I” and Part “II” bids are not sealed in separate envelopes the
	 The technical bid should not contain any indication of the price.
	 Contacts: Head-Technical Services Tel: 040-20203010 and Mr. Krishna, Tel: 040- 20203009 for any technical or commercial terms clarifications mentioned in the tender.
	NAME OF THE TENDERER: ………………………………………………………………………………………………….
	……………………………………………………………………………………………………
	(Copy of relevant document to be enclosed) :
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	List of technical personnel in your establishment giving details about their technical qualification and experience
	Signature of the Applicant (s) (1)
	of the applicant
	Signature of the Applicant (s) (2)
	The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of performance Guarantee extended to cove...
	In the event of the contract being determined under provisions of any of the relevant clauses of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of TIFR, Hyderabad.
	Contractor/Supplier/Manufacturer should send their acceptance letter on receipt of `Letter of Intent’ or ‘Work Order’ or ‘Purchase Order’ within stipulated period. On expiry of said period or exorbitant delay in commencing or executing the work, the P...
	The Contractor/Supplier shall not be entitled to any compensation for any loss suffered by him on account of delays in commencing or executing the work, whatever the cause for such delays may be, including delays in procuring Government controlled or ...
	The equipment when erected at site shall be deemed to have been taken over by the
	If the Contractor/Supplier is delayed in the progress of work by changes ordered in the work, or by any cause, which the Engineer In-Charge shall decide to justify the delay, then the time of completion shall be extended by a reasonable time. In this ...
	`Taken Over’, with an approved office. Contractor shall furnish copy of labour licence, PF, ESI, etc before commencement of work. If the aforesaid are not applicable contractor should furnish declaration to this effect and shall indemnify TIFR-Hyderab...
	accruing from or in respect of any such claims or damages from any sums due to or become due to the Contractor/Supplier.
	As per Office Memorandum, No. F.9/4/2020-PPD Government of India, Ministry of Finance Department of Expenditure Procurement Policy Division. Dated 12th Nov. 2020. No provisions regarding Bid Security should be kept in the bid documents in future and o...
	The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of performance Guarantee extended to cove...
	In the event of the contract being determined under provisions of any of the relevant clauses of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of TIFR-Hyderabad, Hyderabad.
	The contractor will be paid only 2 Running Account (RA) Bill and Final Bill considering the progress of works based on measurement of works completed. The contractor shall submit the bills for payments along with detailed statement showing the actual ...
	The works which have been certified for running bills will also be verified along with the final bill and any defects found need to be replaced / rectified by the contractor at his cost. Till the time, the site is handed over in full, it is the contra...
	Final bill by the Contractor would indicate that he would have no further claim in respect of the work executed.
	Contractor/Manufacturer/Supplier shall submit the Test Certificates of all materials.
	The Contractor/Manufacturer/Supplier shall be held responsible for loading of all equipment and for the stores being sufficiently and properly packed for transport by rail, road, sea or air so as to ensure their being free from any loss or damage on a...
	If during the period of guarantee any fault or defect arises, the material shall be replaced/repaired immediately free of cost, as well as any replacement of accessories required shall be done free of cost.
	The Contractor/Supplier shall be responsible for and shall pay for any alterations in works due to any discrepancies, errors or omissions the drawings or other particulars supplied by him whether such drawings or particulars have been approved by the ...
	Any fittings or accessories which may not be specifically mentioned in the specifications but which are usual or necessary are to be provided by the Contractor/Supplier without extra charge and the equipment must be complete in all details.
	If the equipment after the acceptance thereof is discovered to be defective, notwithstanding that such defects could have been discovered at the time of inspection or found to have failed to fulfill the requirements of the contract or developed defect...
	In the event of such rejection the Purchaser shall be entitled to use the Equipment in a reasonable and proper manner for a time reasonably sufficient to enable him to obtain replacement equipment as herein before provided.
	All tests necessary to ensure that the Equipment complies with the particulars and guarantee shall be carried out at such place or places as may be determined by the Inspector. Should, however, it be necessary for the final test as to performance or g...
	If the Purchaser shall have notified the Contractor/Supplier in writing that the former is not ready to take delivery, no equipment or materials shall be forwarded until an intimation in writing shall have been given to the Contractor/Supplier by the ...
	The work `Equipment’ wherever, it appears in these `Special Conditions of Contract’ governing supplier of Equipment in this Tender shall mean all switchgears, panels, etc. or parts thereof or what the Contractor/Supplier agrees to supply under Contrac...
	Normally Force Majeure shall cover only act of God, fire, wars, strike, riots and civil commotion, floods, epidemic, quarantine related strikes, freight embargoes, etc. The contractor shall not be liable for any liquidated damages for delay or any fai...
	or
	or (1)
	or (2)
	or (3)
	The Contractor/Supplier shall employ at least one qualified representative with minimum 3 years of experience of similar works as stipulated by TIFR- Hyderabad in the work order) whose name shall have previously been communicated in writing to the Eng...
	Unless otherwise agreed in writing between the Purchaser and the Contractor/Supplier, the work contract shall be completed within the stipulated period mentioned elsewhere in this tender document from the date of Work/Purchase Order issued to Contract...
	The Contractor/Supplier/Manufacturer shall arrange for safe transit and delivery of material at site and unloading the material at site.
	The quotation should be valid for 180 days after opening of the Part—I: Technical Bids.
	All joint measurements of quantities shall be done by the Contractor at his own cost in the
	Manufacturer/Contractor/Supplier should submit operation, maintenance and spare part list and manuals for all equipment.
	Manufacturer/Contractor/Supplier should provide training for operation and maintenance free of cost for equipment supplied.
	This tender is a two part tender. The Part-I: Technical Bid and Part-II: Financial Bid. Bidder shall seal each bid separately with a clear label on the envelope about its content. Both the bids should be submitted in single drop two cover method. Any ...
	The equipments shall be guaranteed against all design and manufacturing defects, poor workmanship etc. for a period of 12 months from the date of commissioning or 18 months from the date of supply, whichever is earlier. Any defects discovered during t...


