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Telephone:+40 2020 3010 
 

Date:07.11.2023

Website: www.tifrh.res.in Email: rajasekharr@tifrh.res.in

 

PUBLIC TENDER 

(TWO PART TENDER) for the following Works: 

Construction of Roof Covering Shed for Beam Hall at Plot-B, T IFR,  Survey No. 
36/P, Gopanpally (Village), Serilingampally (Mandal), Ranga Reddy Dist., 
Hyderabad-500046. 

Tender No. TIFR/PD/CF23-116/230997 

Type of Tender Two Part Tender (Part-I: Technical Bid 
and Part- II: Price Bid) 

Estimated Cost Rs.1,43,21,812/- 

Cost of EMD Rs.2,86,450/- (Demand Draft to be drawn
in favour of “Tata Institute of 
Fundamental Research”, Payable at
Hyderabad (To be enclosed with the
Technical Bid Part – I)). 

Pre bidding meeting & Time 10.11.2023 at 11:00 Hrs  

Last Date for Submission of Tender 15.11.2023 by 13:00 Hrs 

Date of Opening Bids(Only Part-I: 
Technical Bid) 

15.11.2023 at 15:00 Hrs 

Tender Fee Rs.1000/-(Demand Draft to be drawn in
favour of “Tata Institute of Fundamental 
Research”, Payable at Hyderabad (To be
enclosed with the Technical Bid Part –I)).

● In case the Part “I” and Part “II” bids are not sealed in separate envelopes the 
tender will be rejected. 

● The technical bid should not contain any indication of the price. 

● The Technical Bid received without payment of tender fees and EMD shall 
be summarily rejected. 

● Quotation sent by hand delivery/courier are to be handover at security after obtaining 
stamp, date and signature of the concern person at security. 

● Contact Mr. Ashis panigrahi, Tel: 040-2020 3004/9102945867, Email Id: 
ashispanigrahi@tifrh.res.in for any technical or commercial terms clarifications 
mentioned in the tender. 
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Sealed tenders are invited for the aforesaid works from contractors having similar work 
experience in reputed Research Institutions, Universities, Central Government/Public 
Sector Undertaking, Private Laboratories, Multinational Companies, etc. Interested 
contractors who are satisfying prequalification criteria stipulated by TIFR-Hyderabad shall 
only submit their bids. For further details and any clarification on the tender you may 
please contact Head- Technical Services, Survey No.36/P, Gopanpally Village, 
Serilingampally Mandal, Ranga Reddy District, Hyderabad - 500046. 

 
 
Last date for submission of the tender is 15.11.2023 by 13:00 Hrs. 
 
 
 
 
 
 
 

      

(Rajasekhar. R) 
Head-Technical Services
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TENDER DOCUMENT 
  

 
 

Construction of Roof Covering Shed for Beam Hall at Plot-B, 
TIFR, Survey No. 36/P, Gopanpally (Village), Serilingampally 

(Mandal), Ranga Reddy Dist., Hyderabad - 500 046. 
 
 
 
 

NAME OF THE TENDERER: ………………………………………………………..… 
 

Address: ………………………………………………………………………………. 
 

……………………………………………………………………………….. 
 
……………………………………………………………………………….. 
 
……………………………………………………………………………….. 

 
 
 
 
Last date of submission of the tender: On or before 15.11.2023 by 13:00 Hrs. 
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INVITATION OF BIDS 
 
 

FOR 
 
 
 
 

Construction of Roof Covering shed for Beam Hall at Plot-B, 
TIFR, Survey No.36/P, Gopanpally (Village), Serilingampally 

(Mandal), Ranga Reddy Dist., Hyderabad – 500 046. 
 
 
 

TECHNICAL BID 
 
 

PART-I 
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Tender Notice : TIFR/PD/CF23-116/230997 

Name of Work 
 

: Construction of Roof Covering Shed for 
Beam Hall at Plot-B, TIFR, Hyderabad. 

Location : Tata Institute of Fundamental 
Research Survey No. 36/P, 
Gopanpally Village, Serilingampally 
Mandal, Ranga Reddy District, 
Hyderabad – 500046. 

Estimated Cost : Rs.1,43,21,812 /- 

EMD : Rs.2,86,450/- (Demand Draft to be drawn 
in favour of “Tata Institute of 
Fundamental Research”, Payable at 
Hyderabad (To be enclosed with the 
Technical Bid Part – I)) 

Delivery Period : 180 Days (Completion Period) 

Validity : Seventy Five (75) days after opening of 

Part-I, Technical Bid 
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INTRODUCTION 

The Tata Institute of Fundamental Research is a National Centre of the Government of India, 
under the umbrella of the Department of Atomic Energy, as well as a deemed University awarding 
degrees for master’s and doctoral programs. Tata Institute of Fundamental Research Centre for 
Interdisciplinary Sciences, Hyderabad invites bids for the following work: 
 

Name of Work: Construction of Roof Covering Shed for Beam Hall at Plot-B, TIFR, Survey 
No. 36/P, Gopanpally (Village), Serilingampally (Mandal), Ranga Reddy Dist., Hyderabad-
500 046. 
 

1. PARTICULARS 

a) Considered area 1050 Sqm 

b) Location TIFR, Survey No. 36/P, Gopanpally (Village), 
Serilingampally (Mandal), Ranga Reddy Dist., 
Hyderabad-500 046. 

 c) Pre-Bid Meeting Date & Time 10.11.2023 at 11:00 Hrs  

d) Closing date & time of receipt of bids 
 
15.11.2023 by 13:00 Hrs 

e) Date & time of opening of Sealed Cover-I 
containing Technical Bid 

15.11.2023 at 15:00 Hrs. 

f) Date of opening of Sealed cover- II 
containing Financial Bid of eligible 
bidders 

To be intimated to eligible bidders after 
completion of technical evaluation. 

 

2. GENERAL INSTRUCTIONS 

2.1. TIFR shall award the contract for the project through the two Bid systems. 
2.2. The Contractors are advised to visit and examine the site of work and its surroundings and 

obtain any information that may be necessary, in addition to those provided in this 
document. The Contractor shall be deemed to have fully acquainted himself about the site 
condition, whether he inspects it or not. 

2.3. The Contractor should adhere to the building bye-laws applicable for the area. 

2.4. All clarifications shall be sought before the date of pre-bid meeting. The bidders may make 
suggestions which shall be considered during the Pre Bid Meeting. No further clarifications 
shall be issued after the issue of noteworthy replies to the pre-bid queries. 

2.5. The submission of the bid by Contractor would imply that they have carefully read and 
agreed to the terms and conditions contained in this bid document. 

      IMPORTANT INFORMATION SECTION-I 
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2.6. The bid for the work shall remain open for acceptance for a period of 75 (Seventy Five) 
days from the date of submission of the bids, which period may be extended by mutual 
agreement and the Contractor shall not cancel or withdraw the offer during this period. This 
bid document shall form a part of the contract agreement. 

2.7. Fluctuation: Bidder must consider the price fluctuation going to happen in the bid validity 
period (i.e, 75 days + execution period 180 days). 

2.8. Action for withdrawal: The bidder can’t withdraw the bid within the validity period. If any 
bidder withdraws his bid during above said period then action will be taken as per tender 
clause & declaration. 

 

3. SUBMISSION OF BIDS: 

Bids shall be submitted to Head- Technical Services, TIFR, Survey No. 36/P, Gopanpally 
(Village), Serilingampally (Mandal), Ranga Reddy Dist, Hyderabad-500046 in a sealed 
Master envelope super scribed “Bid for Construction of Roof Covering Shed for Beam 
Hall at Plot-B, TIFR with our enquiry no. and due date, containing two separate sealed 
covers clearly super scribed as “Technical Bid” and “Financial Bid” before the closing 
date and time of submission in the following manner: 

a) “Technical Bid”: This will contain Technical part, Eligibility Documents along with 
testimonials. Earnest Money Deposit (EMD) 

 

b) “Financial Bid”: This will contain the complete financial bidding document with duly filled 
in Schedule of Financial Quote of Financial Bid & Tender Drawings. 

The Bids without signature of the authorized person of bidder and seal, Without EMD, with  
conditions or conditional rebates shall be summarily rejected. 

 

4. EVALUATION OF BID: 

4.1. EVALUATION OF TECHNICAL BID: The bids received will first be first opened and will be  
examined for Tender Fee, EMD Eligibility Criteria, Conditions, etc. Conditional Tenders and 
Tenders without EMD shall be summarily rejected. 

 

4.2. EVALUATION OF FINANCIAL BID: The Financial Bid should contain the complete 
financial bid document with duly filled in Schedule of Financial Quote of Financial Bid and 
signed Tender drawings. Financial Bids of Technically qualified Bidders will only be 
opened. Work will be awarded to lowest bidder (L1) based on their quotes after making 
necessary arithmetical checks. 

5. SCOPE & OBJECTIVE 

The Objective of the tender is to Construction of Roof Covering Shed for Beam Hall at 
Plot-B, TIFR, Survey No. 36/P, Gopanpally (Village), Serilingampally (Mandal), Ranga 
Reddy Dist., Hyderabad – 500 046 as per the specifications and Bill of quantities 
mentioned in the Financial Bid. 

 
Period of Completion of Work: 180 days from the date of issue of work order 
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Defect Liability Period: 12 months from the date of handing over of completed structure 
as per tender. 

 

6. PAYMENT SCHEDULE: 

The contractor shall submit the bills for payments along with a detailed statement showing 
the actual works carried out under different heads of items in the format specified by the 
TIFR. Minimum value of the work for interim payment (3 Running Bills) shall be 
Rs.40,00,000/-. All interim and final bills will be settled based on the joint measurements of 
each item of works and certified by TIFR Engineer. The TIFR Officers may sanction the 
secured advance up to an amount not exceeding 90% of the value of the materials as 
assessed by the Engineer-in-charge, or an amount not exceeding 90% of the material 
element cost in the tendered rate of the finished item of work, whichever is lower on 
production of sufficient documentary evidence i.e. Original invoice, inventory, Insurance for 
the fire and theft etc. All interim bills will be paid within 15 days from the date of submission 
and Final Bill will be settled within 30 days from the date of submission with certification of 
TIFR Engineer.
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A. Eligibility Criteria for Tender Qualification: 

1. The Agencies/Contractors will be qualified for Construction of Roof Covering Shed for 
Beam Hall at Plot-B, TIFR, Survey No. 36/P, Gopanpally Village, Serilingampally Mandal, 
Ranga Reddy District, Hyderabad under following eligibility criteria. 

 

● Eligibility criteria: 

1. Proof of registration with Government / Semi Government organizations  like  CPWD, MES, 
BSNL, Railways, State PWDs etc. in appropriate class OR having experience in execution of 
similar nature of works. 

 

2. The applicant should have satisfactorily completed the works as mentioned below during the 
last seven years ending previous day of last date of submission of tenders. 

i. One similar works each costing not less than Rs.114.57 Lakh 

or 

ii. Two similar works each costing not less than Rs.85.93 lakh 

or 

iii. Three work similar costing not less than Rs.57.28 lakh  

 Important Notes: 

a) Similar work shall mean: - Construction of Civil Sub Structure for steel 
framed structure including erection of foundation of bolt and fabrication, 
erection of steel frame structure with deck sheeting flooring system. 
 

b) Cost of work shall mean gross value of the completed work including the cost of materials 
supplied by the Client, but excluding those supplied free of cost. This should be certified by an 
officer not below the rank of Executive Engineer/Project Manager or equivalent. 

 

3. The applicant should have had Average Annual financial turn over (gross) of Rs.71.60 lakh on 
construction works during immediate last three consecutive financial years ending 31st March 
2023. This should be duly audited by a Chartered Accountant. Year in which no turnover is 
shown would also be considered for working out the average. 

 

4. The applicant should not have incurred any loss in more than two years during the last five 
consecutive immediate financial years ending 31st March 2023 duly certified by the licensed 
Chartered Accountant. 

 

5. The applicant should have Solvency of Rs.57.28 lakh issued by a national bank within last 
one year from the date of tender notice. 
 

 

6. The applicant's performance for each work completed in the last seven years should be 
certified by an officer not below the rank of Executive Engineer or equivalent.  

ELIGIBILITY CRITERIA FOR TENDER QUALIFICATION SECTION-II 
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7. Information and Instructions for tenderers posted on website shall part of tender document. 

8. The tender document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be complied 
with and other necessary documents can be seen and downloaded from website CPP site 
https://eprocure.gov.in/eprocure/app or https://www.tifrh.res.in/index.php/commercial-
tenders/ free of cost. 

 
It is the responsibility of the tenderer to submit the EMD (hard copy) duly sealed and 
signed in the “Head- Technical Services, TIFR, Survey No. 36/P, Gopanpally (Village), 
Serilingampally (Mandal), Ranga Reddy Dist, Hyderabad-500046.” on or before 
prescribed time & date of submission. 

 
Please check Annexure-V (Page No.163) for documents to be enclosed. 

 
 

Note: 

❖ Agencies/Contractors should have a full-fledged in-house project management team to  
undertake the jobs. 

 

❖ The Agencies/Contractors shall strictly furnish aforesaid information in the 
formats/schedules given. Non adherence to furnishing of information in the given 
format/schedules given will lead to disqualification of tender. 

 

❖ Instructions to Agencies/Contractors for furnishing the information is given as under: 

➢ Each page of the application shall be signed by a person having necessary authority to do so. 

➢ If the space in the proforma is insufficient for furnishing full details, such information may be given 
in separate sheets. 

 

➢ Applicants are required to furnish information against each item of the application. In case a 
certain item is not applicable, please write NA. Application containing incorrect and or 
inadequate information is liable to be rejected. 

➢ For any further clarification, The applicant may contact Tata Institute of Fundamental 
Research, Survey No. 36/P, Gopanpally Junction, Post: Gopanpally, Serilingampally, 
Hyderabad – 500 046. 
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  SCHEDULE – A 

BASIC INFORMATION 
 

1. Name of the firm :  

2. a) Address :  

 b) Telephone / Fax No. :  

 c) Mobile No. Contact Person :  

 d) PAN No. :  

 e) GST Registration No. :  

 f) Labour License Details :  

 g) Branch Office if any in Hyderabad :  

3. Type of Organization (Proprietorships 
/ Partnership) Ltd. Co. / Co-Operative) 
(Copy of relevant document to be 
enclosed)          

:  

4. Date of Incorporation :  

5. Nature of Business :  

6. Experience as prime Agencies/ 
Contractors (in Yrs.) 

:  

7. Name and address of Bankers :  

8. Organization chart of the Company 
including names and positions of 
directors / key personnel 

:  

 
 
 

Signature of the Applicant(S) 
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SCHEDULE – B 

Major Civil Works (Copies of the completion certificate to be enclosed) 
 A.   Similar work of costing Rs.114.57 lakhs or two similar works of costing Rs.85.93 lakhs or 3 similar works of costing Rs.57.28 lakhs 
during last 7 financial years ended on date of publishing the tender for Research Institutes, Universities, Private Laboratories, R & D 
institutes, etc. 

Sr.No Name of 
the project 
& Address 

Description 
of work in 

brief 

Name of 
the 

Engineer 

Name of the 
client also 

indicate whether 
Govt or semi 

Govt or Pvt body 
with full postal 

address 

Contract 
Amount 
in Rs. 

Year of 
commence

ment 

Date of Completion Whether work 
was left 

/uncompleted or 
the contract was 
terminated from 
either side? Give 

Details. 

Any other 
relevant 

information 
relevant 

information  
  

Stipulated Actual 

1.           

2.           

B.  List of works in progress above Rs.54.38 lakhs 

Sr 
No. 

Name of the project & 
Address 

Description of 
work in brief 

Name of the 
Engineer with 

full postal 
address. 

Name of the Client. 
Also indicate whether 
Govt. or semi Govt. 

or Pvt. 
Body with full postal 

address 

Contract 
Amount in 

(Rs.) 
Date      of 
Completion 

Present stage of 
work with reasons if 
the work is getting 

delayed 

Any other 
relevant 

information 

1.         

2.         

 

          Signature of the Applicant (s) 
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SCHEDULE – C 

TECHNICAL PERSONNEL & SPECIAL EXPERIENCE 

1. List of technical personnel in your establishment giving details about their technical qualification and experience 

Sr 
No. Name Age Qualifications 

Project 
Experience 

Nature of 
works 
handled 

Name of the 
project 
Handled 

Date from 
which 
employed in 
your 
organization 

Indicate special experience in  
Internal Electrification Installation 
& Testing projects in which were 
employed 

1                 

2                 

 2.     Indicate other points if any to show your technical and managerial competency to indicate any important point in your favour. 

   
                                Signature of the Applicant (s)
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SCHEDULE – D 
 

FINANCIAL POSITION AND WORKING RESULTS 

 

    2020-21 2021-22 2022-23 

1 Annual turnover  : Rs.    

2. Net Profit : Rs.    

3. Credit Facilities from the Bank : Rs.    

a) Cash Credit   : Rs.    

b) Overdraft Limit : Rs.    

c) Guarantee  : Rs.    

d) Others : Rs.    

4. Certificate    from   the  
Bankers regarding financial 
soundness of the applicant 

: Enclosed (Yes / No) 

5. Solvency Certificate from the 
Bankers 

: Enclosed (Yes / No) 

 

  

    

  

 

 

           Signature of the Application (s) 
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SCHEDULE – E 

 

MISCELLANEOUS INFORMATION 

1 Whether it would be possible to process Bank 
Guarantee for various advances during 
execution of the work. 

: 

2 Details of Civil Suits / Litigations arised during 
execution of the contracts in the last 5 years. : 

3 Latest Income Tax Clearance Certificate : 

4 Name of the two senior official of 
Organizations preferably Govt./Semi Govt./ 
Autonomous/ Public Sector Organization for 
whom you have executed important and 
major works, who may be directly contracted 
by TIFR to gather information about your 
ability, competence and capacity of your 
work/organization/etc. 

: 

5 Number of Supplementary sheets attached. : 

   

   

 

  

Signature of the Applicant (s) 
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1. Sealed item rate tenders in the prescribed form are invited from Head-Technical Services, 

Tata Institute of Fundamental Research, Centre for Interdisciplinary Services, Hyderabad, for 
the following: 

 

Tender Notice No. TIFR/PD/CF23-116/230997 

Name of Work Construction of Roof Covering Shed for Beam Hall
at Plot-B, TIFR, Survey No. 36/P, Gopanpally
(Village), Serilingampally (Mandal), Ranga Reddy 
Dist., Hyderabad-500046. 

Estimated Cost Rs.1,43,21,812/- 

Time Limit 180 days (Completion Period) 

Earnest Money Deposit Rs.2,86,450 /- (Demand Draft to be drawn in favour
of “Tata Institute of Fundamental Research”,
Payable at Hyderabad (To be enclosed with the
Technical Bid Part – I)) 

Tender Fee Rs.1000/- (Rupees Five Hundred only) 

Last Date & Time of Submission of 
Tender 

15.11.2023 by 13:00 Hrs 

Date & Time of Opening of 
Technical Bid 

15.11.2023 at 15:00 Hrs 

 

2. Sale of Tender: Can be purchased from TATA INSTITUTE OF FUNDAMENTAL RESEARCH 
(TIFR), SERVICE BUILDING 1, SURVEY NO. 36/P, GOPANPALLY JN, POST: GOPANPALLY, 
HYDERABAD – 500 046, on payment of tender cost in the form of Demand Draft to be drawn 
in favour of “Tata Institute of Fundamental Research”, Payable at Hyderabad (To be 
enclosed with the Technical Bid part – I). 

The tender documents issued must accompany at the time of submission, proof of the tender cost 
already paid 
 

3. Submission of Tender & Opening: Tenders shall be submitted in a sealed envelope super 
scribed with Tender enquiry No., Due Date and with heading as Construction of Roof Covering 
Shed for Beam Hall at Plot-B, TIFR, Survey No. 36/P, Gopanpally (Village), Serilingampally 
(Mandal), Ranga Reddy Dist., Hyderabad-500 046” containing two separate sealed covers 
clearly super scribed as “TECHNICAL BID” and “FINANCIAL BID” on or before the closing date 
and time of submission in the following manner: 

             NOTICE & INSTRUCTIONS    SECTION-III 
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“TECHNICAL BID”: This will contain the following: 

a) Proof of Tender Cost paid already 

b) EMD 

c) Schedules giving information on Eligibility Criteria specified for tender qualification. 

“FINANCIAL BID”: Signed copy of the Financial Bid quoting amount in the stipulated format 
and signed copies of the tender drawings. 

4. Earnest Money Deposit (EMD): EMD shall be submitted in the form of Demand Draft to be 
drawn in favour of “Tata Institute of Fundamental Research”, Payable at Hyderabad (To be 
enclosed with the Technical Bid Part-I)) 

     Earnest Money Deposit (EMD): Every Bidder has to pay EMD of amount as specified elsewhere 
in this tender by Demand Draft in favour of “Tata Institute of Fundamental Research” along 
with the offer. Quotation received without EMD shall be rejected and no correspondence 
whatsoever will be entertained. For successful bidder the EMD will be adjusted against 
Performance Guarantee and will be refunded after completion of work /supply of material at site 
and for unsuccessful bidders EMD will be refunded after placing the order to successful bidder. 

 

5. Performance guarantee: The tenderer, whose tender is accepted, will be required to furnish a 
performance guarantee of 2.5% of the tendered amount within 7 (seven) working days from the 
date of intimation. This guarantee shall be in the form Demand Draft / Pay Order / Banker’s cheque 
/ Deposit or Government Securities / Fixed Deposit Receipt (FDR) or Guarantee Bonds (BG) of 
any Scheduled Bank in accordance with the form as Annexure – III here to. In case a fixed deposit 
receipt of any Bank is furnished by the contractor to TIFR as part of the performance guarantee 
and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to TIFR to make good the deficit. 

 

The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 
days beyond that. In case the time for completion of work gets enlarged, the contractor shall get 
the validity of performance Guarantee extended to cover such enlarged time for completion of 
work. The performance guarantee shall be returned to the contractor, without any interest, after 
recording of the completion certificate for the work by the competent authority. 
 

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to 
which TIFR entitled under the contract (notwithstanding and / or without prejudice to any other 
provisions in the contract agreement) in the event of: 

 

a)  Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-charge may claim the full amount of the Performance 
guarantee. 
 
b)  Failure by the contractor to pay TIFR, Hyderabad any amount due, either as agreed by the 
contractor or determined under any of the Clauses / Conditions of the agreement, within 30 days 
of the service of notice to this effect by Engineer-in-charge. 
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In the event of the contract being determined under provisions of any of the relevant clauses of 
the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at 
the disposal of TIFR, Hyderabad. 

 

6. Security Deposit: The tenderer, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for fulfillment of his contract, an amount equal to 5% of the tendered value of 
the work. Earnest Money deposited at the time of tenders will be treated as part of the Security 
Deposit. 

or 
 

The successful tenderer shall permit TIFR, Hyderabad at the time of making any payment to him 
for work done under the contract to deduct a sum at the rate of 5% of the gross amount of each 
running bill till the sum along with the sum already deposited as earnest money, will amount to 
security deposit of 5% of the tendered value of the work. Such deductions will be made and held 
by TIFR by way of Security Deposit unless he has / they have deposited the amount of Security 
at the rate mentioned above in cash or in the form or Fixed Deposit Receipts. 
 

In case a fixed deposit receipt of any bank is furnished by the contractor to TIFR, Hyderabad as 
part of the security deposit and the bank is unable to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to TIFR, Hyderabad to make good the deficit. 

 

All compensation or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become due 
to the contractor by TIFR or any account whatsoever and in the event of his Security Deposit being 
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 
make good in cash or fixed deposit receipt tendered by the State Bank of India or by scheduled 
banks (if deposited for more than 12 months) endorsed in favour of the TIFR, HYDERABAD, any 
sum or sums which may have been deducted from, or raised by sale of his security deposit or any 
part thereof. 
 

Security Deposit shall be initially valid up to the one year from the date of completion of work. In 
case the time for completion of work gets enlarged, the contractor shall get the validity of Security 
Deposit extended to cover such enlarged time for completion of work. The Security Deposit shall 
be returned to the contractor, without any interest, after completion of defect liability period. 
 

Security Deposit as deducted above can be released against Bank Guarantee issued by a 
Scheduled Bank on its accumulation to a minimum of Rs.5 Lakhs subject to the condition that 
amount of such Bank Guarantee, except last one, shall not be less than Rs.5 Lakhs.Bank 
Guarantee should be submitted which will be valid upto the expiry of defect liability period. 

 

7. Acceptance of Tender: The competent authority, on behalf of TIFR, Hyderabad does not bind 
itself to accept the lowest or any other tender, and reserves to himself the authority to reject any 
or all the tenders received, without assignment of any reason. All tenders, in which any of the 
prescribed conditions is not fulfilled or any condition, including that of conditional rebates, is put 
forth by the tenderer, shall be summarily rejected. 
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The Competent Authority, on behalf of TIFR, Hyderabad reserves to itself the right of accepting 
the whole or any part of the tender and the tenderer shall be bound to perform the same at the 
rates quoted. The officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest tender or any other tender. 

8. Validity of Tender: The tender for the work shall remain open for acceptance for a period of 75 
days from the last date of submission of tenders. If any tenderer withdraws his tender before the 
said period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications in 
the terms and conditions of the tender which are not acceptable to the Department, then TIFR, 
Hyderabad shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 
said earnest money absolutely. Further the tenderer shall not be allowed to participate in the 
retendering process of the work. 

9. Levy / Taxes payable by contractor: 
 

i. GST or any other tax on materials and services in respect of this contract shall be payable 
by the contractor and TIFR shall not entertain any claim whatsoever in this respect. 
 

ii. The contractor shall deposit royalty and obtain necessary permit as required for supply of the 
sand, aggregate, stone etc. from local authorities. 

 

10. Deduction of Income Tax: Applicable as per IT Rules. 
 

11. Site visit by the tenderer before tendering: Tenderers are advised to inspect and examine 
the site and its surroundings during working hours and satisfy themselves before submitting 
their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they may require and in 
general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be deemed to have 
full knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

12. Signing of Tender and receipts for payments: In the event of the tender being submitted 
by a firm, it must be signed separately by each partner thereof or in the event of the absence of 
any partner, it must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must disclose that 
the firm is duly registered under the Indian Partnership Act-1952. Receipts for payments made 
on account of work, when executed by a firm, must also be signed by all the partners, except 
where contractors are described in their tender as a firm, in which case the receipts must be signed 
in the name of the firm by one of the partners, or by some other person having due authority to 
give effectual receipts for the firm. 

13. Tenderer’s responsibilities: The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in the contract 
documents. Submission of a tender by a tenderer implies that they have read this notice & all 
other contract documents, and has made himself aware of the scope & specifications of the work 
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to be done and local conditions and factors having a bearing on the execution of the work. 

14. Signing of contract: The Notice Inviting Tender shall form a part of the contract document. 
The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, 
within 15 days from the stipulated date of start of the work, sign the contract consisting of: the 
Notice Inviting Tender, all the documents including all conditions, specifications and drawings, if 
any, forms the tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto. 

15. Canvassing: either directly or indirectly, in connection with the tenders is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to rejection 
and may be barred from future participation in TIFR works.
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UNDERTAKING BY THE TENDERER 
 

I / We have read and examined the Tender document including terms & conditions, specifications, 
bill of quantities, drawings and designs, general rules & directions, General Conditions of Contract, 
Special Conditions of Contract and all relevant other documents, publications and rules referred to 
in the Conditions of Contract and all other contents in the tender documents for the work. 
 

I / We, hereby tender for execution of the work specified for the TIFR, Hyderabad within the time 
specified and in accordance in all respects with the specifications, designs, drawings and instructions 
in writing. 
 
We agree to keep the tender open for Seventy Five (75) days from the last date of its submission 
and not to make any modifications in its terms and conditions. A sum of Rs .................... has been 
deposited in cash / receipt treasury challan / deposit at call receipt of  scheduled bank / fixed deposit 
receipt of scheduled bank / demand draft of a scheduled bank / Bank Guarantee issued by a 
Scheduled Bank as earnest money. If I / we, fail to furnish the prescribed performance guarantee 
within prescribed period, I / we agree that the said TIFR, Hyderabad or its authorized officer shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely. Further, if I / we fail to commence work as specified, I / we agree that the TIFR, Hyderabad 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall 
be retained by TIFR, Hyderabad towards security deposit to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to therein. 
 
Further, I / We agree that in case of forfeiture of earnest money or both Earnest Money & 
Performance Guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering 
process of the work. 
 

I / We hereby declare that I / We shall treat the tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate information 
derived there-from to any person other than a person to whom I / We am / are authorized to 
communicate the same or use the information in any manner prejudicial to the safety of the State. 

 
 
 

Seal & Signature of Contractor 
Postal Address 

Dated 
 
 

Witness 
 
Address 
 
Occupation 
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i). Definition of Terms: 

a) The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the Competent authority on behalf of the TIFR, Hyderabad and the 
Contractor together with the documents referred to therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Engineer-in-
charge and all these documents taken together, shall be deemed to form one contract and shall 
be complementary to one another. 

b) The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context 
repugnant to such construction, be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

c) The ‘Site’ shall mean the land or other places on, into or through which work is to be executed 
under the contract or any adjacent land, path or street through which work is to be executed under 
the contract or any adjacent land, path or street which may be allotted or used for the purpose of 
carrying out the contract. 

d) The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personnel representative of such individual or 
the persons composing such firm or company or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 

e) The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge 
of the work on behalf of TIFR, Hyderabad. 

f) ‘Temporary Work’ means all temporary works of every kind required in or about the execution, 
completion and maintenance of the works. 

g) ‘Market Rate’ shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of 
materials and labour at the site where the work is to be executed plus 15% to cover, all overheads 
and profits. h) ‘TIFR’ means TIFR, Hyderabad. 

h) ‘Tendered value’ means the value of the entire work as stipulated in the letter of award. 

i) Time Limit: The time allowed for carrying out the work reckoned from 10th day of the date of 
issue of work order.  

ii). Opening of Tenders: Tenders shall be opened by the authorized committee of TIFR in the 
Presence of intending bidders or their authorized representatives at the scheduled date and 
time. 

iii.) Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-
1923 for maintaining secrecy of the tender documents, drawings or other records connected with 
the work given to them. The unsuccessful tenderers shall return all the drawings given to them. 

iv.) Filling up of rates: All rates shall be quoted on the tender form by the tenderers in figures and 

GENERAL INFORMATION SECTION-IV 
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words, and the amount in figures only. All rates shall be quoted on the prescribed tender form. 
The amount for each item should be worked out and requisite totals given. 

a. The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring 
fifty paise and considering more than fifty paise as rupee one. 

b. If a discrepancy is found, the rates which correspond with the amount worked out by the contractor 
shall, unless otherwise proved, be taken as correct. 

c. If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate 
written either in figures or in words, then the rates quoted by the tenderer in words shall be taken 
as correct. 

d. Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked 
out correctly, the rate quoted by the tenderer will, unless otherwise proved, be taken as correct 
and not the amount. 

e. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and 
amount blank, it will be presumed that the contractor has included the cost of this / these item(s) 
in other items and rate for such item(s) will be considered as zero and work will be required to be 
executed accordingly.  

v. Quoted rates to include all taxes: GST in respect of this contract shall be payable by the 
contractor and TIFR will not entertain any claim whatsoever in respect of the same. GST rule 
will applicable if any with effect from 01.07.2017 as per GST regime. The applicable TDS/ other 
charges if any as per GST rule will be deducted. TIFR Hyderabad GST no.36AAATT3951F2ZG. 

 

vi. Action in case of un realistic rates: In the case of any tender where unit rate of any item(s) 
appear unrealistic, such tender will be considered as unbalanced and in case the tenderer is 
unable to provide satisfactory explanation, such a tender is liable to be disqualified and rejected. 

vii. Contractor to depute his representative at site: The successful tenderer for the work should 
have responsible and responsive representative with adequate powers to take speedy decisions 
during the entire period of execution at the Work place. On acceptance of the tender, the name of 
the accredited representative(s) of the contractor, who would be responsible for taking instructions 
from the Engineer-in-Charge, shall be communicated in writing to the Engineer-in-Charge.  

viii. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Bill of Quantities, at which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things necessary for 
the proper completion and maintenance of the works.  

ix. Signing of Contract: The successful tenderer / contractor, on acceptance of his tender    by the 
Accepting Authority, shall, within 15 days from the stipulated date of start of the work, sign the 
contract consisting of complete tender document including conditions, bill of quantities, drawings, 
if any, and acceptance thereof together with any correspondence leading thereto along with DAE 
Safety Code and Model Rules for the protection of health, sanitary arrangements for workers 
employed by DAE or its contractors, DAE Contractor’s Labour Regulations, List of Acts and 
omissions for which fines can be imposed. No payment for the work done will be made unless 
contract is signed by the contractor. 
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1.    Compensation for delay: If the contractor fails to maintain the required progress in terms of 
contract or to complete the work and clear the site on or before the stipulated or extended date 
of completion, he shall, without prejudice to any other right or remedy available under the Law to 
the Govt. on account of such breach, pay as agreed compensation the amount calculated at 1.5% 
per month of delay to be computed on per day basis on the amount of tendered value of the 
work for every completed day / month (as applicable) that the progress remains below that 
specified or that the work remains incomplete. Provided always that the total amount of 
compensation for delay to be paid under this condition shall not exceed 10% of the tendered value 
of work or of the tendered value of the item or group of items of work for which a separate period 
of completion is originally given. 

 

2.    Determination of contract: Subject to other provisions contained in this clause, the Engineer-
in-Charge may, without prejudice to his any other right or remedy against the contractor in respect 
of any delay, inferior workmanship, any claim for damages and /or any other provisions of this 
contract or otherwise, and whether the date for completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

 

i.   if the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un workman-like manner shall omit to comply with the requirements of such 
notice for a period of 7 days thereafter. 

 

ii.   If the contractor has, without reasonable cause, suspended the progress of the work or has failed 
to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which 
shall be final and binding) he will be unable to secure completion of the work by the date for 
completion and continue to do so after a notice in writing of 7 days from the Engineer-in-charge. 

 
iii.  If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in writing in that behalf by the Engineer-
in-Charge. 

 

iv.   If the contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge. 

 
v.   If the contractor shall offer or give or agree to give to any person in TIFR or to any other person 

on his behalf any gift or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for TIFR. 

 

vi.   If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-
bonafide methods of competitive tendering. 

 
vii.   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works 
or any portion thereof without the prior written approval of the Engineer-in-Charge. 

SECTION-V                        GENERAL CONDITIONS 
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viii. If the work is not started by the contractor within l / 8th of the stipulated time. 
 
ix. When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the TIFR, Hyderabad shall have powers: 
 

a) To determine the contract as aforesaid (of which termination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance guarantee/Security Deposit under the contract, shall be liable to be forfeited, and 
shall be absolutely at the disposal of TIFR, Hyderabad. 

 
b)  After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be unexecuted out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as 
above, shall not be allowed to participate in the tendering process for the balance work. 

 
x.   In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements or made any advances on account 
or with a view to the execution of the work or the performance of the contract. And in case action 
is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless and until the 
Engineer-in-Charge has certified in writing the performance of such work and the value payable 
in respect thereof and he shall only be entitled to be paid the value so certified. 

 
3.    Contractor liable to pay compensation even if contract is not determined: In any case in 

which any of the powers conferred upon the Engineer-in-Charge under the contract, shall have 
become exercisable and the same are not exercised, the non-exercise thereof shall not constitute 
a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in 
the event of any future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting in force all 
or any of the powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 
Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the amount 
of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, 
or procured by the contractor and intended to be used for the execution of the work / or any part 
thereof, paying or allowing for the same in account at the contract rates, or, in the case of these 
not being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final and binding on the contractor, his clerk of the works, foreman or 
other authorized agent to remove such tools, plant, materials, or stores from the premises (within 
a time to be specified in such notice); in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor and at his risk in all respects and the certificate 
of the Engineer-in-Charge as to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the contractor. 
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4.    Time Extension for delay: The time allowed for execution of the works as stipulated in the 
contract or the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as mentioned in 
contract. If the Contractor commits default in commencing the execution of the work as aforesaid, 
TIFR shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the earnest money & Performance guarantee/Security Deposit absolutely. 

 
As soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress 
Chart for each mile stone and get it approved by the Department. The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion of items of the works. 
It shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Engineer-in-
Charge and the Contractor within the limitations of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the contractor shall in all cases 
in which the time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) to complete the work as per the mile stones given. 

 
If the work(s) be delayed by: 
 

i. Force majeure, or 
ii. Abnormally bad weather, or 
iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades    

employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract, or 
vi. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 
use constantly his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in- Charge to proceed with the works. 

 
Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within 14 days of the happening of the event causing 
delay on the prescribed form. The Contractor may also, if practicable, indicate in such a request 
the period for which extension is desired. In any such case the Engineer-in-Charge may give a 
fair and reasonable extension of time and reschedule the mile stones for completion of work. Such 
extension shall be communicated to the Contractor by the Engineer- in- Charge in writing, within 
3 months of the date of receipt of such request. Non application by the contractor for extension 
of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge 
and this shall be binding on the contractor. 

 
5.    Measurements of work done: Engineer-in-Charge shall, except as otherwise provided, 

ascertain and determine by measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in Measurement Book and/or 
level field book so that a complete record is obtained of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during the 
progress of the work and such measurements shall be signed and dated by the Engineer- in-
Charge and the contractor or their representatives in token of their acceptance. If the contractor 
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objects to any of the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties. If for any reason the contractor or his authorized representative is not 
available and the work of recording measurements is suspended by the Engineer-in-Charge or 
his representative, the Engineer-in-Charge and the Department shall not entertain any claim from 
contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the contractor or 
his authorized representative has been given a notice in writing three (3) days in advance or fails 
to countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall be 
deemed to be accepted by the Contractor. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for measurements and recording levels. Except where any general or 
detailed description of the work expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications notwithstanding any provision in the 
relevant Standard Method of measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards and if for 
any item no such standard is available, then a mutually agreed method shall be followed. 

 
The contractor shall give, not less than 7 days’ notice to the Engineer-in-Charge or his authorized 
representative in-charge of the work, before covering up or otherwise placing beyond the reach 
of measurement any work in order that the same may be measured and correct dimensions 
thereof be taken before the same is covered up or placed beyond the reach of measurement and 
shall not cover up and place beyond reach of measurement any work without consent in writing 
of the Engineer-in-Charge or his authorized representative in-charge of the work who shall within 
the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of measurements without such notice having been given or the Engineer-in-
Charge's consent being obtained in writing, the same shall be uncovered at the Contractor's 
expense, or in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the  department to  check  the measurements recorded jointly or  otherwise as  
aforesaid and  all  provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. It is also a term of this contract that recording of measurements of any 
item of work in the measurement book and/or its payment in the interim, on account or final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 

 
6.    Completion Certificate: Within ten days of the completion of the work, the contractor shall give 

notice of such completion to the Engineer-in- Charge and within fifteen days of the receipt of such 
notice, the Engineer-in- Charge shall inspect the work, and if there is no defect in the work, shall 
furnish the contractor with a certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and / or (b) for which payment 
will be made at reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed, all scaffolding, surplus materials, rubbish 
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and all huts and sanitary arrangements, required for his/their work people on the site in connection 
with the execution of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts the 
building, in, upon, or about which the work is to be executed or of which he may have had 
possession for the purpose of the execution thereof, and not until the work shall have been 
measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements 
of this clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary 
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of 
the work, the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, 
surplus materials and rubbish, etc., and dispose off the same as he thinks fit and clean off such 
dirt as aforesaid; and the contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

 

7.    Contractor to keep site clean: When the annual repair and maintenance of works are carried 
out, the splashes and droppings from white washing, colour washing, painting etc. on wall, floors, 
doors, windows etc. shall be removed and the surface cleaned simultaneously with the completion 
of these items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for the actual completion of all the other items of work in contract. In case the 
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have 
the right to get this work done at the cost of the contractor either departmentally or through any 
other agency. Before taking such action, the Engineer-in-Charge shall give 10 days’ notice in 
writing to the contractor. 

 

8.    Completion plans to be submitted by the contractor: The contractor shall submit completion 
plan required as per Specifications for Construction of Civil Super Structure and Interior for 
National Center for Nutrition and metabolism at Plot B as applicable within 7 days of the 
completion of the work. In case, the contractor fails to submit the completion plan as aforesaid, 
he shall be liable to pay a sum equivalent to 2.50% of the value of the work subject to a ceiling of 
Rs.15000/- as may be fixed by the Engineer-in-Charge and in this respect the decision of the 
Engineer-in-Charge shall be final and binding on the contractor. 

 

9.    Payment of Running & Final Bill: The contractor will be paid 3 Running Account (RA) Bills 
and Final Bill considering the progress of works based on measurement of works completed. The 
contractor shall submit the bills for payments along with detailed statement showing the actual 
works carried out under different heads of items in the format specified by TIFR-, Hyderabad. 
Minimum value of the work for interim payment shall be Rs.40,00,000 /-.     

 
BILL FORMAT 

 
Tender 

Item No. 
Description of 
Items (as per   

Order) 

Unit Tender 
Quantity 

Executed 
Quantity 

Rate % work 
done 

Amount 
 

        
        

 
NOTE: All quantities in the bill should be in cumulative. 
All measurements should be in the order of tender sequence and should be recorded in the 
measurement book. 
The Measurement should be strictly in the below mentioned format only. 
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MEASUREMENT FORMAT 

 
Tender 

Item 
No. 

Description of Item  
Location against each 
Measurement taken 

Nos Length Breadth
/width 

Height Qty. Remarks 

        

 
 

       

 
 

The works which have been certified for running bills will also be verified along with the final bill 
and any defects found need to be replaced / rectified by the contractor at his cost. Till the time, 
the site is handed over in full, it is the contractor’s liability to safeguard the works done and 
completed at site. The Progress of work should not be affected in any way quoting the reason of 
non-availability of funds / materials / releasing of running bill. The liability of contractor is to 
complete all works in his scope in the scheduled time as per the terms of contract and will not 
relieve the contractors from his obligations once the Running bill is paid / kept pending. 
 

The Security Deposit, shall be refunded on expiry of the Defects Liability Period after rectifying all 
defects to the satisfaction of the TIFR-Hyderabad/E.I.C. The acceptance of payment of the final 
bill by the Contractor would indicate that he would have no further claim in respect of the work 
executed. 

 

10.  Materials to be provided by the contractor: The contractor shall, at his own expense, provide 
all materials, required for the works other than those specified otherwise. The contractor shall, at 
his own expense and without delay, supply to the Engineer-in-Charge samples of materials to be 
used on the work and shall get these approved in advance. All such materials to be provided by 
the Contractor shall be in conformity with the specifications laid down or referred to in the contract. 
The contractor shall, if requested by the Engineer-in- Charge furnish proof, to the satisfaction of 
the Engineer-in-Charge that the materials so comply. The Engineer-in- Charge shall within thirty 
days of supply of samples or within such further period as he may require intimate to the 
Contractor in writing whether samples are approved by him or not. If samples are not approved, 
the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh 
samples complying with the specifications laid down in the contract. When materials are required 
to be tested in accordance with specifications, approval of the Engineer-in-Charge shall be issued 
after the test results are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 
and shall not make use of or incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 
 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 
the Engineer- in-Charge may require for collecting, and preparing the required number of samples 
for such tests at such time and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The Engineer-in- Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places where  
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work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the contractor shall afford every facility and every assistance in 
obtaining the right to such access. 
 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default, 
the Engineer-in-Charge shall be at  liberty  to  employ at  the  expense  of  the  contractor, other  
persons  to  remove  the  same  without  being answerable or accountable for any loss or damage 
that may happen or arise to such materials. The Engineer-in- Charge shall also have full powers 
to require other proper materials to be substituted thereof and in case of default, the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor. 
The contractor shall at his own expense, provide a material testing lab at the site for conducting 
routine field tests. The lab shall be equipped at least with the testing equipment as specified in 
the contract. 

 

 

11.  Excavated / dismantled material will be TIFR’s property: The contractor shall treat all 
materials obtained during dismantling of a structure, excavation of the site for a work etc. as TIFR 
property and such materials shall be disposed off to the best advantage of TIFR according to the 
instructions in writing issued by the Engineer-in- Charge. 

 

12.  Work to be executed in accordance with specifications, drawings, orders, etc. : The 
contractor shall execute the whole and every part of the work in the most substantial and workman 
like manner both as regards materials and otherwise in every respect in strict accordance with 
the specifications. The contractor shall also conform exactly, fully and faithfully to the designs, 
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge. The 
several documents forming the Contact are to be taken as mutually explanatory of one another, 
detailed drawings being followed in preference to small scale drawing and figured dimensions in 
preference to scale.  

 

The following order of preference shall be observed: 
a)   Description of Bill of Quantities. 
b)   Particular Specifications and Special Clauses, if any.  
c)   Drawings. 
d)   Department of Atomic Energy Specifications 
e)   C.P.W.D. Specifications. 
f)    Indian Standard Specifications of B.I.S.  
g)   Manufacturer’s specifications 

 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction.  
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Contractor shall be required to submit a guarantee bond for all the water proofing works carried 
out by him. Contractor shall use the items of approved makes. 

 

13.  Deviations / Variations : Extent And Pricing: The Engineer-in-Charge shall have power (i) to 
make alteration in, omissions from, additions to, or substitutions for the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable during 
the progress of the work, and (ii) to omit a part of the works in case of non-availability of a portion 
of the site or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in- Charge and 
such alterations, omissions, additions or substitutions shall form part of the contract as if originally 
provided therein and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he agreed to do the 
main work except as hereafter provided. 

 

A. Deviation and Time Extension: The time for completion of the works shall, in the event of any 
deviations resulting in additional cost over the tendered value sum being ordered, will be 
extended, if requested by the contractor, as follows: 

 

i.   In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value, plus 
 
ii. 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Cha rge. 
 

 

B. Extra Items and Pricing: In the case of extra item(s) which cannot be determined under Part-B 
of the schedule of quantities, the contractor may within fifteen days of receipt of order or 
occurrence of the item(s), claim rates, supported by proper analysis, for the work and the 
Engineer-in-charge shall within one month of the receipt of the claims supported by analysis, after 
giving consideration to the analysis of the rates submitted by the contractor, determine the rates 
on the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

 

In the case of substituted items, the rate for the agreement items (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para: 

 
C.  Substituted Items and Pricing: 

i.   If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 
be the rate for the agreement item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to be substituted). 
 

 

ii.   If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 
be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to be substituted). 

 
D. Deviated Quantities and Pricing: In the case of contract items, substituted items, contract cum 

substituted items,  which  exceed  the  limits  of  30%  for  building  work,  100%  for  foundation  
work  and  50%  for maintenance work, the contractor may within 15 days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work  
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 in excess of the above mentioned limits, provided that if the rates so claimed are in excess of the 

rates specified in the schedule of quantities, the Engineer-in-Charge shall within one month of 
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items 
for the work in excess of the aforesaid limits, and the Engineer-in-Charge shall after giving notice 
to the contractor within one month of occurrence of the excess and after taking into consideration 
any reply received from him within 15 days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of 15 days having regard to the 
market rates. 
 

Any operation incidental to or necessarily has to be in contemplation of tenderer while filing 
tender, or necessary for proper execution of the item included in the Bill of Quantities mentioned 
above, whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer. Nothing extra 
shall be admissible for such operations. 

 

14.  Foreclosure of contract due to abandonment or reduction in scope of work: If at any time 
after acceptance of the tender, TIFR-Hyderabad shall decide to abandon or reduce the scope of 
the works for any reason whatsoever and hence not require the whole or any part of the works to 
be carried out, the Engineer-in-charge shall give notice in writing to that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

 
15.  Suspension of work: 

i.   The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider necessary 
so as not to cause any damage or injury to the work already done or endanger the safety thereof 
for any of the following reasons: 
ii  On account of any default on the part of the contractor or b. for proper execution of the works 
or part thereof for reasons other than the default of the contractor; or c. for safety of the works or 
part thereof. 
 

iii. The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 
iv.   If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

v. The contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of  the item or group of  items of  work for which a  separate 
period of completion is specified in the contract and of which the suspended work forms a part, 
and; 
 

vi.  If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as  the Engineer-in-Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees  
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and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim supported by details 
to the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 
 

vii.   If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in Sub-Para (i) 
above, the contractor may after receipt of such order serve a written notice on the Engineer-in-
Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge of the said 
notice, to proceed with the work or part thereof in regard to which progress has been suspended 
and if such permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part by TIFR or where 
it affects whole of the works, as an abandonment of the works by TIFR, shall within ten days of 
expiry of such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. 
In the event of the contractor treating the suspension as an abandonment of the contract by TIFR, 
he shall have no claim to payment of any compensation on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he could not derive 
in consequence of the abandonment. He shall, however, be entitled to such compensation, as 
the Engineer- in-Charge may consider reasonable, in respect of salaries and/or wages paid by 
him to his employees and labour at site, remaining idle in consequence adding to the total thereof 
2% to cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 
months. 

 

16.  Action in case of work not done as per specifications: All works under or in course of 
execution or executed in pursuance of the contract, shall at all times be open and accessible to 
the inspection and supervision of the Engineer-in- charge, his authorized subordinates in charge 
of the work and all the superior officers of the Department or any organization engaged by the 
Department for Quality Assurance and of the Chief Technical Examiner's Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly accredited in writing, 
present for that purpose. Orders given to the Contractor's agent shall be considered to have the 
same force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work 
or his subordinate officers or the officers of the organization engaged by the Department for 
Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that any work 
has been executed with unsound, imperfect, or unskillful workmanship, or with materials or 
articles provided by him for the execution of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the contract, the contractor shall, on demand 
in writing which shall be made within twelve months (six months in the case of work costing. 10 
Lakh and below except road work) of  the completion of  the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the same may have 
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case may be, remove the materials 
or articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost. In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the 
same rate as under clause III(1) of the contract (for non-completion of the work in time) for this 
default In such case the Engineer-in-Charge may not accept the item of work at the rates  
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applicable under the contract but may accept such items at reduced rates. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on 
the contractor. 

 

17.  Contractor liable for damages, defects during Maintenance (Defect Liability Period): If the 
contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the work or any part of it is being executed, or if any 
damage shall happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within 12 months (6 months in the case of work 
costing Rs. 10,00,000/- and below except road work) after a certificate final or otherwise of its 
completion shall have been given by the Engineer-in-Charge as aforesaid arising out of defective 
or improper materials or workmanship, the contractor shall upon receipt of a notice in writing on 
that behalf make the same good at his own expense, or in default, the Engineer-in-Charge cause 
the same to be made good by other workmen and deduct the expense from any sums that may 
be due, or at any time thereafter may become due to the contractor, or from his security deposit, 
or the proceed of sale thereof or of a sufficient portion thereof. The security deposit of the 
contractor shall not be refunded before the expiry of 12 months (6 months in the case of work 
costing Rs.10,00,000/- and below except road work) after the issue of the certificate final or 
otherwise, of completion of work, or till the final bill has been prepared and passed whichever is 
later. Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of 
the security deposit is sufficient to meet all the liabilities of the contractor under this contract, half 
of the security deposit will be refundable after 6 months and the remaining half after 12 months 
of the issue of the said certificate of completion or till the final bill has been prepared and passed 
whichever is later. Performance Security shall be refunded to the contractor after completion of 
the work and recording the completion certificate. 

 

18.  Contractor to supply tools & plants etc.: The contractor shall provide at his own cost all 
materials (except such special materials, if any, as may in accordance with the contract be 
supplied from the Engineer-in-Charge’s stores), machinery, tools & plants. in addition to this, 
appliances, implements, other plants, ladders, cordage, tackle, scaffoldings and temporary works 
required for the proper execution of the work, whether original, altered or substituted and whether 
included in the specification or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter as to which under these conditions he 
is entitled to be satisfied, or which he is entitled to require together with carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite number of persons 
with the means and materials, necessary for the purpose of setting out works, and counting, 
weighing and assisting in the measurement or examination at any time and from time to time of 
the work or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge 
at the expense of the contractor and the expenses may be deducted, from any money due to the 
contractor, under the contract and/or from his security deposit or the proceeds of sale thereof, or 
of a sufficient portions thereof. 

 

19.  Recovery of compensation paid to workmen : In every case in which by virtue of the 
provisions of section 12 sub-section (1) of the Workmen’s Compensation Act. 1923, TIFR is 
obliged to pay compensation to a workman employed by the contractor, in execution of the works, 
TIFR will recover from the contractor the amount of the compensation so paid; and, without 
prejudice to the rights of TIFR under Section 12, sub-section (2) of the said Act, TIFR shall be at  
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liberty to recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by TIFR to the contractor whether under this contract or otherwise. TIFR shall not 
be bound to contest any claim made against it under section 12, sub-section (1) of the said Act, 
except on the written request of the contractor and upon his giving to TIFR full security for all 
costs for which TIFR might become liable in consequence of contesting such claim. 

 

20.  Ensuring payment and amenities to workers if contractor fails: In every case in which by 
virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of the 
contract labour (Regulation and Abolition) Central Rules, 1971, TIFR is obliged to pay any 
amounts of wages to a workman employed by the contractor in execution of the works, or to incur 
any expenditure in providing welfare and health amenities required to be provided under the 
above said Act and the Rules, under Clause 19 H or under the DAE Contractor’s Labour 
Regulations, or under the rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed by Department of Atomic Energy 
contractors, TIFR will recover from the contractor the amount of wages so paid or the amount of 
expenditure so incurred; and without prejudice to the rights of TIFR under Section 20, sub-section 
(2) and Section 21, sub-section (4) of the contract labour (Regulation and Abolition) Act, 1970, 
TIFR shall be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by TIFR to the contractor whether under this agreement or otherwise. 
TIFR shall not be bound to contest any claim made against it under Section 20, subsection (1) 
and section 21, sub-section (4) of the said Act, except on the written request of the contractor and 
upon his giving to TIFR full security for all costs for which TIFR might become liable in contesting 
such claim. 

 

21.  Labour laws to be complied by the contractor: The contractor shall obtain a valid license 
under the Contract Labour (R & A) Act, 1970 and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, before the commencement of the work, and continue to have a valid license 
until the completion of the work. The contractor shall also abide by the provision of the Child 
Labour Prohibition & Regulation) Act-1998. The contractor shall also comply with the provisions 
of the building and other Construction Workers (Regulation of Employment& Conditions of 
Service) Act, 1996 and the building and other Construction 

 

Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall attract the penal 
provisions of this contract arising out of the resultant non execution of the work. 

 

22.  Minimum wages act to be compiled with: The contractor shall comply with all the provisions 
of the Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970 and rules 
framed there under and other labour laws affecting contract labour that may be brought into force 
from time to time. 

 

 

23.  Settlement of Disputes & Arbitration: Any dispute arising from this contract will be referred to 
two arbitrators one to be appointed by you and one by us.  The two arbitrators, in the event of 
their disagreement will appoint an Umpire.   The decision of the Umpire shall be final and binding.   
The arbitration will proceed as per Indian Arbitration Act, 1940, as amended up to date. 

 
 

24.  Confidential  Information  :  The  drawings,  specifications, proto-type, samples  and  such  
other  information furnished to the contractor relating to the supply / work, sub-systems / 
equipment etc. are to be treated as confidential which shall be held by the contractor in confidence 
and shall not be divulged to any third party without the prior written consent of the Department. 
The contractor, therefore, binds himself, his successors, heirs, executors, administrators, 
employees and the permitted assignees or such other persons or agents directly or indirectly 
concerned with the work / supply to the confidential nature of the drawings, specifications, proto- 
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type samples etc. It is a further condition of the contract that the contractor shall not, without prior 
written permission from the Department, transmit, transfer, exchange, gift or communicate any 
such confidential information, and also the component, sub assembly, products, by-products etc. 
pursuant to the fabrication under taken by the contractor, to any third party. 

 

 

25.  Safety with Scaffolding and Mobile Elevated Platform: Every scaffold or mobile elevated 
platform and its supporting members, railings, Tee-boards, ropes should be designed to support 
given load, with a safety factor of at least four. No alterations should be made that might impair 
the strength of such structures, no improvised, make-shift or substandard scaffold should be 
permitted even for the most temporary use. All work in connection with such structures, including 
construction, operation, maintenance, alteration and removal should be carefully done under the 
direction and supervision of persons with specialized experience in such works. A safe and 
convenient means of access should be provided to the platform or scaffold. Means of access may 
be a portable ladder, fixed ladder, ramp or it may be a stairway. The use of cross braces or frame 
work as means of access to the working surface should not be permitted. 

 

 

26.  The TIFR-Hyderabad shall not be responsible for any accident/injury or loss of life of any of the 
persons engaged by the contractor that may take place while executing the contract. Any 
compensation or expenditure towards the treatment of such injury or loss of life shall be sole 
responsibility of the contractor. At his cost, the contractor shall obtain appropriate/adequate 
insurance policy to his personnel towards meeting the liability of compensation arising 
out of death, injury, disablement, etc. at work. 

 

27.   Other Damages:  
 

i) The Contractor/Supplier/Manufacturer shall be responsible for all injury to persons, animals or 
things and for all damage to the works, structure of, and decorative work in the property which 
may arise from operation or neglect of himself or any of his Subcontractor or of his or Sub-
Contractor’s employees, whether such injury or damage may arise from carelessness, accident 
or any other cause whatever in any way connected with the carrying out of this contract. This 
clause shall be held to include any damage to buildings, whether immediately adjacent or 
otherwise, any damage to roads, streets, foot paths, as well as all damage caused to the works 
forming the subject of this contract by frost or other inclemency of weather. The 
Contractor/Supplier shall indemnify the Purchaser and hold him harmless in respect of all and 
any expenses on property as aforesaid and also in respect of any claim made in respect of injury 
or damage under any acts of Government or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim. Contractor shall furnish necessary 
insurance documents (Contractor All Risk Policy) taken for the site before commencement of 
work. 

 

 

ii) The Contractor/Supplier/Manufacturer shall reinstate all damage of every sort mentioned in this 
clause, so as to deliver up the whole of the contract works complete and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damage to the property of the 
Owner/third parties.  

 

iii) The Contractor/Supplier/Manufacturer shall indemnify the Purchaser against all claims which may 
be made against the Purchaser, by any member of the public or other party, in respect of anything 
which may arise in respect of the works or in consequence thereof and shall, at his own expense, 
effect and maintain, until the work has been ‘Taken Over’ under clause 5.  
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iv) The Contractor/Supplier/Manufacturer shall also indemnify the Purchaser against all claims which 

may be made upon the Purchaser whether under the Workmen’s Compensation Act or any other 
statute in force during the currency of this contract or at common law in respect of any employee 
of the Contractor/Supplier or of any of his sub-contractor and shall at his own expense effect and 
maintain until the work has been `Taken Over’, with an approved office. Contractor shall furnish 
a copy of the labour licence before commencement of work. If the aforesaid are not applicable 
contractor should furnish declaration to this effect and shall indemnify TIFR-Hyderabad, 
Hyderabad for violation of any such compliances.  

 

v) The Purchaser, with the concurrence of the Engineer In-Charge, shall be at liberty and is hereby 
empowered to deduct the amount of any damages compensation costs, charges and expenses 
arising or accruing from or in respect of any such claims or damages from any sums due to or 
become due to the Contractor/Supplier. 
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I. GENERAL 
 

1. Special Conditions of Contract (SCC) shall be read in conjunction with the General Conditions of 
Contract (GCC) also referred to as General Terms & Conditions of Works Contract, Schedule of 
Quantities, specifications of work, drawings and any other document forming part of this Contract 
wherever the context so requires. 

2. Notwithstanding the sub-division of the document into these separate sections and volumes, every 
part of each shall be deemed to be supplementary of every other part and shall be read with and 
into the Contract so far as it may be practicable to do so. 

3. Where any portion of the GCC is repugnant to or at variance with any provisions of the Special 
Conditions of Contract, then unless a different intention appears, the provision(s) of the Special 
Conditions of Contract shall be deemed to override the provision(s) of GCC only to the extent 
that such repugnancy or variations in the Special Conditions of Contract are not possible of being 
reconciled with the provisions of GCC. 

4. Wherever it is stated in this Bidding Document that such and such a supply is to be affected or 
such and such a work is to be carried out, it shall be understood that the same shall be affected 
and /or carried out by the Contractor at his own cost, unless a different intention is specifically and 
expressly stated herein or otherwise explicit from the context. Contract Price shall be deemed to 
have included such cost. 

5. The materials, design & workmanship shall satisfy the applicable relevant Indian Standards, 
the job specifications contained herein & codes referred to. Where the job specifications stipulate 
requirements in addition to those contained in the standard codes and specifications, these 
additional requirements shall also be satisfied. In the absence of any Standard / Specifications / 
Codes of practice for detailed specifications covering any part of the work covered in this bidding 
document, the instructions / directions of Engineer-in-Charge will be binding upon the Contractor. 

6. In case of contradiction between relevant Indian standards, GCC, Special Conditions of Contract, 
Specifications, Drawings and Schedule of Rates, the following shall prevail in order of precedence. 

a) Detailed Purchase Order along with statement of agreed variations, if any, and its 
enclosures. 

b) Letter of Intent(LOI) 
c) Schedule of Quantities 
d) Special Conditions of Contract 
e) Instructions to Bidders 
f) General Conditions of Contract 
g) Technical Specifications 
h) Relevant Indian Standards. 
i) Drawings/ Data Sheets 

  

SECTION – VI  SPECIAL CONDITIONS OF CONTRACT 
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II THE WORK 

1. Scope of Work & Scope of Supply 

The scope of work covered in this Contract will be as described in scope & objective of work 
provided in Section-I of important information to bidders, Schedule of Quantities, Technical 
Specifications, Drawings, etc. 

2. Time Schedule 

The Completion period for this job shall be as given in this bid document. Time is the essence of 
this Contract. The period of completion given includes the time required for mobilization as well 
as testing, rectifications, if any, retesting, demobilization and completion in all respects to the 
satisfaction of the Engineer-in-Charge. 
 

A joint programme of execution of work will be prepared by the Engineer-in-Charge and 
Contractor. This programme will take into account the time of completion period of the Contract. 

Monthly execution programme will be drawn up by the Engineer-in- Charge jointly with the 
Contractor based on availability of materials, work fronts and the joint programme of execution 
as referred to above. The Contractor shall scrupulously adhere to the Targets / Programme by 
deploying adequate personnel, Construction Equipment, Tools and Tackles and also by Timely 
Supply of required materials coming within his scope of supply as per Contract. In all matters 
concerning the extent of target set out in the monthly programme and the degree of achievement, 
the decision of the Engineer-in-Charge will be final and binding upon the Contractor. 

Contractor shall give every day category-wise labour and equipment deployment report along 
with the progress of work done on previous day in the pro-forma prescribed by the Engineer- in- 
Charge. 

3. Temporary Works 
All temporary works, enabling works, including dewatering of surface and subsoil water, 
preparation and maintenance of temporary drains at the work site, preparation and maintenance 
of approaches to working areas, adequate lighting, wherever required, for execution of the work, 
shall be the responsibility of the Contractor and all costs towards the same shall be deemed to 
have been included in the quoted prices. 
 

4. Quality Assurance 
Detailed quality assurance program to be followed for the execution of Contract under various 
divisions of works will be mutually discussed and agreed to. 
 

The Contractor shall establish, document and maintain an effective quality assurance system as 
outlined in the specifications and various codes and standards. 
 

The Owner/Consultant or their representative shall reserve the right to inspect/witness, review 
any or all stages of work at shop/site as deemed necessary for quality assurance and / or timely 
completion of the work. 
 

In case Contractor fails to follow the instructions of Engineer-in- Charge with respect to above  

clauses, next payment due to him shall not be released unless and until he complies with the  
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instructions to the full satisfaction of Engineer-in-Charge. 
 

5. Labour License 
Before starting of work, Contractor shall obtain a license from concerned authorities under the 
Contract Labour (Abolition and Regulation) Act 1970, and furnish copy of the same to Owner. 

6. Labour Relations 
In case of labour unrest/labour dispute arising out of non-implementation of any law, the 
responsibility shall solely lie with the Contractor and they shall remove/resolve the same 
satisfactorily at his cost and risk. 
The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 
or disorderly conduct by or amongst his staff and labour and to preserve peace and protection of 
persons and property in the neighborhood of the Works against such conduct. 

7. Site Cleaning 
The Contractor shall clean and keep clean the work site from time to time to the satisfaction of 
the Engineer-in-Charge for easy access to work site and to ensure safe passage, movement and 
working. 

The Contractor shall dispose off the unserviceable materials, debris etc., to the earmarked area 
within the premises or any other location outside the premises as per the Contract and/or as 
decided by the Engineer-in-Charge. No extra payment shall be paid on this account. 

8. Review/Approval of Drawings, Design and other documents submitted by Contractor 
TIFR, HYDERABAD/Consultant will normally require and utilize a maximum time frame of seven 
(07) working days from the date of Receipt for Review/Approval of Drawings and other documents 
submitted by Contractor. Upon Review of the submitted documents, TIFR, HYDERABAD may 
give their comments and ask for modification/resubmission after necessary rectifications/ 
modifications and the time frame of 7 working days will be applicable for same. 

9. Protection of Existing Facilities 
Contractor shall obtain all clearance (work permit) from the Owner, as may be required from time 
to time, prior to start of work. Work without permit shall not be carried out within the existing 
premises. 

Contractor shall obtain plans and full details of all existing and planned facilities/services/utilities 
from the Owner and shall follow these plans closely at all times during the performance of work. 
Contractor shall be responsible for location and protection of all facilities/utilities and structures 
at his own cost. 

Despite all precautions, should any damage to any structure / utility etc. occur, the Contractor 
shall contact the Owner / authority concerned and Contractor shall forthwith carry out repair 
at his expenses under the direction and to the satisfaction of Engineer-in- Charge and the 
Owner/concerned authority. Contractor shall take all precautions to ensure that no damage is 
caused to the existing facilities etc., during construction. Existing structures/ facilities/ utilities 
damaged / disturbed during construction shall be repaired and restored to their original condition 
by Contractor after completion of construction to the complete satisfaction of Owner. 
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10. Work Front 

The work involved under this Contract may include such works as have to be taken up and 
completed after other agencies have completed their jobs. The Contractor will be required and 
bound to take up as and when the fronts are available for the same and no claim of any sort 
whatsoever shall be admissible to the Contractor on this account. Only extension of time limit 
shall be admissible, if the availabilities of work fronts to the Contractor are delayed due to any 
reason not attributable to the Contractor and the same is clearly recorded. 

11. Site Facilities 
The Contractor shall arrange for the following facilities at site, for workmen 
deployed/engaged by him / his sub- contractor, at his own cost: 
a) Arrangement for First Aid. 
b) Arrangement for clean & potable drinking water. 
c) Contractor’s Site Office and Stores 

Owner shall provide land only for contractor’s site office and stores and fabrication yard, if any at 
site. However, same shall be dismantled prior to submission of Final Bill. 
The Contractor shall remove all temporary buildings / facilities etc., before leaving the site after 
completion of works in all respect. 

12. Construction Power and Water 
TIFR shall provide metered and chargeable power at a single point and the Contractor shall be 
exclusively responsible for the safety and to make his own arrangements for supply of power as 
per required. 
Water required for the works shall be provided by TIFR depending upon the availability for free 
of cost. If not, the contractor has to make own necessary arrangement at own cost for drawing 
water including making temporary storage, pumping etc. TIFR will not pay any extra charges. 

13. Cement & Steel: 
Cement required for execution of the job under the scope of this tender shall be supplied by 
the contractor at his own cost. Cement used shall be 53 grade Ordinary Portland cement (OPC) 
for all concrete works and 43 Grade Ordinary Portland cement (OPC) for other works. In case 43 
grades OPC is not available, Portland Slag Cement or Portland Pozzolanic Cement may be 
permitted by TIFR, HYDERABAD after review of the same. Contractor to include the cost of 
cement required for execution of various items included in this tender in their quoted rates. 
Cement shall be of Grade as specified in the SOQ and shall conform to relevant BIS standards 
of latest edition. 

The contractor will be required to maintain a stock register for receipt, issuance and daily 
consumption of cement at site. Cement shall be regulated on the basis of 1st receipt to go as 1st 
issue. Cement not consumed within 3 months after bringing to site shall not be used and shall be 
removed from site with prior written permission of EIC. 

Contractor shall construct suitable temporary godown at site for storage of cement under his lock 
and key. The contractor will be fully responsible for safe custody of cement. 

TIFR, HYDERABAD will not entertain any claims by the Contractor for theft, loss or damages to  
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cement. Contractor shall not remove from the site any cement bags at any time. 

Entire quantity of reinforcement steel required for the project shall be supplied and provided at 
site by the contractor at his own cost. TIFR, HYDERABAD shall not supply any reinforcement 
steel. The contractor shall make necessary arrangement at his own cost for unloading, storage 
of steel in the open duly fenced under locking arrangement. The Contractor shall produce invoice 
for the reinforcement steel to EIC for every batch of procurement along with Manufacturer's Test 
Certificate. 

No payment will be made or measurement recorded for binding wires which shall be of specified 
gauge and shall be provided by the contractor. All binding wires required for tying the 
reinforcement in position etc. will be supplied by the contractor. Cost of this binding wire and 
labour will be included in the item for binding and placing reinforcement in position. 

It will be necessary that the contractor get the cement and steel tested at his own cost at TIFR, 
HYDERABAD approved laboratory as per the testing schedule or as per the EIC's advise. 

The contractor will be required to maintain a register for recording details of steel receipt, steel 
utilized and balance at site. 

In every case, it shall be the contractor's responsibility to ensure the standard of quality and the 
correctness of quantity of steel procured at site by him. 

14. Rules and Regulations 
Contractor shall observe in addition to Codes specified in respective specification, all national 
and local laws, ordinances, rules and regulations and requirements pertaining to the work and 
shall be responsible for compliance to the same. 

15. Procedures 
Various procedures and method statements to be adopted by Contractor during the construction 
as required & sought by TIFR, HYDERABAD and as per the respective specifications shall be 
submitted to Engineer-in-Charge in due time for approval. 

16. Security 
As the premises at TIFR, HYDERABAD is a protected area, entry into the area shall be restricted 
and may be governed by issue of photo gate passes. The Contractor shall arrange to obtain 
through the Engineer-in-Charge, well in advance, all necessary entry permits/gate passes for his 
staffs and laborers and entry and exit of his men and materials shall be subject to vigorous 
checking by the security staff. The Contractor shall not be eligible for any claim or extension of 
time whatsoever on this account. 

It shall be the responsibility of the contractor to safeguard all his materials/owned from theft, 
damage etc. For this purpose the contractor shall be allowed to keep his own security inside 
TIFR, HYDERABAD premises. 

17. Drawings and Documents 
Drawings accompanying the Bidding Document are indicative of scope of work and issued for 
bidding purpose only. Purpose of these drawings is to enable the bidder to make an offer in line  
with the requirements of the owner. 
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The contractor as per `scope of work' shall submit detailed designs including calculations, 
shop drawings, joinery details etc by a Govt. approved/ licensed Structural Engineer confirming 
structural stability which will be examined and approved by the Engineer-In-Charge with 
deviations if required before taking up the work. 

18. Contractor’s Billing System 
TIFR, HYDERABAD will provide an approved format for Measurement sheets, Bill Summary and 
Bill Abstract. Contractor has to ensure that these data are updated for each subsequent RA and 
Final Bill. 

TIFR, HYDERABAD will utilize these data for processing and verification of the Contractor's bill. 
Contractor's RA Bills shall be accompanied by progress photographs. 

19. Site Organization 
The Contractor shall without prejudice to his overall responsibility to execute and complete the 
works as per specifications and time schedule progressively deploy adequate qualified and 
experienced personnel together with skilled / unskilled manpower and augment the same as 
decided by Engineer-in-Charge depending on the exigencies of work to suit the construction 
schedule without any additional cost to Owner. 

The Contractor shall provide all necessary superintendence during the execution of the Works 
and as long thereafter as the Engineer-in-Charge may consider necessary for the proper fulfilling 
of the Contractor's obligations under the Contract Such superintendence shall be given by 
sufficient persons having adequate knowledge of the operations to be carried out (including the 
methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents) for the satisfactory and safe execution of the Work. The workmen deployed 
by the Contractor should also possess the necessary license etc., if required under the existing 
laws, rules and regulations. 

20. Responsibility of Contractor 
It shall be the responsibility of the contractor to obtain the approval for any revision and/or 
modifications decided by the contractor from the Owner / Engineer-in-Charge before 
implementation. Also such revisions and / or modifications if accepted / approved by the Owner / 
Engineer-in-Charge shall be carried out at no extra cost to the owner. Any change required during 
functional requirements or for efficient running of system, keeping the basic parameters 
unchanged and which has not been indicated by the contractor in the data / drawings furnished 
along with the offer shall be carried out by the contractor at no extra cost to the owner. 

All expenses towards mobilization at site and demobilization including bringing in equipment, 
work force, materials, dismantling the equipment, clearing the site etc. shall be deemed to be 
included in the prices quoted and no separate payments on account of such expenses shall be 
entertained. 

It shall be entirely the contractor's responsibility to provide, operate and maintain all necessary 
construction equipment, steel scaffoldings and safety gadgets, cranes and other lifting tackles, 
tools and appliances to perform the work in a workman like and efficient manner and complete 
all the jobs as per time schedule. 
Preparing approaches and working area for the movement of his men and machinery. 
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The procurement and supply in sequences and at the appropriate time of all materials, and 
consumables shall be entirely the contractor's responsibility and his rates for execution of work 
will be inclusive of supply of all these items. 

21. Coordination with other agencies 
Contractor shall be responsible for proper coordination with other agencies operating at the 
site of work so that work may be carried out concurrently, without any hindrance to others. 
The Engineer – in – Charge shall resolve disputes, if any, in this regard, and his decision shall 
be final and binding on the Contractor. 

22. Underground and overhead structures 
The Contractor will familiarize himself with and obtain information and details from the Owner in 
respect of all existing structures, and utilities existing at the job site before commencing work. 
The Contractor shall execute the work in such a manner that the said structures, utilities, etc. are 
not disturbed or damaged, and shall indemnify and keep indemnified the Owner from and against 
any destruction thereof or damages thereto. 

23. Documents required with final bill 
Statement of final bills – issue of No Claim/ No Due Certificate 

The Contractor shall furnish a No-Claim/No-Due declaration indicating that there are no balance 
dues to his sub-vendor/sub- contractors/labour contractors along with the Final Bill. 

24. Working hours 
The work shall be carried out if required on round-the clock basis including holidays as it is a 
Greenfield site. Contractor's quoted rates are deemed to include expenditure towards working 
on round-the clock basis and holidays. However, Contractor's representative shall be available for 
overseeing the works at all times. 

III. TESTS, INSPECTION AND COMPLETION 

1. Tests and Inspection 

The Contractor shall carry out the various tests as enumerated in the technical specifications of 
this Bidding Document and technical documents that will be furnished to him during the 
performance of the work at no extra cost to the Owner. 
All the tests either on the field or at outside laboratories concerning the execution of the work and 
supply of materials by the Contractor shall be carried out by Contractor at his cost. 

The work is subject to inspection at all times by the Engineer-in- Charge. The Contractor shall 
carry out all instructions given during inspection and shall ensure that the work is being carried 
out according to the technical specifications of this bidding document, the technical documents 
that will be furnished to him during performance of work and the relevant codes of practice. 

All results of inspection and tests will be recorded in the inspection reports, pro-forma of which 
will be approved by the Engineer-in- Charge. These reports shall form part of the completion 
documents. Any work not conforming to execution drawings, specifications or codes shall be 
rejected and the Contractor shall carry out the rectifications at his own cost. 
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2. Final Inspection 
After completion of all tests as per specification the whole work will be subject to a final inspection 
to ensure that job has been completed as per requirement. If any defect is noticed, the Contractor 
will be notified by the Engineer-in-Charge and he shall make good the defects with utmost speed. 
If, however, the Contractor fails to attend to these defects within a reasonable time (time period 
shall be fixed by the Engineer-in-Charge) then Engineer-in-Charge may have defects rectified at 
Contractor's cost by engaging a third party. 

3. Inspection of Items 
All inspection and tests on the items shall be made as required by specifications forming part of 
this contract. Various stages of inspection and testing shall be identified after receipt of Quality 
Assurance Program from the contractor / manufacturer. All incoming materials shall be 
accompanied by an IMIR (Incoming Material Inspection Report) 

Inspection calls shall be given for association of Owner, as per mutually agreed program in 
prescribed pro-forma, giving details of item and attaching relevant test certificates and internal 
inspection report of the contractor. 

The contractor shall ensure full and free access to the inspection engineer of Owner at the 
contractor's premises at any time during contract period to facilitate him to carry out inspection 
and testing assignments. 

The contractor shall provide all instruments, tools, necessary testing and other inspection facilities 
to inspection engineer of Owner free of cost for carrying out inspection. 

Where facilities for testing do not exist in the contractor's laboratories, samples and test pieces 
shall be drawn by the contractor in presence of Inspection Engineer of Owner and duly sealed by 
TIFR, HYDERABAD engineer and sent for tests in TIFR, HYDERABAD approved lab at the 
contractor's cost. 

The contractor shall comply with the instructions of the Inspection Engineer fully and with 
promptitude. All inspections and tests shall be made as required by the specifications forming 
part of this contract. All costs towards testing etc. shall be borne by the contractor within their 
quoted rates. 

4. Documentation 
Upon completion of work, the Contractor shall complete all drawings to “As built” status (including 
all vendor / Sub – vendor's drawings for bought out items) and provide the Owner, the following: 

5. Supervisory Personnel 
Qualification and experience of key supervisory construction personnel to be deployed for this 
works shall be as given hereunder. CONTRACTOR shall submit bio data of key supervisory 
personnel meeting the requirement as given hereunder, after award, which will be reviewed and 
approved by Engineer-in- charge. However, deployment of qualified and experienced supervisory 
personnel of the CONTRACTOR shall be commensurate with the project work load and as 
approved by Engineer-in-Charge and / or OWNER. 



TATA INSTITUTE OF FUNDAMENTAL RESEARCH 
(Autonomous Institution of the Department of Atomic Energy, Government of India) 
Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy 

District, Hyderabad-500046, Telangana 
 

Contractor’s Signature with Stamp                     Page 47 of 164  

 
Designation/ Category Minimum Qualification No. of Personnel Discipline to 

which should 
belong 

RESIDENTCONSTRUCTION 
MANAGER / RESIDENT 
ENGINEER / SITE-IN- 

CHARGE 

Minimum Diploma with 
relevant field experience of 

minimum 5 years 

1 Civil 
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I. GENERAL NOTES: 

i) The detailed specifications given hereinafter are for the items of works described in the schedule 
of quantities attached herein, and shall be guidance for proper execution of work to the required 
standards. 

ii) It may also be noted that the specifications are of generalized nature and these shall be read in 
conjunction with the description of item in schedule of quantities and drawings. The work also 
includes all minor details of construction which are obviously and fairly intended and which may 
not have been referred to in these documents but are essential for the entire completion in 
accordance with standard Engineering practice.  

iii) Unless specifically otherwise mentioned, all the applicable codes and standards published by the 
Indian Standard Institution and all other standards which may be published by them before the 
date of receipt of tenders, shall govern in all respects of design, workmanship, quality and 
properties of materials and methods of testing, method of measurements etc. Wherever any 
reference to any Indian Standard Specifications occurs in the documents relating to this contract, 
the same shall be inclusive of all amendments issued there to or revisions thereof, if any, up to 
the date of receipt of tenders.  

iv)  In case there is no I.S.I. specification for the particular work, such work shall be carried out in 
accordance with the instructions in all respects, and requirements of the Engineer-in-Charge. 
Wherever any reference to any Indian Standard Specification occurs in the documents relating to 
this contract, the same shall be inclusive of all amendments issued there to or revisions thereof, 
if any, up to the date of receipt of tenders.  

v) The work shall be carried out in a manner complying in all respects with the requirements of 
relevant bye-laws of the Municipal Committee/Municipal Corporation/Development 
Authority/Improvement Trust under the jurisdiction of which the work is to be executed or as 
directed by the Engineer-in-Charge and, unless otherwise mentioned, nothing extra shall be paid 
on this account. 

vi) Samples of various materials, fittings etc. proposed to be incorporated in the work shall be 
submitted by the contractor for approval of the Engineer-in-charge before order for bulk supply is 
placed. 

vii) The contractor shall take instructions from the Engineer-in-Charge regarding collection and 
stacking of materials in any place. No excavated earth or building materials shall be stacked on 
areas where other buildings, roads, services, compound walls etc. are to be constructed. 

viii) The contractor shall maintain in perfect condition all works executed till the completion of the 
entire work awarded to him. Where phased delivery is contemplated, this provision shall apply to 
each phase. 
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ix) The contractor shall give a performance test of the entire installation(s) as per standard 
specifications before the work is finally accepted and nothing extra whatsoever shall be payable 
to the contractor for the test. 

x) The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc. left out 
of his work and dress the site around the building to the satisfaction of the Engineer-in-Charge 
before the work is considered as complete.  

xi) Post construction inspection and testing: After completion of the work and during maintenance 
period liability of the contractor, the work shall also be subjected to 'Post construction inspection 
and testing'. In case the materials or articles incorporated in the work are found to be inferior, 
though the sample collected for the same might have been passed at the time of execution, it shall 
be the responsibility of the contractor to replace the same at his own cost, failing which the 
Department may rectify the same at the risk and cost of the contractor or Department may accept 
the work as sub-standard, and cost be adjusted from the outstanding security deposit, as per the 
terms and conditions of the contract for the work. 

xii) The Head Technical Services, TIFRH, shall be the sole deciding authority as to the meaning, 
interpretations and implications for various provisions of the specifications and his decision in 
writing shall be final and binding on all concerned. 

xiii) In case any difference or discrepancy between the specifications and the description in the 
schedule of quantities, the schedule of quantities shall take precedence. In case of any difference or 
discrepancy between specifications and drawing, the specifications shall take precedence. 
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II - LIST OF INDIAN STANDARDS: 

 

Following are the various pertinent Indian Standards, relevant to buildings work: 
(All Latest Versions of I.S. codes shall be referred) 
 

I. S. CODE NO. SUBJECT 
 
1.  CARRIAGE OF MATERIALS 
4082-1996 Recommendations on stacking & storage of constn. materials and 

components at site. 
  
4. CONCRETE WORK  
383-1970 Coarse and fine aggregate from natural sources for concrete (Reaffirm - 

1990) 
456-2000 Code of practice for plain and reinforced concrete 
516-1959 Method of test for strength of concrete (Reaffirmed in 2004) 
1199-1959 Method of sampling and analysis of concrete 
1200 (Pt.II)-1987 Methods of measurements of cement concrete work. (Reaffirm - 1992) 
1322-1993 Bitumen felts for water proofing and damp proofing. (Reaffirm - 1998) 
1661-1987(Pt.III)  Code of practice for application of cement lime plaster finishes.(Reaffirm- 1999 
2386-1977(Pt.1 
to 8) 

 Methods of test for aggregate for concrete 

2386 (Pt.I)-1963 Test for particle size and shape 
2386 (Pt.II)-1963 Test for estimation of deleterious materials and organic impurities 
2386 (Pt.III)-
1963 

Test for specific gravity, density, voids, absorption and bulking 

2386 (Pt.IV)-
1963 

Mechanical properties 

2645-1975 Specification for integral water proofing compounds 
2686-1977 Specification for cinder aggregate for use in lime concrete. (Reaffirm - 1992) 
3812-1981 Fly Ash using as pozzolana and admixtures for concrete. (Reaffirmed - 1999) 
7861-1975 (Pt.I Hot weather concreting. .(Reaffirmed -1990) 
7861-1981 (Pt.II Cold weather concreting. .(Reaffirmed -1992) 
9103-1999 Admixture for concrete. 
  
5. R.C.C. WORK  
432-1982 Mild steel & medium tensile steel bars and hard drawn steel wire for concrete 

reinforcement. 
432 (Pt.I)-1982 Mild steel and medium tensile steel bars 
456-2000 Code of practice for plain and reinforced concrete 
457-1957 COP for general const. of plain & reinforced concrete for dams & other 

massive structure. 
516-1959 Methods of test for strength of concrete 
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1161-1963 Specifications for steel tubes for structural purposes 

1199-1959 Methods of sampling and analysis of concrete. (Reaffirmed - 1999) 

1200 (Pt.II)-1974 Method of measurement of cement concrete work 

1200(Pt.V)-1982 Method of measurement of form work. (Reaffirmed - 1989) 
1343-1980 Code of practice for pre-stressed concrete. 
1566-1982 Hard drawn steel wire fabric for concrete reinforcements (II Rev.) (Reff.1998) 
1780-1961 Specifications for cold twisted steel bars for concrete reinforcement * 
1785-1983 (Part-
I& II) 

Specifications for plain hard drawn steel wire for pre-stressed concrete 

1786-1985 H.Y.S.D./ Cold twisted steel bars for concrete reinforcement Reaffirmed - 
1990) 

2090-1983 Specifications for high tensile steel bars used in prestressed concrete. 
2204-1962 Code of practice for construction of reinforced concrete shell roof. 

(Reaffirmed - 1990) 
2210-1988 Criteria for the design of shell structure and folded plates (Reaffirmed - 1998) 
2502-1963  COP for bending and fixing of bars for concrete reinforcement. (Reaffirmed - 

1999) 
2750-1964 Specifications for steel scaffoldings 
2751-1979(Reaf-
1992) 

COP for welding of mild steel bars used  for reinforced concrete construction.  

2911-1984 Code of practice for design & Constn. of pile foundations  
2911(Pt.I)-
1979.(Reaf-97). 

Design & construction of Pile Foundations - Bored precast concrete piles. 

2911 (Pt.III)-
1980 

Under reamed pile foundations 

2911 (Pt.IV)-
1985 

Load test on Piles 

3201-1988 Criteria for design and construction of precast concrete trusses. (Reaffirmed 
- 1995) 

3370.  (Part I to 
IV)-1965 

Code of practice for concrete structures for storage of liquids. 
(Reaffirmed(1999) 

3385-1965 Code of practice for measurement of Civil Engineering works - Pile 
Foundation) 

3414-1968 Code of practice for design and installation of joints in buildings. (Reaffirmed 
- 1990) 

3558-1983(Reaf-
91) 

Code of practice for use of immersion vibrators for consolidating concrete 

3696 (Pt.I & II) I-1987: Safety code of scaffolds; II-1991: Safety code of ladders  
3935-1966 Code of practice for composite construction. (Reaffirmed – 1998) 
4014-1967 (Pt. & 
II) 

COP for steel tubular scaffolding (I: Defination/Material; II: Safety 
Resolutions) (Raffir 1999) 

4926-2003 Code of practice for Ready Mix Concrete 
4990-1993 Specifications for plywood for concrete shuttering work. (Reaffirmed - 1998) 
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10262-1982 Code of practice for design mix. (Reaffirmed - 1999) 
 
6.  EQUIPMENTS 
460-1985(Pt-
I,II& III) 

Specification for test sieves. (Reaffirmed - 1998) 

1791-1985 Specification for batch type concrete mixer. (Reaffirmed – 1990) 
2430-1986 Methods for sampling of Aggregates for concrete. 
2505-1992 General requirement for concrete vibrators, immersion type 
2506-1985 General requirements for screed board concrete vibrators 
2514-1963 Specification for concrete vibrating tables. (Reaffirmed - 1991) 
3366-1965 Specification for pan vibrators. (Reaffirmed – 1991) 
4656-1968 Specification for form vibrators for concrete. (Reaffirmed-1991) 
2722-1964(Reaf-
95) 

Specification for portable swing weighbatchers for concrete (single and 
double bucket type).  

2750-1964 Specification for steel scaffolding. (Reaffirmed – 1991) 
 
7.  BRICK WORK: 
1077-1992 Common burnt clay building bricks 
1200 (Pt.III)-
19920 

Method of measurements of brick work. (Reaffirmed - 1992) 

2116-1980 Sand for masonry mortars. (Reaffirmed - 1998) 
2212-1991 Code of practice for brick work 
2250-1981 Code of practice for preparation & use of masonry mortar. (Reaffirmed - 

1990) 
3102-1971 Classification of burnt clay solid bricks 
3495 (Pt.I to IV)-
1992 

Method for test for burnt clay building brick 

5454-1978 Method for sampling of clay building bricks. (Reaffirmed - 1995) 
 
9.  MARBLE WORK: 

1122-1974 Methods for determination of specific gravity and porosity of natural building 
stones 

1124-1974 Methods of test for water absorption of natural building stones 
1130-1969 Marble (blocks, slabs and tiles) 
 
11.  STEEL WORK 
63-1978 Whiting for paints. (Reaffirmed - 1994) 
198-1978 Varnish, gold size. (Reaffirmed - 1991) 
12406 - 1988 Medium density fibre board for  general purpose - (1992) 
277-2003 Specification for galvanised steel sheets (plain and corrugated) 
278-1978 Galvanised steel barbed wire for fencing. (Reaffirmed - 1991) 
800-1984 Code of practice for use of structural steel in general building construction 
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806-1968 Code of practice for use of steel tube in general building construction 

813-1986 Scheme of symbols for welding. (Reaffirmed – 2003). 

814-1991 Covered electrodes for metal arc welding of structural steel (Reaffirmed 
2003) 

814 (Pt-I)-1974 For welding products other than sheets.  * 
814 (Pt-II)-1974 For welding sheets.  * 
817-1966 Code of practice for training and testing of metal arc welders. (Reaffirmed – 

2003) 
818-1968 (Reaf-
03) 

COP for safety & healthy requirements in electric & gas welding & cutting 
operation. 

1038-1983 Steel doors, windows and ventilators 
1081-1960(Reaf-
91) 

COP for fixing & glazing of metal (steel & aluminium) doors, windows & 
ventilators 

1148-1982(Reaf-
92) 

Hot rolled steel rivet bars (upto 40 mm diameters)for structural purposes 
(Reaffirmed 2001) 

1161-1998 Steel tubes for structural purposes 
1182-1983(Reaf-
00) 

Recommended practice for radiographic examination of fusion welded butt joints 
in steel plates.  

1200 (Pt-VIII)-
1993 

Method of measurements of steel work and iron works 

1363-1992 (Pt. 
1- 3) 

Hexagon bolts, nuts & lock nuts (dia. 6 to 39 mm) & black hexagon screws 
(dia. 6 to 24 mm).  (Reaf-98) 

1599-1985(Reaf-
91) 

Method for bend test for steel products other than sheet, strip, wire & tube 
(reaffirmed 1996). 

1608-1995 Method for tensile testing of steel products (Reaffirmed 2001) 
1821-1987 Dimensions for clearance holes for metric bolts.  (Reaffirmed - 2003) 
1852-1985 Rolling and cutting tolerance for hot rolled steel products. (Reaffirmed - 1991) 
1977-1969 Structural steel (ordinary quality) (Reaffirmed 2001) 
2062-1999 Structural steel (fusion welding quality). Supersedes IS 226-1975 
4351-2003 Steel door frames. (Reaffirmed – 1991) 
4736-1986 Hot-dip zinc coatings on steel tubes. (Reaffirmed – 2001) 
6248-1979 Metal rolling shutters and rolling grills 
7452-1990 Hot rolled steel sections for doors, windows & ventilators. 
 
12.  FLOORING:  
210-1993 Grey iron casting (Reaffirmed 1999) 
653-1992 Sheet linoleum 
777-1988 Glazed earthen-ware tiles 
809-1992 Rubber flooring materials for general purpose 
1122-1974 Methods for determination of specific gravity (*and porosity of natural building 

stones) 
1124-1974 Method of test for water absorption of natural building stones 
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1130-1969 Marble (blocks, slabs and tiles). (Reaffirmed – 1993) 
1197-1970 Code of practice for laying of rubber floors. (Reaffirmed – 1990) 
1198-1982 Code of practice for laying and maintenance of linoleum floors 
1200 (Pt.XI)-
1977 

Method of measurements of pavings and floor finishes. 

1237-1980 Cement concrete flooring tiles. (Reaffirmed – 1990) 
1443-1972 Code of practice for laying and finishing of cement concrete flooring tiles 
1661-1972 Code of practice for application of cement and cement lime plaster finishes 
2114-1984 Code of practice for laying in situ terrazzo floor finish 
2571-1970 Code of practice for laying in situ  cement  concrete flooring 
3400-1987 (Part 
1 to 22) 

Method of Test of vulcanized rubbers. (Reaffirmed – 2003) 

3400 (Pt.II)-2003 Hardness 
3400 (Pt.X)-1977 Compression set at constant strain. (Reaffirmed – 2003) 
3462-1986 Flexible P.V.C. Flooring. (Reaffirmed – 1991) 
4631-1986 Code of practice for laying of resin floor toppings (Reaffirmed – 2001) 

5318-1969 Code of practice for laying of flexible P.V.C. sheet & tiles flooring 

5389-1969 Code of practice for laying of hardwood parquet and wood block floors. 
(Reaffirmed – 1998) 

9197-1979 Specifications for epoxy resin, hardeners and epoxy resin compositions for 
floor topping  (Reaffirmed – 2001) 

13630 (Pt.1 to 
13) 

Methods of tests for ceramic tiles (Part 1 to 13 : 1992-1993) 

 
13.  ROOFING: 
73-1992 Paving Bitumen (Reaffirmed 1998) 
277-2003 Galvanised steel sheets (plain and corrugated) 
458-2003 Concrete pipes (with and without reinforcement) 
459-1992 Unreinforced corrugated and semicorrugated asbestos cement sheets 
651-1992 Salt glazed stone ware pipes and fittings 
702-1988 Industrial Bitumen 
1199-1959 Method of Sampling & Analysis of concrete. (Reaffirmed - 1991) 
1200 (Pt.IX)-
1973 

Method of measurements of roof covering (including cladding) 

1200 (Pt.X)-1973 Method of measurements of ceiling and lining 
13607 - 1992 Ready Mixed Paint, Finishing, General Purposes, Synthetic (Reaffirmed 

2002) 
1322-1993 Bitumen felts for water proofing and damp-proofing. (Reaffirmed -1988) 
1346-1991 Code of practice for waterproofing of roof with bitumen felts 
1609-1991 Code of practice for laying damp proof treatment using bitumen felts 
1626-1994(Part 
I-III) 

Asbestos cement building pipes, gutters and fittings (Spigot and socket 
types) 
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1834-1984 Specification for hot applied sealing compounds for joints in concrete. 
(Reaffirmed - 1990) 

1838-(Pt.I & II)-
1983 

Preformed filler for expansion joints in concrete- non-extruding and resilient 
type Bitumen impregnated fiber). (Reaffirmed - 1990) 

2115-1980 Code of practice for flat roof finish:mud phuska. (Reaffirmed - 1998) 

2633-1986 Method of testing uniformity of coating on zinc coated articles. (Reaffirmed – 
2001) 

3007-(Pt.I)-1999 Code of practice for laying of corrugated asbestos cement sheets. 
(Reaffirmed – 1991) 

3007-(Pt.II)-1965 Code of practice for laying of semi corrugated asbestos cement sheet. 
(Reaffirmed - 1991) 

3348-1965 Fiber insulation boards. (Reaffirmed - 1990) 
3607-1979 Magnesite for chemical Industry. (Reaffirmed – 2003) 
7193-1994 Specifications for glass fiber base coal tar Pitch & Bitumen felts. 
8183-1993 Bonded mineral wool. (Reaffirmed 2004) 
  
14.  FINISHING  
75-1973 Linseed oil, raw and refined. (Reaffirmed – 2003) 
77-1976 Linseed oil, boiled, for paints. (Reaffirmed - 1999) 
102-1962 Ready mixed paint, brushing, red, lead, non setting, priming.( Reaffirmed - 

1996) 
104-1979 Specification for ready mixed paint, brushing, zinc chrome, priming. 

(Reaffirmed - 1999) 
133-1993 Enamel, interior (a) under coating (b) finishing colour as required 
137-1965 Ready mixed paint, brushing, matt or egg-shell flat, finishing, interior, to 

Indian Standard Colour, as required. (Reaffirmed – 1999) 
158-1981 Ready mixed paint, brushing, bituminous, black lead free acid alkali, water 

and heat resisting for general purposes.  (Reaffirmed – 1999) 
168-1993 Ready mixed paint, air drying for general purpose.(Reaffirmed 2002) 
217-1988 Cut back bitumen (reaffirmed 1999) 
218-1983 Creosote   and  anthracene  oil  for  use   as   wood preservatives (Reaffirmed 

1998) 
290-1961 Coal tar black paint. (Reaffirmed – 1996) 
337-1975 Varnish, finishing interior. (Reaffirmed – 2001) 
341-1973 Black Japan, types A, B, and C  (Reaffirmed 2002)  
347-1975 Varnish, shellac for general purpose. (Reaffirmed – 2001) 
348-1968 French polish. (Reaffirmed – 2001) 
419-1967 Putty for use of window frames. (Reaffirmed – 2001) 
427-1965 Distemper, dry, colour as required. (Reaffirmed – 1999) 
428-2000 Washable distember 
524-1983 Varnish, finishing, exterior, synthetic. (Reaffirmed – 2000) 
525-1968 Varnish, finishing, exterior and general purposes. (Reaffirmed –2001) 
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533-1998 Gum spirit of turpentine (oil of turpentine) (Reaffirmed 2003) 
712-1984 Specification for building limes. (Reaffirmed - 1995) 
1200 (Pt. XII)-
1976 

Method of measurements of plastering and pointing 

1200 (Pt.XIII)-
1994 

Method of measurements of white washing, colour washing, 
distempering and other finishes 

1200 (Pt.XV)-
1987 

Methods of measurements of painting, polishing & varnishing. 

2095-1996 (Pt.I - 
III) 

Gypsum plaster boards 

2096-1992 Asbestos cement flat sheets. 
2339-1963 Aluminium paint for general purposes, in dual container. (Reaffirmed – 1999) 
2547-1976 (Pt I 
& II) 

Gypsum building plaster (Reaff. 1992) 

2932-2003 Enamel synthetic, exterior (a) Under coating (b) Finishing. 
2933-1975 Enamel, Exterior (a) Under coating (b) Finishing 
5410-1992 Cement paint (Reaffirmed 1999) 
5411 (Pt.I)-1974 Plastic emulsion paint for interior use. (Reaffirmed – 1993) 
6278-1971 Code of practice for white washing & colour washing. (Reaffirmed -1991) 
 
15.  DEMOLITION AND DISMANTLING: 
1200(Pt.XVIII)-
1974 

Method of measurements of demolition and dismantling 

 
16.  SAFETY CODES 
818-1968 (Reaf-
03) 

Safety and healthy requirements in Electric and gas welding and cutting 
operations. 

3696 (Pt.I)-1987 Safety code for scaffolds 
3696 (Pt.II)-1991 Safety code for ladders 
3764-1992 Safety code for Excavation works 
4081-1986 Safety code for blasting and related drilling operation 
4130-1991 Safety code for Demolition of Building 
5916-1970 Safety  code for construction involving  use  of  hot bituminous materials 
6922-1973 Structural subject to under ground blasts code of  practice for safety and 

design of 
7293-1974 Working with construction machinery- safety code for 
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III. MANDATORY TESTS: 
NOTES: 

1. The mandatory tests shall be carried out when the quantity of materials to incorporate in the work 
exceeds the minimum quantity specified. 

2. Optional tests specified or any other tests, shall be carried out in case of specialized works or 
important structures as per direction of the Engineer-in-Charge. 

3. Testing charges, including incidental charges and cost of sample for testing shall be born by the 
contractor for all mandatory tests. 

4. Testing charges for optional tests shall be reimbursed by the Department. However, the incidental 
charges and cost of sample for testing shall be born by the contractor. 

5. In case of non-IS materials, it shall be the responsibility of the contractor to establish the 
conformity of material with relevant IS specification by carrying out necessary tests. Testing charges 
including incidental charge and cost of sample for testing shall be borne by the contractor for such 
tests. 

Annexure ‘A’-THE MANDATORY TESTS SHALL BE AS FOLLOWS: 

 
Material 

 
Test 

 
Field / 

laboratory 
test 

 
Test 

procedure 

Minimum 
quantity of 
material / 
Work for 

carrying out 
the test 

 
Frequency of 
testing 

Reinforced cement concrete work 

Water for 
construction 
purposes 

Ph value Limits of 
Acidity Limits of 
Alkality Percentage 
of solids Chlorides 
Suspended matter 
Sulphates 
Inorganic solids 
Organic solids 

Lab IS 3025 Water from 
each source 

Before 
commencement 
of work & 
thereafter: 
Mandatory - 
Once in one year 
from each 
source; Optional: 
once in 3 months 
from each 
source; 
Municipal supply 
- optional. 

Reinforced 
cement 
concrete 

a) slump test Field IS: 1199 a) 20 cu.m. for 
slabs, beams 
and connected 
columns . 
b) 5 Cu.m in 
case of cloumns 

a) 20 cu.m. Part 
there of or more 
frequently as 
required by the 
Engr.-in-Charge. 
b) Every 5 Cu.m.  
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b) cube test Lab IS: 516 a) 20 cu.m. In 
slab, beams, & 
connected 
columns. 
b) 5 cum in 
columns 

Refer page no. 
84 clause no. 
6.7.1 for the 
frequency of test 

Ready 
mixed 
cement 
concrete (IS-
4926) 

Cube test Lab IS-516 and as 
per para 6.3.2 of 
IS-4926-2003 

50 cum Refer page no. 
84 clause no. 
6.7.1 for the 
frequency of test 

Note: for all other small items and where RCC done in a day is less than 5 cum, test may be carried out as 
required by Engineer-in-Charge. 

 

 
Material 

 
Test 

 
Field / 

laboratory 
test 

 
Test 

procedure 

Minimum 
quantity 

of 
material / 
Work for 
carrying 
out the 

test 

 
Frequency of 
testing 

Sand Bulking of Sand Field  20 CU.M. Every 20 cu.m or 
part there of or 
more frequently as 
decided by 
Engineer-in-
Charge 

 Silt content Field  IS:383 20 CU.M. Every 20 cu.m or 
part there of or 
more frequently as 
decided by 
Engineer-in-
Charge 

 Particle size and 
distribution 
 

Field or 
Laboratory as 
decided by the 
Engineer-in-
Charge 

IS:383 
 

40 CU.M. 
 

Every 40 cum. of 
fine aggregate / 
sand required in 
RCC. Work only 

 Organic 
Impurities 

Field ..DO.. 20 CU.M. Every 20 cu.m. or 
part thereof or 
more frequently as 
decided by the 
Engineer-in-
Charge 

 Chloride & 
sulphate content 

 Optional  Once in three 
months. 
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tests  

Cement Test requirement Fineness 
(m2/kg) 

IS 4031 
(Part-II) 

Each 
fresh lot 

Every 50 MT or 
part thereof 

  Normal 
consistency 

IS 4031 
(Part-IV) 

  

  Setting time 
(minutes) 

 Initial 
 Final 

IS 4031 
(Part-V) 

  

  Soundness 
a) Le-Chat 
expansion 
(mm) 
b) Auto clave 
(%) 

IS 4031 
(Part-III) 

  

  Compressive 
strength(Mpa) 
a) 72+/-1 hr 
b)168+/-2hr 

IS 4031 
(Part-VI) 

  

Stone 
Aggregate 

a) Percentage of 
soft or deleterious 
materials 

General visual 
inspection/ Lab 
test where 
required by the 
Engineer-in-
Charge 

IS 2386 
Part II 

One test 
for each 
source 

One test for each 
source 

  b) Particle size 
distribution 

Field / Lab - 10 cu.m  Every 40 cum. Or 
part thereof and 

 Once in three months for each source for coarse and fine aggregates required in 
RCC works, for a minimum quantity - 10 cum for coarse aggregate and 40 cum for 
fine aggregate. 

 a) Estimation of 
Organic impurities 

 Field / Lab IS 2386 
Part II 

10 Cum  -do- 

 b)Specific Gravity Field / Lab IS 2386  10 Cum -do- 

  Bulk Density Field / Lab IS 2386  10 Cum -do- 

 d) aggregate 
crushing strength 

Field / Lab IS 2386  10 Cum -do- 

  Aggregate impact 
value 

Field / Lab IS 2386  10 Cum -do- 
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Material 
 

Test 
 

Field / laboratory 
test 

 
Test 

procedure 

Minimum 
quantity of 

material / Work 
for carrying out 

the test 

 
Frequency 
of testing 

 
Steel for 
RCC 
 

Physical tests 
 Tensile strength 
 Retest 
 Re-bound test 
 Nominal mass 
 Bend test 

 Elongation test 
 Proof stress 

Lab / field  
IS 1608 
IS 1786 
IS 1786 
IS 1786 
IS 1599 
IS 1786 
IS 1786 

 
Each lot from 
each source 
from each 
diameter of 
bar 

Below 100 
Tonnes 
Dia < 10 mm one 
sample for each 
25 tonnes or part 
thereof 
If dia is >10 mm 
but less than 16 
mm: 
One sample each 
35 tonnes or part 
thereof. 
If dia >16 mm one 
sample for each 
45 tonnes 

Above 100 
Tonnes 
Dia < 10 mm 
one sample 
for each 40 
tonnes or 
part thereof 
If dia is >10 
mm but less 
than 16 mm 
One sample 
for each 45 
tonnes or 
part thereof. 
If dia >16 mm 
one sample 
for each 50 
tonnes. 

 Chemical Tests: 
1.Carbon 
Constituent 
2.Sulphur 
3.Phosphorus 
4.Phosphorus & 
Sulphur 

Lab IS 1786   For every 
fresh lot of 
one truck or 
less as 
directed by 
the Engineer-
in-Charge. 

Soil core 
test 

OMC 
Proctor density 

Lab / field As per IS 12175 Two for every 50 
sqm 

As per para 
4.10 & 4.11 
of this book 

 

 

OTHER MANDATORY TESTS: Soil core tests; Testing aggregate - particle size distribution. 

OPTIONAL TESTS: Testing aggregate-surface moisture, impact value spectrographic; alkali 
reaction; Dimensional tests of bricks; Testing structural steel; Chequered plate, Unit weight, 
Thickness, Chemical and physical properties. 
 

TESTING, TOLERANCE, ACCEPTANCE AND MODE OF PAYMENT: 

a) The material should pass all tests and tolerance in dimensional, chemical, physical properties should 
be within the limit as stipulated in relevant IS for acceptance. Such materials shall be accepted as 
standard. 

b) Payment shall be restricted to standard unit mass, or as specified in the schedule of work, without 
making any cost adjustment towards mass or any other properties, provided the material pass all 
the tests and tolerances are within the specified limits. 



TATA INSTITUTE OF FUNDAMENTAL RESEARCH 
(Autonomous Institution of the Department of Atomic Energy, Government of India) 
Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy 

District, Hyderabad-500046, Telangana 
 

Contractor’s Signature with Stamp                     Page 61 of 164  

 

c) In case of non-standard materials, materials not covered under any IS Specifications, such as 
steel sections, the payment shall be made based on the actual unit weight basis as determined 
by testing at random sampling. 
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IV. EARTH WORK: 

4.1 SCOPE OF WORK: 

The scope of work covered under this specifications pertains to excavation of foundations, trenches, 
pits and over areas, in all sorts of soils, soft and hard rock, correct to dimensions given in the drawing 
including shoring, protections of existing underground utilities if any, such as water lines, electric 
cables etc., dewatering and shoring if necessary, stacking the useful materials as directed within the 
lead specified, refilling around the foundation and into the plinth with selected useful excavated earth 
and disposing off the surplus earth/materials within specified lead and finishing the surface to proper 
levels, slopes and camber etc. all complete. 

4.2 SITE CLEARANCE: 

Before the earth work is started the area coming under cutting and filling shall be cleared of all 
obstructions, loose stones, shrubs, rank vegetation, grass, brush-wood, trees and saplings of girth 
up to 30 cm. measured at a height of one meter above ground and rubbish removed up to a distance 
of 150 meters outside the periphery of the area under clearance. The roots of trees shall be removed 
to a minimum depth of 60 cm. below ground level, or a minimum of 30cm. below formation level 
whichever is lower, and the hollows filled up with earth, levelled and rammed. This work is deemed 
to be included in the earth work items and no separate payment will be admissible for the work. 

The trees of girth above 30 cm. measured at a height of one meter above ground, shall only be cut 
after permission of the Engineer-in-charge is obtained in writing. The roots shall also be removed as 
described in the preceding sub-para. Payment for cutting and removing roots of such trees shall be 
made separately. Any material obtained from the site will be the property of the Department and the 
useful materials as decided by the Engineer-in-charge will be conveyed and properly stacked as 
directed within the lead specified. 

4.3 SETTING OUT AND MAKING PROFILES: 

Masonry or concrete pillars will be erected at suitable points in the area to serve as bench marks for 
the execution of the work. These bench marks shall be connected with G. T. S. or any other 
permanent bench mark approved by the Engineer-in-charge. Necessary profiles with pegs, bamboos 
and strings shall be made to show the correct formation levels before the work is started. The 
contractor shall supply labour and materials for setting out and making profiles for the work at his 
own cost and the same shall be maintained during the excavation work. The Department will show 
grid Co-ordinate or other reference points. It shall be the responsibility of the contractor to set out 
centre lines correctly with reference to the drawings and install substantial reference marks. Checking 
of such alignment by the Department will not absolve the contractor from his responsibility to execute 
the work strictly in accordance with the drawings. 

4.4 EXCAVATION: 

The contractor shall notify the Engineer-in-charge before starting excavation and before the ground 
is disturbed, to enable him to take existing levels for the purpose of measurements. The ground levels 
shall be taken at 5 to 15 meters intervals in uniformly sloping ground and at closer distance where 
local mounts, pits or undulations are met with, as directed by the Engineer-in-charge.  
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The ground levels shall be recorded in field books and plotted on plans, which shall be signed by the 
Contractor and the Engineer-in-charge, before the earth work is actually started. The labour required 
for taking levels, shall be supplied by the Contractor at his own cost. The Contractor shall perform 
excavation in all types of soils, murrum, soft and hard rock, boulders etc. in foundation, over areas 
and in trenches to widths, lines, levels, grades and curves as shown in the drawing or lesser widths, 
lines and levels as directed by the Engineer-in-charge and as per items in the schedule of quantities. 

4.4.1 The item in the schedule of quantities shall specify the excavation in trenches or over areas. 
For this purpose, the excavation for any depth in trenches for foundation not exceeding 1.5 m. in 
width or 10 sqm. on plan shall be described as Excavation in foundation trenches. 

4.4.2 Excavation exceeding 1.5m in width as well as 10 sqm. on plan (excluding trenches for pipes, 
cables etc.) and exceeding 30 cm in depth shall be described as Excavation over areas. 

4.4.3 Excavation exceeding 1.5m in width as well as 10 sqm. on plan but not exceeding 30 cm. in 
depth shall be described as Surface Excavation. 

4.5 Classification of Earth Work: The earth work shall be classified under the following main 
categories and measured separately for each category. 

a)  All types of soils, murrum, boulders. 

b)  Soft rock.  

c)  Hard rock.  

4.5.1 a) All types of Soils, Murrum, Boulders: This includes earth, murrum, top deposits of 
agricultural soil, reclaimed soil, clay, sand or any combination thereof and soft and hard murrum, 
shingle etc. which is loose enough to be removed with spades, shovel and pick axes. Boulders not 
more than 0.03 cum. in volume found during the course of excavation shall also fall under this 
classification. 

b) Excavation in Soft Rock: This shall include all materials which are rock or hard conglomerate, 
all decomposed weathered rock, highly fissured rock, old masonry, boulders bigger than 0.03 cum. 
in volume but not bigger than 0.5 cum. and other varieties of soft rock which can be removed only 
with pick axes, crow bars, wedges and hammers with some difficulty. The mere fact that the 
contractor resorts to blasting and/or wedging and chiseling for reasons of his own, shall not mean 
the rock is classifiable as hard rock. 

c) Excavation in Hard Rock: This includes all rock other than soft rock mentioned in para 4.5.1 (b) 
viz. soft rock, occurring in masses, boulders having approximate volume more than 0.5 cum. plain or 
reinforced cement concrete, which can best be removed by blasting or chiseling and wedging where 
blasting cannot be permitted owing to any restriction at site. 

i)  Excavation in Hard Rock by Blasting: Where blasting is permitted the excavation in rock shall 
be done by means of blasting. No heavy blasting will be permitted and only controlled/muffled blasting 
will be permitted at the discretion of the Engineer-in-Charge. The Contractor shall be governed by 
the relevant statutory laws, rules and regulations on explosives, pertaining to the acquisition, 
transport, storage, handling and use of explosive which shall be rigidly followed and shall obtain 
himself all necessary materials and equipment for blasting. Blasting shall be executed through a  
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licensed blaster with prior permission from police authorities. Prior to blasting sufficient notice shall 
be given to concern parties to avoid danger to people, materials and nearby structures. All the 
damages caused by careless blasting if any shall be made good by the contractor at his own 
expenses. 

ii) Excavation in Hard Rock by Chiseling and Wedging: Where blasting is not permitted and if the 
Engineer-in-Charge so desires, the excavation shall be done by chiseling and wedging or any other 
agreed method. 

NOTE: All the excavated hard rock obtained shall be stacked properly and neatly within the specified 
lead by the contractor as directed by the Engineer-in-Charge. 

4.6 EXCAVATION PARAMETERS: The excavation under all classifications in areas in trenches or 
in pits shall be carried out systematically. Cutting shall be done from top to bottom and no under-
pining or undercutting will be allowed. The bottom and sides of excavation shall be dressed to proper 
level, slopes, steps, camber etc. by removing high spots, and ramming thoroughly as directed by the 
Engineer-in-charge. 

All the excavation shall be carried out strictly to the dimensions given in the drawing. The width shall 
generally be of the width of mud mat concrete and depth as shown in drawing or as directed by the 
Engineer-in-Charge, according to availability of the desired bearing capacity of soil below. Any 
excavation if taken below the specified depths and levels, the contractor shall at his own cost fill up 
such overcut to the specified level with cement concrete 1:4:8 in case of excavation in all types of 
soils and with cement concrete 1:2:4 in case of excavation in soft and hard rock. 

After the excavation is completed, the contractor shall notify the Engineer-in-Charge to that effect 
and no further work shall be taken up until the Engineer-in-Charge has approved the depth and 
dimensions and also the nature of foundation materials. Levels and measurements shall also be 
recorded prior to taking up any further work.  

4.7 SHORING: 

Unless separately provided for in the schedule of quantities, the quoted rate for excavation shall 
include excavation of slopes to prevent falling in soil by providing and/or fixing, maintaining and 
removing of shoring, bracing etc. The contractor would be responsible for the design of shoring for 
proper retaining of sides of trenches, pits etc. with due consideration to the traffic, superimposed loads 
etc. Shoring shall be of sufficient strength to resist the pressure and ensure safety from slips and to 
prevent damage to work and property and injury to persons. It shall be removed as directed after items 
for which it is required are completed. Should the slips occur, the slipped material shall be removed 
and slope dressed to a modified stable slope. Removal of the slipped earth will not be measured for 
payment. 

4.8 DEWATERING: 

Unless specifically provided for as a separate item in the schedule of quantities, rate shall also include 
bailing or pumping out all water which may accumulate in the excavation during the progress of 
further works such as mud mat concrete, R.C. footings, shuttering etc. either due to seepage, springs, 
rain or any other cause and diverting surface flow by bunds or other means. Care shall be taken to  
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ensure that the water discharged sufficiently away from the foundations to keep it free from nuisance 
to other works in the neighborhood. 

4.9 DISPOSAL OF EXCAVATED MATERIALS: 

a) ANTIQUITES: Any finds of archaeological interest such as relics of antiquity, coins, fossils or other 
articles of value shall be delivered to the Engineer-in-Charge and shall be the property of the 
Government. 

b) USEFUL MATERIALS: Any material obtained from the excavation which in the opinion of the 
Engineer-in-Charge is useful, shall be stacked separately in regular stacks as directed by the 
Engineer-in-Charge and shall be the property of the Government.  

No material excavated from foundation trenches of whatever kind they may be are to be placed even 
temporarily nearer than about 3 m. from the outer edge of excavation. Discretion of the Engineer-in-
Charge in such cases is final. All materials excavated will remain the property of the Department. 
Rate for excavation includes sorting out of the useful materials and stacking them separately as 
directed within the specific lead. 

Materials suitable and useful for backfilling or other use shall be stacked in convenient place but not 
in such a way as to obstruct free movement of materials, workers and vehicles or encroach on the 
area required for constructional purposes. It shall be used to the extent required to completely backfill 
the structure to original ground level or other elevation shown on the plan or as directed by the 
Engineer-in-Charge. Materials not useful in anyway shall be disposed off, levelled and 
compacted as directed by the Engineer-in-charge within a specified lead. The site shall be left 
clean of all debris and levelled on completion. 

4.10 BACKFILLING IN SIDES OF FOUNDATIONS, PLINTH, UNDER FLOOR ETC.: 

The back filling shall be done after the concrete or masonry has fully set and shall be done in such a 
way as not to cause under-thrust on any part of the structure. Where suitable excavated material is 
to be used for back filling, it shall be brought from the place where it was temporarily deposited and 
shall be used in backfilling. The scope of work for back filling/filling in foundation, plinth, under floors 
etc. shall include filling for all the buildings covered under the contract. Surplus earth available from 
one building, if required, shall be used for backfilling/filling for other buildings also within the specified 
lead mentioned in the item. 

All timber shoring and form work left in the trenches, pits, floors etc. shall be removed after their 
necessity ceases and trash of any sort shall be cleared out from the excavation. All the space 
between foundation masonry or concrete and the sides of excavation shall be backfilled to the original 
surface with approved materials in layers not exceeding 150 mm. in thickness, watered and well 
consolidated by means of rammers to at least 90% of the consolidation obtainable at optimum 
moisture content (Proctor density). Flooding with water for consolidation will not be allowed. Areas 
inaccessible to mechanical equipment such as areas adjacent to walls and columns etc. shall be 
tamped by hand rammer or by hand held power rammers to the required density. The backfill shall 
be uniform in character and free from large lumps, stones, shingle or boulder not larger than 75 mm. 
in any direction, salt, clods, organic or other foreign materials which might rot. The backfilling in plinth  
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and under floors shall be done in similar way in layers not exceeding 150 mm. thick and shall be well 
consolidated by means of mechanical or hand operated rammers as specified to achieve the required 
density. 

Test to establish proper consolidation as required will be carried out by the Department at rates 
specified. Two tests per 50 sqm. will be taken to ascertain the proper consolidation. The cost of tests 
carried out will be recovered from the contractor’s bill. 

4.11 FILLING IN PLINTH AND UNDER FLOORS: 

After the available suitable excavated materials are exhausted as backfilling, the contractor shall 
notify the Engineer-in-Charge, of the fact and levels taken jointly with Engineer-in-Charge. The earth, 
murrum, sand, gravel etc. or such materials suitable for filling proposed to be filled under floors and 
so mentioned in the item of schedule of quantities shall then be brought to site from approved 
locations and sources. 

i) Earth Filling: The earth, soft murrum etc. so brought shall be filled up in layers of 15 cm depth, 
each layer being well watered and consolidated by approved hand or mechanical tampers or other 
suitable means to achieve the required density. 

ii) Gravel or Sand Filling: Gravel if required to be filled under floors, shall be single washed gravel 
of approved quality and of size varying from 12 mm. to 20 mm. it shall be uniformly blinded with 
approved type of soil and/or sand to obtain full compaction. Gravel shall be filled in specified 
thickness and shall be well watered and rammed entirely to the satisfaction of the Engineer-in-
Charge. 

If sand is required to be filled under floors, it shall be clean, medium grained and free from impurities. 
The filled in sand shall be kept flooded with water for 24 hrs.to ensure maximum consolidation. Any 
temporary work required to maintain sand under flooded condition shall be done by the contractor at 
his own cost. The surface shall then be well dressed and got approved from Engineer-in-Charge 
before any other work is taken over the fill. 

4.12 LEAD & LIFT 

LEAD: The lead for disposal/deposition of excavated materials shall be as specified in the respective 
item of work. For the purpose of measurements of lead, the area to be excavated or filled or area on 
which excavated material is to be deposited/disposed off shall be divided in suitable blocks and for 
each of the block, the distance between center lines shall be taken as the lead which shall be 
measured by the shortest straight line route on the plan and not the actual route adopted. 

 LIFT: Lift shall be measured from ground level. Excavation up to 1.5 m depth below ground level 
and depositing excavated material on the ground shall be included in the item of earthwork for various 
kinds of soil. Extra lift shall be measured in unit of 1.5 m or part thereof. Obvious lift shall only be 
measured; that is lifts inherent in the lead due to ground slope shall not be measured except for lead 
up to 250 m. All excavation shall be measured in successive stages of 1.5 m stating the commencing 
level. This shall not apply to cases where no lift is involved as in hill side cutting. 

4.13 MODE OF MEASUREMENTS: 

4.13.1 All excavation in areas having depth more than 30 cm. pits, trenches etc. shall be measured  
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net. The dimensions for the purpose of payment shall be reckoned on the horizontal area of the 
excavation at the base for foundations of the walls, columns, footings, rafts or other foundations, 
multiplied by the mean depth from the surface of ground determined by levels. Excavation for side 
slopes will not be paid for. Excavation in areas having depths less than 30 cms. shall be measured 
as surface excavation on square meter basis, mentioning the average depth of excavation. 

Reasonable working space beyond concrete dimensions shall be allowed for waterproofing and 
shuttering works in underground water tanks, sumps, septic tanks etc., where considered necessary 
in the opinion of the Engineer-in-Charge. However the same shall be limited to the following: 

i) Waterproofing and shuttering 
works upto 2M depth 

Maximum upto 600mm from wall face or 300mm from the edge 
of offset / raft, whichever is more. 

ii) Waterproofing and shuttering 
works beyond 2M depth 

Maximum upto 900mm from wall face or 300mm from the edge 
of offset / raft, whichever is more. 

 

Reasonable working space beyond concrete dimension required for waterproofing and shuttering 
where considered necessary in the opinion of Engineer-in Charge will be allowed in execution and 
considered for payment for underground water tank, sump, septic tank etc. 

4.13.2 Wherever direct measurements of rock excavation are not possible, volume of rock be 
calculated on the basis of length, breadth and depth of stacks made at site. The net volume shall be 
worked out by reducing it by 50%, taking the voids into consideration as 50%. Similarly to arrive at 
net quantity to be paid in the case of soil, reduction @ 20% of corresponding stack/truck 
measurements shall be made. 

4.13.3 The rate for excavation shall include carting and disposing and leveling the excavated 
materials within the specified lead. The rate shall also be inclusive of cost of all tools, plants, 
explosives, shoring, dewatering at various stages, labour, materials etc. to complete all the 
operations specified. 

4.13.4 The backfilling and consolidation in sides of foundation and in plinth with excavated material 
will not be paid for separately. The rate quoted for excavation shall be deemed to have been included 
the cost of stacking of excavated materials, conveying within the specified lead, picking of selected 
stacked materials, conveying it to the place of final backfill, compaction to the required proctor density 
etc. 

4.13.5 Payment for filling and consolidation inside the trenches, sides of foundations, plinth etc. with 
selected materials brought by the contractor other than the excavated material, shall be paid for 
separately as per the rates in schedule of quantities which includes cost of such materials/excavation, 
royalty, its conveyance within the specified lead, watering, consolidating, dressing etc. Actual quantity 
of consolidated filling shall be measured and paid in cubic meters up to two places of decimal. 

4.13.6 The rate quoted in cum. for items of excavation is deemed to include the necessary additional 
quantity of excavation involved beyond the plan dimensions of the work which may be necessary to 
be carried out for carrying out the work in an engineering manner, decided upon by the contractor. 
Therefore no extra payment will be made for any excavation done other than the required quantity 
as per the plan dimension indicated in the drawings. 

4.13.7 Measurements for excavation over areas shall be determined by levels or by “Dead men” or 
both at the discretion of the Engineer-in-Charge. If however the Engineer-in-Charge decides on 
measurement by levels, levels of site shall be jointly taken and recorded by the Engineer-in-Charge 
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 or his representatives and the contractor, before commencement of the work and after completion 
of the work and the quantity of work done shall be computed based on these levels. The volume 
of earth work shall be computed based on “Simpson’s formula” or any other approved method at the 
discretion of the Engineer-in-Charge. 
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V. ANTITERMITE TREATMENT: 

5.1 GENERAL: 

Pre constructional anti-termite treatment is a process in which soil treatment is applied to a building 
in early stages of its construction. The purpose of anti-termite treatment is to provide the building with 
a chemical barrier against the subterranean termites. 

Antitermite treatment being a specialized job, calls for thorough knowledge of the chemicals, soils, 
termite to be dealt with and the environmental conditions, in order to give effective treatment and 
lasting protection to the property undergoing treatment. It is, therefore, imperative that the works of 
anti-termite treatment should be got executed through specialized agencies only. The specialized 
agency should be preferably a member of the Indian Pest Control Association and shall have 
sufficient experience of carrying out similar works of magnitude envisaged in this tender. 

The pre constructional soil treatment is required to be applied during the construction stages of the 
sub-structure up to plinth level. The contractor has to be watchful of the various stages of sub-
structure works and arrange to carry out the soil treatment in time after proper co-ordination with 
Department and other contractors if any, working at site. 

5.2 SCOPE: 

The scope of pre constructional anti-termite treatment covers the soil treatment with approved 
chemicals in water emulsion in foundation trenches for columns, plinth beams, pile caps, brick walls, 
service trenches, lift pits, steps, ramps etc. in top surfaces of plinth filling, at junction of walls and 
floor, in expansion joints etc. in stages as detailed in this specifications and drawings. Unless 
otherwise stipulated, the anti-termite treatment will be carried out as per I.S.6313 (part II) 1981 and/or 
as per direction of the Engineer-in-Charge. 

5.3 SITE PREPARATION: 

In order to ensure uniform distribution of the chemical emulsion and to assist penetration, the 
following site preparation shall be carried out: 

a) Remove all trees, stumps, logs or roots from the building site. 

b) Remove all concrete form work if left anywhere, levelling pegs, timber off-cuts and other   
builders debris from the area to be treated. 

c) If the soil to be treated is sandy or porous, preliminary moistening will be required to fill 
capillary spaces in soil in order to prevent the loss of emulsion through piping or excessive 
percolations. 

d) In the event of water logging of foundation, the water shall be pumped out before application 
of chemical emulsion and it should be applied only when the soil is absorbent. 

e) On clays and other heavy soils where penetration is likely to be slow and on sloping sites, 
where run-off of the treating solution is likely to occur, the surface of the soil should be scarified to a 
depth of 75 mm. at least. 

f) All sub-floor levelling and grading should be completed, all cutting, trenches and excavations 
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should be completed with backfilling in place, borrowed fill must be free from organic debris and shall 
be well compacted. If this is not done supplementary treatments should be made to complete the 
barrier. 

5.4 CHEMICAL TO BE USED: 

The effectiveness of chemical depends upon the choice of the chemical, the dosage adopted and 
the thoroughness of application. The chemical solutions or emulsions are required to be dispersed 
uniformly in the soil and to the required strength so as to form an effective chemical barrier which is 
lethal and repellent to termites. 

Soil Treatment: One of the approved chemicals in water emulsion, recommended by the Indian Pest 
Control Association (IPCA), and approved by the Engineer-in-Charge, shall be used uniformly over 
the area to be treated. 

The contractor should produce voucher(s) for the chemical purchased and should get verified the 
sealed container(s) of the specified chemical from the Engineer-in-Charge before preparing the 
emulsion/use for the treatment. 

5.5 MODE AND RATE OF APPLICATION: 

The chemical emulsion as stated above will be applied uniformly by sprayers at the prescribed rates 
as detailed below in all the stages of the treatment. 

5.5.1 Treatment in Foundation Trenches: In case of normal wall load bearing structures, column 
pits, wall trenches and basement, the treatment shall be @ 5 ltrs./sqm. of surface area of the bottom 
and sides to a height of atleast 300 mm. After the foundation work, the sides shall be treated @ 7.5 
ltrs./sqm. of vertical surface of substructure on each side. After the earth filling is done, treatment 
shall be done by rodding the earth at 150 mm. centers close to wall surface and spraying the chemical 
with the above dose i.e. 7.5 ltrs./sqm.  

In case of framed structure, the treatment shall start at a depth of 500 mm. below ground level. From 
this depth the backfill around the columns, beams and R.C.C. Basement walls shall be treated @ 7.5 
ltrs./sqm. of the vertical surface and @ 5 ltrs./sqm. for the horizontal surface at the bottom in the 
trenches/pits. 

5.5.2 Treatment on Top Surfaces of Plinth Filling: The top surface of the filled earth within plinth 
walls shall be treated with chemical emulsion at the rate of 5 litres/sqm. of the surface area before 
sub-base to floor is laid. If filled earth has been well rammed and the surface does not allow the 
emulsion to seep through, holes upto 50 to 75mm. deep at 150 mm. centers both ways shall be made 
with crow bars on the surface to facilitate saturation of the soil with the emulsion. 

5.5.3 Treatment at Junction of Walls and Floors: Special care shall be taken to establish continuity 
of the vertical chemical barrier on the inner wall surfaces from the finished ground level (or from level 
where the treatment had stopped) upto the level of the filled earth surface. To achieved this a small 
channel 30 x 30 mm. shall be made at all the junctions of wall/column with floor (before laying sub-
grade) and rod holes made in the channel upto the finished ground level at 150 mm apart and the 
iron rod moved backward and forward to break the earth and chemical emulsion poured along the 
channel @ 7.5 litres (or at recommended quantity) per sqm. of the vertical wall/column surfaces so  
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as to soak the soil right upto the bottom. The soil shall be tamped back into place after this operation. 

5.5.4 Treatment for Expansion Joints: The soil beneath the expansion joints shall receive special 
attention when the treatment under 5.5.1 above is in progress. This treatment shall be supplemented 
by treating through the expansion joint after sub-grade has been laid at the rate of 2 litres per metre 
length of expansion joint. 

5.6 PRECAUTIONS DURING TREATMENT: 

a) Utmost care shall be taken to see that the chemical barrier is complete and continuous. Each part 
of the area shall receive the prescribed dosage of chemical emulsion. 

b) The treatment should not be carried out when it is raining or when the soil is wet with rain or sub-
soil water. 

c) Once formed, the treated soil barrier shall not be disturbed. If by chance, treated soil barriers are 
disturbed, immediate steps shall be taken to restore the continuity and completeness of the barrier 
system. 

5.7 PRECAUTIONS FOR HEALTH HAZARDS AND SAFETY MEASURES: 

5.7.1 All the chemicals mentioned above are poisonous and hazardous to health. These chemicals 
can have an adverse effect upon health when absorbed through the skin, inhaled as vapours or spray 
mist or swallowed. Persons handling or using these chemicals should be warned of these dangers 
and advised that absorption through the skin is the most likely source of accidental poisoning. They 
should be cautioned to observe carefully the safety precautions given in 5.7.2 to 5.7.5 particularly 
when handling these chemicals in the form of concentrates 

5.7.2 These chemicals are usually brought to the site in the form of emulsifiable concentrates. The 
containers should be clearly labelled and should be stored carefully so that children and pets cannot 
get at them. They should be kept securely closed. 

5.7.3 Particular care should be taken to prevent skin contact with concentrates. Prolonged exposure 
to dilute emulsions should also be avoided. Workers should wear clean clothing and should wash 
thoroughly with soap and water especially before eating and smoking. In the event of severe 
contamination, clothing should be removed at once and the skin washed with soap and water. If 
chemicals splash into the eyes they shall be flushed with plenty of soap and water and immediate 
medical attention should be sought. 

5.7.4 The concentrates are oil solutions and present a fire hazard owing to the use of petroleum 
solvents. Flames should not be allowed during mixing. 

5.7.5 Care should be taken in the application of chemicals/soil-toxicants to see that they are not 
allowed to contaminate wells or springs which serve as source of drinking water. 
 

5.8 GUARANTEE: The contractor has to furnish the guarantee for 10 (ten) years from the date of 
completion of work, stating that in case of reappearance of termites within the building area due to 
defective materials or workmanship or due to any other reasons, the contractor will carry out the 
necessary post constructional treatment to keep the entire area free from termite, once again, without 
any extra cost to the Department during the guarantee period. 
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5.9 MODE OF MEASUREMENT: The payment will be made on the basis of plinth area 
measurements at ground floor only for all the stages of treatment in sqm. correct to two places of 
decimals. Rate includes the cost of materials, labour and all tools, plants, sprayers required for 
complete operation. 
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VI. PLAIN / REINFORCED CONCRETE AND ALLIED WORKS: 

6.1 SCOPE:  

Scope of the specification deals with the structural and general use of plain and reinforced cement 
concrete. The specifications cover the qualitative and quantitative requirements in respect of 
selection of ingredients, proportioning, manufacture of concrete, transport, placing, consolidation, 
curing, finishing, acceptance criteria etc., these specifications also cover the requirement of form 
work and reinforcement. 

6.2 Unless otherwise specified, the manufacture and placing of concrete shall be done by weigh 
batching. However, in the specific cases where mechanized batching system (Ready mix concrete), 
mechanical transport and pumping is specified the same shall be followed as per the terms of the 
contract. 

6.3 CEMENT CONCRETE (PLAIN AND REINFORCED): 

6.3.1 The quality of materials, method, control of manufacture and transportation of all concrete work 
in respect of mix, whether reinforced or otherwise, shall conform to the applicable portions of these 
specifications. 

6.3.2 Mandatory tests: The Engineer-in-Charge shall have the right to inspect the sources of 
materials, the layout and operation of procurement and storage of materials, the concrete batching 
and mixing equipment and the quality control system. The contractor shall arrange such an inspection 
and the Engineer-in-Charge approval shall be obtained prior to starting the concrete work. List of 
mandatory test for RCC to be carried out. 

6.3.3 Materials for Standard Concrete: The ingredients to be used in the manufacture of standard 
concrete shall consist solely of a standard type Portland/Portland pozzolana cement, clean sand, 
natural coarse aggregate, clean water, ice and admixtures if specially called for on drawings or 
schedule of quantities. 

6.3.3.1. Cement: Unless otherwise specified or called for in the contract specifications, cement shall 
be any of the following and the type selected should be appropriate for the intended use and as per 
the contract conditions, specifications and drawings. 

a) 33 Grade Ordinary Portland cement conforming to IS 269  

b) 43 Grade ordinary Portland cement conforming to IS 8112 

c) 53 Grade ordinary Portland Cement conforming to IS 12269 

d) Portland slag cement conforming to IS 455. 

e) Portland pozzolana cement (fly ash based ) conforming to IS 1489 (Part I) 

f) Portland pozzolona cement (calcined clay based conforming to IS 1489 (Part 2) 

g) Sulphate resisting Portland cement conforming to IS 12330. 

In case the job requires specific use of any of the following cements the same shall be used  
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with the prior approval of the EIC and necessary precautions with regard to their setting and 
hardening time, time required for de-shuttering, curing etc., shall be taken after carefully 
complying with specific literature with regard to those types.  

1. High Alumina cement - conforming to IS 6452 

2. Low heat cement - conforming to IS 12600 

3. Super sulphate cement - conforming to IS 6909 

4. Rapid Hardening cement - conforming to IS 8041 

5. Blended Cement for finishing work as below 

Other combinations of Portland Cement with mineral admixtures of quality conforming to 
relevant Indian Standards laid down may also be used in the manufacture of concrete provided 
that there are satisfactory data on their suitability, such as performance test on concrete 
containing them and only in such case where in specifically called for in the contract. 

 

6.3.3.1 (A). Mineral Admixtures 

Pozzolana: Pozzolanic materials conforming to relevant Indian Standards may be used with the 
permission of Engineer-in-charge, provided uniform blending with cement is ensured. 

Fly ash (pulverized fuel ash): Fly ash conforming to Grade 1 of IS 3812 may be used as part 
replacement of ordinary Portland cement provided uniform blending with cement is ensured. 

Silica fume: Silica fume conforming to a standard approved by the deciding authority can be used 
as part replacement of cement provided uniform blending with the cement is ensured. 

Note: The silica fume (very fine non –crystalline silicon dioxide) is a by-product of the manufacture 
of silicon, ferrosilicon or the like, from quartz and carbon in electric arc furnace. It is usually used 
in proportion of 5 to 10 percent of the cement content of a mix. 

Rice husk ash: Rice husk ash giving required performance and uniformity characteristics may be 
used with the approval of the deciding authority. 

Note: Rice husk ash is produced by burning rice husk and contain large proportion of silica. To 
achieve amorphous state, rice husk may be burnt at controlled temperature. It is necessary to 
evaluate the product from a particular source for performance and uniformity since it can range 
from being as deleterious as silt when incorporated in concrete. Water demand and drying 
shrinkage should be studied before using rice husk.  

Metakaolin: Metakaolin having fineness between 700 to 900m2/kg may be used as pozzolanic 
material in concrete. 

Note: Metakaolin is obtained by calcination of pure or refined kaolintic clay at a temperature 
between 650°C and 850°C, followed by grinding to achieve a fineness of 700 to 900 m2/kg. The 
resulting material has high pozzolanicity. 
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Ground Granulated Blast Furnace Slag: Ground granulated blast Furnace slag obtained by 
grinding granulated blast furnace slag conforming to IS 12089 may be used as part replacement of 
ordinary Portland cement provided uniform blending with cement is assured.  

A certified report attesting to the conformity of the cement to I.S. specifications by the cement 
manufacturer’s chemist shall be furnished to the Engineer-in-Charge, if demanded. The Contractor, 
shall make his own arrangements for the storage of adequate quantity of cement at no extra cost 
at the site of work as per instructions and approval of the Engineer-in-Charge. 

Specification for Storage: 

Cement in bags shall be stored and stacked in a shed, which is dry, leak-proof and moisture proof 
as far as possible. Storage under tarpaulins will not be permitted. Flooring of the shed shall consists 
of the two layers of dry bricks laid on well consolidated earth to avoid contact of cement bags with 
the floor. Stacking shall be done about 150 to 200 mm clear above the floor using wooden planks. 
Cement bags shall be stacked at least 450 mm clear off the walls and in rows of two bags leaving 
in a space of at least 600 mm between two consecutive rows. In each row the cement bags shall 
be kept closed together so as to reduce air circulation. Stacking shall not be more than ten bags 
high to avoid lumping under pressure. In stacks more than eight bags high, the cement bags shall 
be arranged in header and stretcher fashion i.e alternately lengthwise and crosswise so as to tie 
the stacks together and minimize the danger of toppling over. 

Damaged or reclaimed or partly set cement will not be permitted to be used and shall be removed 
from the site. The storage arrangements shall be such that there is no dead storage consignments 
in cement shall be stored as received and shall be consumed in the order of their delivery.  

Cement held in store for a period of ninety (90) days or longer shall be retested before use in work. 
Should at any time the Engineer-in-Charge have reasons to consider that any cement is defective, 
then irrespective of its origin and/or manufacturers test certificate, such cement shall be tested 
immediately at a National Test Laboratory/Departmental Laboratory or such approved laboratory, 
and until the results of such tests are found satisfactory, it shall not be used in any work. 

   6.3.3.2 Aggregates: 

a) “Aggregate” in general designates both fine and coarse inert materials used in the  
manufacture of concrete. 

b) “Fine Aggregate” is aggregate most of which passes through 4.75 mm I.S. sieve. 

c) “Coarse Aggregate” is aggregate most of which is retained on 4.75 mm I.S. sieve. 
Aggregate shall comply with requirement of IS 383. As far as possible preference shall be given 
to machine broken and graded aggregate. 

All fine and coarse aggregates proposed for use in the work shall be subject to the Engineer-in-
Charge approval and after specific materials have been accepted, the source of supply of such 
materials shall not be changed without prior approval of the Engineer-in-Charge. 
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Aggregate shall, except as noted above, consists of natural sand, crushed stone and gravel from a 
source known to produce satisfactory aggregate for concrete and shall be chemically inert, strong, 
hard, durable against weathering, of limited porosity and free from deleterious materials that may 
cause corrosion to the reinforcement or may impair the strength and/or durability of concrete. The 
grading of aggregates shall be such as to produce a dense concrete of specified strength and 
consistency that will work readily into position without segregation and shall be based on the “mix 
design” and preliminary test on concrete specified herein-after. 

Sampling and testing: Sampling of the aggregates for mix design and determination of suitability 
shall be taken under the supervision of the Engineer-in-Charge and delivered to the laboratory, well 
in advance of the schedule for placing of concrete. Records of tests which have been made on 
proposed aggregates and on concrete made from this source of aggregates shall be furnished to the 
Engineer-in-Charge in advance of the work for use, in determining suitability of the proposed 
aggregate. 

Storage of aggregates: All coarse and fine aggregates shall be stacked separately in stock piles in 
the material yard near the work site in bins properly constructed to avoid inter mixing of different 
aggregates. Contamination with foreign materials and earth during storage and while heaping the 
materials shall be avoided. The aggregate must be of specified quality not only at the time of receiving 
at site but also at the time of loading into mixer. Rakers shall be used for lifting the coarse aggregate 
from bins or stock piles. Coarse aggregate shall be piled in layers not exceeding 1.00 metres in height 
to prevent conning or segregation. Each layer shall cover the entire area of the stock pile before 
succeeding layers are started. Aggregates that have become segregated shall be rejected. Rejected 
material after re-mixing may be accepted, if subsequent tests demonstrate conformity with required 
gradation. 

Specific Gravity: Aggregates having a specific gravity below 2.6 (saturated surface dry basis) shall 
not be used without special permission of the Engineer-in-Charge. 

6.3.3.2.1 Fine Aggregate: Fine aggregate except as noted above, and for other than light weight 
concrete shall consist of natural or crushed sand conforming to I.S. 383. The sand shall be 
clean, sharp, hard, strong and durable and shall be free from dust, vegetable substances, 
adherent coating, clay, loam, alkali, organic matter, mica, salt or other deleterious 
substances which can be injurious to the setting qualities/strength/durability of concrete. 

6.3.3.2.2 Machine Made Sand: Machine made sand will be acceptable, provided the constituent 
rock composition is sound, hard, dense, non-organic, uncoated and durable against 
weathering. Machine made sand shall be accepted provided grading & finer particle limits 
conform to IS 383. 

6.3.3.2.3 Screening and Washing: Sand shall be prepared for use by such screening or washing 
or both, as necessary, to remove all objectionable foreign matter while separating the sand 
grains to the required size fractions. Sand with silt content more than 3 percent will not be 
permitted to be used unless the same is washed and silt content is brought within 3% by 
weight. 

Foreign Material Limitations: The percentages of deleterious substances in sand,  
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delivered to the mixer shall not exceed the following: 

 

Sl. No 

 

Substances 

Percent by weight 

Uncrushed Crushed 

i)  Material finer than 75 
micron I.S. Sieve 

3.00 15.00 

ii)  Shale 1.00 -- 

iii)  Coal and lignite 1.00 1.00 

iv)  Clay lumps  1.00 1.00 

v)  Total of all above 
substances including items 
(i) to (iv) for uncrushed sand 
and items (iii) and (iv) for 
crushed sand. 

5.00 2.00 

 

 

GRADATION: Unless otherwise directed or approved, the grading of sand shall be 
within the limits indicated hereunder. 

I.S. Sieve  

Designation 

Percentage passing for   

Grading 
Zone -I 

Grading 
Zone -II 

Grading 
Zone -III 

Grading 
Zone -IV 

9.5 mm 100 100 100 100 

4.75mm 90-100 90-100 90-100 95-100 

2.36mm 60-95 75-100 85-100 95-100 

1.18 mm 30-70 55-90 75-100 90-100 

600 micron 15-34 35-59 60-79 80-100 

300 micron 5-20 8-30 8-30 20-65 

150 micron 0-10 0-10 0-10 0-15 
 

Where the grading falls outside the limits of any particular grading zone of sieves, other than 
600 micron (I.S.) sieve by not more than 5%, it shall be regarded as falling within that grading zone. 
This tolerance shall not be applied to percentage passing the 600 micron (I.S.) sieve or to percentage 
passing any other sieve size on the coarser limit of grading zone I or the finer limit of grading zone 
IV. Fine aggregates conforming to Grading Zone IV shall not be used unless mix designs and 
preliminary tests have shown its suitability for producing concrete of specified strength and 
workability. 

Fineness Modulus: The sand shall have a fineness modulus of not less than 2.2 or more than 3.2.  
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The fineness modulus is determined by adding the cumulative percentages retained on the following 
I.S. sieve sizes (4.75 mm, 2.36 mm, 1.18 mm, 600 micron, 300 micron and 150 micron) and dividing 
the sum by 100. 

6.3.3.2.4 Coarse Aggregate: Coarse aggregate for concrete, except as noted above and for other 
than light weight concrete shall conform to I.S. 383. This shall consist of natural or crushed stone and 
gravel, and shall be clean and free from elongated, flaky or laminated pieces, adhering coatings, clay 
lumps, coal residue, clinkers, sag, alkali, mica, organic matter or other deleterious matter. 

The coarse aggregate and fine aggregate shall be tested from time to time as required by the 
Engineer-in-Charge to ascertain its suitability for use in construction and the charges for testing 
aggregate shall be born by the contractor as specified herein after. 

Screening and Washing: Crushed rock shall be screened and/or washed for the removal of dirt or 
dust coating, if so demanded by Engineer-in-Charge. 

Grading: Coarse aggregates shall be either in single or graded, in both the cases. The grading shall 
be within the following limits:  

 I.S. Sieve 

Designati
on 

Percentage passing for single sized aggregates of 
nominal size 

Percentage passing for graded 
aggregates of nominal size 

63 
mm 

40 
mm 

20 
mm 

16mm 12 
.5mm 

10 mm 40 mm 20 mm 16 
mm 

12.5 
mm 

75 mm 100 - - - - - - - - - 

53 mm 85-100 100 - - - - 100 - - - 

37.5 mm 0-30 85-100 100 - - - 95-100 100 - - 

19 mm 0-5 0-20 85-100 100 - - 30-70 95-100 100 100 

13.2 mm - - - 85-100 100 - - - 90-100 - 

11.2 mm - - - - 85-100 100 - - - 90-100 

9.5 mm - 0-5 0-20 0-30 0-45 85-100 10-35 25-55 30-70 40-85 

4.75 mm - 0-5 0-5 0-10 0-20 0-20 0-5 0-10 0-10 0-10 

2.36 mm - - - - 0-5 0-5 - - - - 

 
The pieces shall be angular in shape and shall have granular or crystalline surfaces. Friable, flaky 
and laminated pieces, mica and shale, if present, shall be only in such quantities that will not, in the 
opinion of Engineer-in-Charge, affect adversely the strength and/or durability of concrete, the 
maximum size of coarse aggregate shall be the maximum size specified above, but in no case greater  
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than 1/4 of the minimum thickness of the member, provided that the concrete can be placed 
without difficulty so as to surround all reinforcement thoroughly and fill the corners of form. Plums 
above 160 mm. and up to any reasonable size can be used in plain mass concrete work of large 
dimensions up to a maximum limit of 20% by volume of concrete when specifically approved by 
Engineer-in-Charge. For heavily reinforced concrete members, the nominal maximum size of the 
aggregate shall be 5 mm. less than the minimum clear distance between the reinforcing main bars 
or 5mm less than the minimum cover to the reinforcement whichever is smaller. The amount of fine 
particles occurring in the Free State or as loose adherent shall not exceed 1% when determined by 
laboratory sedimentation tests as per I.S. 2386. After 24 hours immersion in water, a previously dried 
sample shall not have gained more than 10% of its oven dry weight in air, as determined by I.S.2386. 

Foreign Material Limitations: The percentages of deleterious substances in the coarse aggregate 
delivered to the mixer shall not exceed the following: 

 

6.3.3.3 WATER: 

Water used for both mixing and curing shall be clean and free from injurious amounts of deleterious 
materials. viz oils, acids, alkalis, salts, sugar, organic materials or other substances that may be 
deleterious to concrete or steel. Potable waters are generally satisfactory for mixing and curing 
concrete. In case of doubt, the suitability of water for making concrete shall be ascertained by the 
compressive strength and initial setting time test specified in I.S. 456-2000. The sample of water 
taken for testing shall be typical of the water proposed to be used for concreting, due account being 
paid to seasonal variation. The samples shall not receive any treatment before testing other than that 
envisaged in the regular supply of water proposed for use in concrete. The sample shall be stored in 
a clean container previously rinsed out with similar water. 

Average 28 days compressive strength of at least three 150 mm. concrete cubes prepared with water 
proposed to be used shall not be less than 90% of the average strength of three similar concrete 
cubes prepared with distilled water as per IS - 516. 

The initial setting time of test block made with the appropriate cement and the water proposed to be 
used shall not be less than 30 minutes and shall not differ by more than (+/-) 30 minutes from the 
initial setting time of control test block prepared with the same cement and distilled water. The test 
blocks shall be prepared and tested in accordance with the requirements of I.S. 4031(Part 5). 

 

 

Sl.No
. 

 

Substances 

Percentage by weight of aggregates  

Uncrushed  Crushed  

i) Material finer than 75 micron I.S. Sieve 3.00  3.00  

ii) Coal and lignite 1.00  1.00 

iii) Clay lumps 1.00  1.00  

iv) Soft fragments 3.00  -- 

v) Total of all the above substances 5.00  5.00 
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Where water can be shown to contain an excess of acid, alkali, sugar or salt, Engineer-in-Charge 
may refuse to permit its use. As a guide, the following concentrations represent the maximum 
permissible values: 

a) Limits of acidity: To neutralize 100 ml sample of water, using phenolphthalein as an indicator, it 
should not require more than 5 ml. of 0.02 normal NaOH. The details of test shall be as per I.S. 3025 
(Part 22) 

b) Limits of alkalinity: To neutralize 100 ml sample of water, using mixed indicator, it should not 
require more than 25 ml. of 0.02 normal H2SO4. The details of test shall be as per I.S. 3025 (Part 23). 

c) Permissible limits for solids shall be as under (water):  

Sl.No. Type of solid Tested as per Permissible limit (Max.) 

i) Organic IS 3025 (Part 18) 200 mg / l  

ii) Inorganic IS 3025 (Part 18) 3000 mg / l 

Iii) Sulphates (as SO2) IS 3025 (Part 24) 400 mg / l 

iv) Chlorides (asCl) IS 3025 (Part 32) 2000 mg / l for concrete not containing 
embedded steel and 500 mg/l for 
reinforced cement concrete work. 

v) Suspended matter IS 3025 (Part 17) 2000mg / l 

 
d) The PH value of water shall be not less than 6. 
 

6.4 DESIGN MIX CONCRETE: 

All reinforced concrete in the works shall be “Design Mix Concrete” as defined in I.S. 456-2000. 

6.4.1 Mix Design: This is to investigate the grading of aggregates, water cement ratio, workability 
and the quantity of cement required to give works cubes of the characteristic strength specified. The 
proportions of the mix shall be determined by weight. Adjustment of aggregate proportions due to 
moisture present in the aggregate shall be made. Mix proportioning shall be carried out according to 
the ACI standard designation ACI- 613or Design of concrete mixes - Road research Note No.4, 
Department of Scientific and Industrial Research U.K. or I.S. 10262 - 1982. 

After award of the work, if so desired by the contractor, he/they may be allowed by the Engineer-
in-Charge, till the designed mix is obtained, to carry out the reinforced concrete work in foundation 
and plinth as per equivalent nominal mix against the specified design mix concrete as per I.S. Codes. 
However, all other specification for design mix shall govern for nominal mix also and nothing extra 
shall be paid for use of extra cement or else on this account whether the cement is supplied by the 
Department or procured by the contractor. Where the quantity of RCC is very small, under such 
circumstance equivalent nominal mix can also be permitted by the Engineer-in-Charge. 
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GRADES OF CONCRETE: The concrete shall be in grades designated as below. 

Group Grade 
Designation 

Specified Characteristic compressive strength 
of 150 mm cube at 28 days (N/mm2) 

Ordinary concrete M 10 10 

 M 15 15 

 M 20 20 

Standard Concrete M 25 25 

 M 30 30 

 M 35 35 

 M 40 40 

 M 45 45 

 M 50 50 

 M 55 55 

High strength 
concrete 

M 60 60 

 M 65 65 

 M 70 70 

 M 75 75 

 M 80 80 
 
NOTE: 1.The characteristic strength is defined as the strength of material below which not more 

than 5% of the test results are expected to fall. 
 

2: In the designation of a concrete mix, letter "M" refers to the mix and the number to the 
specified characteristic compressive strength of 150 mm. size cubes at 28 days expressed in N/ mm2. 

 

3. Minimum Cement Content, Maximum Water Cement Ratio and Minimum Grade of Concrete 
for Different Exposures with Normal Weight Aggregates of 20 mm Nominal Maximum size. 

 
 

Sl 
No. 

 
 
Exposure 

Plain concrete Reinforced concrete 

Minimum 
cement 
content 
Kg/m3 

Maximum 
Free 
Water 
Cement 
Ratio  

Minimum 
grade of 
concrete  

Minimum 
Cement 
Content 
Kg/m3 

Maximum 
Free 
Water 
Cement 
Ratio 

Minimum 
Grade of 
concrete 

(1) (2) (3) (4) (5) (6) (7) (8) 

i) Mild 220 0.60 - 300 0.55 M-20 

ii) Moderate 240 0.60 M-15 300 0.50 M-25 

iii) Severe 250 0.50 M-20 320 0.45 M-30 

iv) Very 260 0.45 M-20 340 0.45 M-35 
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severe 

v)  Extreme 280 0.40 M-25 360 0.40 M-40 
 

NOTE:
  

1. Cement content prescribed in this table is irrespective of the grades of cement and it is 
inclusive of additions mentioned in mineral admixtures. The additions such as fly ash or 
ground granulated blast furnace slag may be taken into account in the concrete composition 
with respect to the cement content and water-cement ratio if the suitability is established and 
as long as the maximum amounts taken into account do not exceed the limit of pozzolona 
and slag specified in IS 1489 (Part 1) and IS 455 respectively. 

2. Minimum grade for plain concrete under mild exposure condition is not specified. 

Nominal cover to meet Durability Requirements 

Exposure Nominal concrete cover in mm not less than 

Mild 20 

Moderate 30 

Severe 45 

Very severe 50 

Extreme 75 

NOTE: 
3. For main reinforcement up to 12 mm diameter bar for mild exposure the nominal cover may 

be reduced by 5 mm. 
4. Unless specified otherwise, actual concrete cover should not deviate from the required 

nominal cover by + 10 mm 
5. For exposure conditions ‘severe’ and ‘ very severe’ , reduction of 5 mm may be made, where 

concrete grade is M 35 and above. 
Nominal cover to meet specified period of fire resistance 

Fire 
resis--
tance 

 

Nominal cover 

beams slabs ribs columns 

Simply 
Supported 

Continuous Simply 
Supported 

Continuou
s 

Simply 
Supported 

Continuous  

H mm  mm mm  mm   mm mm mm  

0.5 20 20 20 20 20 20 40 

1 20 20 20 20 20 20 40 

1.5 20 20 25 20 35 20 40 

2 40 30 35 25 45 35 40 

3 60 40 45 35 55 45 40 

4 70 50 55 45 65 55 40 
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NOTE: 

1 The nominal covers given relate specifically to the minimum member dimensions as per 
drawing 

2 Cases that lie below the bold line require attention to the additional measures necessary 
to reduce the risks of spilling. 

Adjustments to Minimum cement contents for Aggregates other than 20 mm Nominal Maximum 
size: 

Sl. No Nominal maximum  
Aggregate size mm 

Adjustments to Minimum 
cement content kg/ m3 

(1) (2) (3) 

i) 10 +40 

ii) 20 0 

iii) 40 -30 
 

For concrete of compressive strength greater than M55 design parameters given in the standard 
may not be applicable and the values may be obtained from specialized Literatures and experimental 
results. 

The mix shall be designed to produce the grade of concrete having the required workability and 
characteristic strength not less than appropriate values given in the table above. 

DEGREE OF CONTROL: 

Selection of Water Cement Ratio: Since different cements and aggregates of different maximum 
size, grading, surface texture, shape and other characteristics may produce concretes of different 
compressive strength for the same free water cement ratio, the relationship between strength and 
free water-cement ratio should preferably be established for the materials actually to be used. In the 
absence of such data, the preliminary free water-cement ratio (by mass) corresponding to the target 
strength at 28 days may be selected from the relationship shown in Fig.1 of I.S. 10262. 

Alternately, the preliminary free water cement ratio (by mass) corresponding to the target average 
strength may be selected from the relationship in Fig.2- I.S. 10262, using the curve corresponding to 
the 28 days cement strength to be used for the purpose. 

Other relevant items to be used with design of mix should strictly conform to the relevant clauses and 
appendices of I.S. 10262. 

The calculated mix proportions shall be checked by means of trial batches as per IS 10262 

The free water cement ratio selected as above, should be checked against the limiting water cement 
ratio for the requirement of durability and the lower of the two values should be adopted. 
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Whenever there is a change either in required strength of concrete or water cement ratio or 
workability or the source of aggregates and/or cement, fresh tests shall be carried out to determine 
the revised proportion of the mix to suit the altered conditions. While designing mix proportions, over 
wet mixes shall always be avoided. 

While fixing the value for water cement ratio for Design Mix assistance may be derived from the 
standard graph showing the relationship between the 28 days compressive strength of concrete 
mixes with different water-cement ratios and the 7 days compressive strength of cement tested in 
accordance with I.S.269. 

It will be contractors sole responsibility to establish the concrete mix designs for different grades 
of concrete specified in the work consistent with the workability required for nature of work and also 
taking into consideration the assumed standard deviation which will be expected at site or by 
establishing the standard deviation based on 30 test results at site for each grade of concrete so as 
to produce concrete of required strength, durability and surface finish. The materials and proportions 
used in making the tests to be carried out either at site or under laboratory, conditions shall be similar 
in all respects to those to be actually employed in the works, as the object of these tests is to 
determine the proportions of cement, aggregates and water necessary to produce the concrete of 
the required consistency to give such specified strength. 

6.4.2: STANDARD DEVIATION: 

The standard Deviation for each grade of concrete shall be calculated 
separately
  

STANDARD DEVIATION BASED ON TEST RESULTS: 

a)  Number of test results - The total number of test results required to constitute and 
acceptable record for calculation of standard deviation shall be not less than 30. Attempts should be 
made to obtain the 30 test results, as early as possible, when a mix is used for the first time. 

b)  Standard deviation to be brought up to date - The calculation of the standard deviation 
shall be brought up to date after every change of mix design and at least once a month. 

Determination of standard deviation: 

i) Concrete of each grade shall be analyzed separately to determine its standard deviation. 

The standard deviation of concrete of a given grade shall be calculated using the following formula 
from the results of individual tests of concrete of that grade obtained as specified for test strength of 
sample: 

ii) Estimated standard deviation S =   {(  2  (n-1)} 

iii) Where  = Deviation of the individual test strength from the average strength of a sample 
and 
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 n = Number of sample test results. 

c) When significant changes are made in the production of concrete (for example changes in the 
materials used, mix design, equipments or technical control), the standard deviation value shall be 
separately calculated for such batches of concrete. 

d) Assumed Standard Deviation: 

Where sufficient test results for a particular grade of concrete are not available, the value of standard 
deviation given in table below may be assumed for design of mix in the first instance. As soon as the 
results of samples are available, actual calculated standard deviation shall be used and the mix 
designed properly. However, when adequate past records for a similar grade exist and justify to the 
designer a value of standard deviation different from that shown in table below, it shall be permissible 
to use that value. 

Grade of 
Concrete 

Assumed Standard Deviation N/ 
mm2 

M 10 
M 15 

3.5 

M 20 
M25 

4.0 

M30 
M35 
M40 
M45 
M50 

5.0 

Note: The above values correspond to the site control having proper storage of cement: weigh 
batching of all materials: controlled addition of water: regular checking of all materials: aggregate 
grading and moisture contents: and periodical checking of workability: and strength. Where there is 
deviation from the above the values given in the above table shall be increased by 1 N / mm.2 

6.4.3 Proportioning, Consistency, Batching and Mixing of Concrete: 

6.4.3.1 Proportioning: 

Aggregate: The proportions which shall be decided by conducting preliminary tests shall be by 
weight. These proportions of cement, fine and coarse aggregates shall be maintained during 
subsequent concrete batching by means of weigh batchers conforming to I.S. 2722, capable of 
controlling the weights within one percent of the desired value. Except where it can be shown to the 
satisfaction of the Engineer-in-Charge that supply of properly graded aggregate of uniform quality 
can be maintained over the period of work, the grading of aggregate shall be controlled by obtaining 
the coarse aggregate in different sizes and blending them in the right proportions. The different sizes 
shall be stacked in separate stock piles. The grading of coarse and fine aggregates shall be checked 
as frequently as possible, as determined by the Engineer-in-Charge, to ensure maintaining of grading 
in accordance with samples used in preliminary mix design. The materials shall be stock piled well 
in advance of use. 
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Cement: The cement shall be measured by weight. Every facility should be provided to the Engineer-
in-Charge for sampling and inspection of stored cement at site of work. 

Exposure conditions: 
General environment: 

Sl. 
No: 

Environment Exposure Conditions 

(1) (2) (3) 

i) Mild Concrete surfaces protected against weather or aggressive 
conditions, except those situated in coastal area. 

ii) Moderate  Concrete surfaces sheltered from severe rain or freezing whilst wet 
Concrete exposed to condensation and rain  
Concrete continuously under water  
Concrete in contact or buried under non-aggressive soil/ground water 
Concrete surfaces sheltered from saturated salt air in coastal area 

iii) Severe  Concrete surfaces exposed to severe rain, alternate wetting and 
drying or occasional freezing whilst wet or severe condensation. 
Concrete completely immersed in sea water  
Concrete exposed to coastal environment. 

iv) Very severe Concrete surfaces exposed to seawater spray, corrosive fumes or 
severe freezing conditions whilst wet. 
Concrete in contact with or buried under aggressive sub-soil/ground 
water. 

v) Extreme  Surface of members in tidal zone 
Members in direct contact with liquid/solid aggressive chemicals. 

 

WATER: Only such quantity of water shall be added to the cement and aggregate in the concrete 
mix as to ensure dense concrete, specified surface finish, satisfactory workability, consistent with 
strength stipulated for each class of concrete. The water added to the mix shall be such as not to 
cause segregation of materials or the collection of excessive free water on the surface of the 
concrete. 

Definition of water cement ratio: The water cement (W/C) ratio is defined as the weight of water in 
mix (including the surface moisture of the aggregates) divided by the weight of the cement in the mix. 

Water cement ratio: The actual water cement ratio to be adopted shall be determined in each 
instance by contractor and approved by the Engineer-in-charge. 

Proportioning by water-cement ratio: The W/C ratio specified for use by the Engineer-in-Charge 
shall be maintained. Contractor shall determine the water content of the aggregate as frequently as 
directed by the Engineer-in-Charge as the work progresses and as specified in I.S. 2386 part III and 
the amount of mixing water added at the mixer shall be adjusted as directed by the Engineer-in-
charge so as to maintain the specified W/C ratio. To allow for the variation in their moisture content,  
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suitable adjustments in the weights of aggregates shall also be made. 

6.4.3.2 Consistency and slump: Concrete shall be of a consistency and workability suitable for the 
conditions of the job. After the amount of water required is determined, the consistency of mix shall 
be maintained throughout the progress of the corresponding parts of the work and approved tests 
e.g. slump tests, compacting factor tests etc. in accordance with I.S. 1199, shall be conducted from 
time to time to ensure the maintenance of such consistency. 

The following tabulation gives a range of workability which shall generally be used for various types 
of construction unless otherwise instructed by the Engineer-in-Charge. 

Workability of concrete: 

Placing condition Degree of 
workability 

Slump (mm) 

(1) (2) (3) 

Blinding Concrete; 
Shallow Sections; 
Pavement using pavers 

 
Very low 

 
See note1. 

Mass concrete; Lightly reinforced Sections in slabs, 
Beams, walls, columns; Floors; Hand placed pavements; 
Canal lining; Strip footings 

Low 25-75 
 

Heavily Reinforced sections In slabs, beams, walls, 
columns, slip form work; pumped concrete 

Medium 50-100 75-100 

Trench fill, In-situ piling High 100-150 

Tremie Concrete Very High See note 2. 
   

Note: 1: For most of the placing conditions, internal vibrators (needle vibrators) are suitable. The 
diameter of the needle shall be determined based on the density and spacing of reinforcement 
bars and thickness of sections. For tremie concrete, vibrators are not required to be used. 

 2: the ’very low’ category of workability where strict control is necessary, for example 
pavement quality concrete, measurement of workability by determination of compacting factor 
will be more appropriate than slump (see IS 1199) and a value of compacting factor of 0.75 
to 0.80 is suggested. 

 3: In the ‘Very high’ category of workability, measurement of workability by determination of 
flow will be appropriate (see IS 9103). 

PRODUCTION OF CONCRETE: 

QUALITY ASSURANCE MEASURES: 

In order that the properties of the completed structure be consistent with the requirements 
and the assumptions made during the planning and the design, adequate quality assurance  

 



TATA INSTITUTE OF FUNDAMENTAL RESEARCH 
(Autonomous Institution of the Department of Atomic Energy, Government of India) 
Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy 

District, Hyderabad-500046, Telangana 
 

Contractor’s Signature with Stamp                     Page 88 of 164  

 

          measures shall be taken. The construction should result in satisfactory strength, serviceability 
and long term durability so as to lower the overall life-cycle cost. Quality assurance in construction 
activity relates to proper design use of adequate materials and components to be supplied by the 
producers, proper workmanship in the execution of works by the contractor and ultimately proper 
care during the use of structure including timely maintenance and repair by the owner. 

Quality assurance measures are both technical and organizational. Some common cases 
should be specified in a general Quality Assurance Plan which shall identify the key elements 
necessary to provide fitness of the structure and the means by which they are to be provided and 
measured with the overall purpose to provide confidence that the realized project will work 
satisfactorily in service fulfilling intended needs. The job of quality control and quality assurance 
would involve quality audit of both the inputs as well as the outputs. Inputs are in the form of materials 
for concrete; workmanship in all stages of batching, mixing, transportation; placing, compaction and 
curing; and the related plant, machinery and equipments; resulting in the output in the form of 
concrete in place. To ensure proper performance, it is necessary that each step in concreting which 
will be covered by the next step is inspected as the work proceeds. 

Each party involved in the realization of a project should establish and implement a Quality 
Assurance Plan, for its participation the project. Suppliers and contractors activities shall be covered 
in the plan. The individual quality assurance plans shall fit into the general Quality Assurance Plan. 
A quality assurance plan shall define the tasks and responsibilities of all person involved, adequate 
control and checking procedures, and the organization maintaining adequate documentation of 
building process and its results. Such documentation should generally include: 

a) test reports and manufacturers certificate for materials, concrete mix design details; 

b) pour cards for site organization and clearance for concrete placement; 

c) record of site inspection of workmanship, field tests 

d) non-conformance reports, change orders; 

e) quality control charts;  

f) Statistical analysis. 

NOTE: Quality control charts are recommended wherever the concrete is in continuous production 
over considerable period. 

6.4.3.3 Batching and mixing of concrete: 

BATCHING 

To avoid confusion and error in batching, consideration should be given to using the smallest practical 
number of different concrete mixes on any site or in any one plant. In batching concrete, the quantity 
of both cement and aggregate shall be determined by mass; admixture, if solid, by mass; liquid 
admixture may however be measured in volume or mass; water shall be weighed or measured by 
volume in a calibrated tank (see also IS 4925) 
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Ready mixed concrete supplied by ready-mixed concrete plant shall be preferred. For large and 
medium project sites the concrete shall be sourced from ready-mixed concrete plants or from on site 
or off site batching and mixing plants (see IS 4926) 

Except where it can be shown to the satisfaction of the engineer-in-charge that supply of properly 
graded aggregate of uniform quality can be maintained over a period of work, the grading of 
aggregate should be controlled by obtaining the coarse aggregate in different sizes and blending 
them in the right proportions when required, the different sizes being stocked in separate stock – 
piles. The material should be stock-piled for several hours preferably a day before use. The grading 
of coarse and fine aggregate should be checked as frequently as possible, the frequency for a given 
job being determined by the engineer-in-charge to ensure that the specified grading is maintained. 

The accuracy of the measuring equipment shall be within +/- 2 % of the quantity of cement being 
measured and within +/- 3 percent of the quantity of aggregate, admixtures and water being 
measured. 

Proportion / Type and grading of aggregate shall be made by trial in such a way so as to obtain 
densest possible concrete. All ingredients of the concrete should be used by mass only.  

Volume batching may be allowed only where weigh-batching is not practical and provided accurate 
bulk densities of materials to be actually used in concrete have earlier been established. Allowance 
for bulking shall be made in accordance with IS 2386 (Part 3). The mass volume relationship should 
be checked as frequently as necessary, the frequency for the given job being determined by 
engineer-in-charge to ensure that the specified grading is maintained. 

It is important to maintain the water-cement ratio constant at its correct value. To this end 
determination of moisture contents in both fine and coarse aggregates shall be made as frequently 
as possible the frequency for a given job being determined by the engineer-in-charge according to 
weather conditions. The amount of the added water shall be adjusted to compensate for any 
observed variations in the moisture content. For the determination of moisture content in the 
aggregates IS 2386 (Part 3) may be referred to. To allow for the variation in mass of aggregate due 
to variation in their moisture content, suitable adjustments in the masses of aggregates shall also be 
made. In the absence of exact data only in the case of nominal mixes the amount of surface water 
may be estimated from the values given in table below. 
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Surface water carried by aggregate 

Sr. No Aggregate Approximate quantity of surface water 

  Percent by mass l/m3 

(1) (2) (3) (4) 

i) Very wet sand 7.5 120 

ii) Moderately wet sand 5.0 80 

iii) Moist sand 2.5 40 

iv) Moist gravel or crushed rock 1.25 –2.5 20 – 40 

 Coarser aggregate less the water it will 
carry 

  

 
No substitutions in materials used on the work or alterations in the established propositions except 
as permitted as above shall be made without additional tests to show that the quality and strength of 
concrete are satisfactory. 

MIXING: 

Concrete shall be mixed in a mechanical mixer. The mixer should with IS 1791 and IS 12119. The 
mixers shall be fitted with water measuring (metering) devices. The mixing shall be continued until 
there is a uniform distribution of the materials and the mass is uniform in colour and consistency. If 
there is segregation after unloading from the mixer, the concrete should be remixed.  

For guidance, the mixing time shall be at least 2 min. For other types of more efficient mixers, 
manufacturer’s recommendations shall be followed; for hydrophobic cement it may be decided by 
the Engineer-in-Charge. 

Workability should be checked at frequent intervals. 

Dosage of retards, plasticizers and Super plasticizers shall be restricted to 0.50, 1.0 and 2.0 % 
respectively by weight of cementitious materials and unless higher value is agreed upon between the 
manufacturer and constructor based on performance test. 

 Each time the work stops, the mixer shall be cleaned out and when next commencing the mixing, 
the first batch shall have 10% additional cement to allow for sticking in the drum. 

6.5 SAMPLING AND TESTING CONCRETE IN THE FIELD: Facilities required for sampling 
materials and concrete in the field, if Engineer-in-Charge so desires, shall be provided by contractor 
at no extra cost. The following equipment with operator shall be made available at Engineers request 
(all must be in serviceable condition):  
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1.  Cast iron cube moulds 15 cm. Size 12 Nos.(min.)  

2.  Slump cone complete with tamping rod 1 Set 

3.  Lab. balance to weigh upto 5 kg. with sensitivity of 10 gm. 1 No. 

4.  Laboratory balance of 2 kg. capacity and of sensitivity of 1 gm. 1 No. 

5.  I.S. sieves for coarse and fine aggregates. 1 Set  

6.  A set of measures from 5 ltrs. to 0.1 ltr. 1 Set 

7.  Electric oven with thermostat upto 120 0C. 1 No. 

8.  Pycnometer 1 No.  

9.  Calibrated glass jar 1 ltr. Capacity 2 Nos. 

10 Glass flasks and metal containers As required 

11  Concrete cube testing machine (optional) 1 No.  
 

6.6. TESTING CHARGES: Different tests required to be carried out for concrete works including the 
mix design, cube tested as per the above specifications shall be got done by the contractor at his 
own cost in one of the approved laboratories. The choice of laboratory shall rest with the Department. 
All incidental charges / cost shall be borne by the contractor.  

6.7 SAMPLING AND STRENGTH TEST OF CONCRETE: 

Samples from fresh concrete shall be taken as per I.S. 1199 and cubes shall be made, cured and 
tested at 28 days in accordance with I.S. 516. 

In order to get a relatively quicker idea of the quality of concrete, option tests on beams for modulus 
of rupture at 72 (+/-) 2 hours or at 7 days or compressive strength tests at 7 days may be carried out 
in addition to 28 days compressive strength tests. For this purpose, the values given in table below 
may be taken for general guidance in the case of concrete made with ordinary cement. In all cases, 
the 28 days compressive strength specified shall alone be the criterion for acceptance or rejection of 
the concrete. If however, from test carried out in particular job over a reasonably long period, it has 
been established to the satisfaction of the Engineer-in-Charge that a suitable ratio between 28 days 
compressive strength and modulus of rupture at 72 (+/-) 2 hours or 7 days or compressive strength 
at 7 days may be accepted, the Engineer-in-Charge may suitably relax the frequency of 28 days 
compressive strength, provided the expected strength values at the specified early age are 
consistently met. 

Optional Tests Requirements of Concrete: 
 
Grade of 
Concrete 

 
Compressive strength on  
15 cm cubes min. at 7 days 

Modulus of rupture by beam test 
min. 

At 72 (+/-) 2 
hours 
N / mm2 

At 7 days 
N / mm2 

M 10 7.0 1.2 1.7 

M 15 10.0 1.5 2.1 

M 20 13.5 1.7 2.4 
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M 25 17.0 1.9 2.7 

M 30 20.0 2.1 3.0 

M 35   23.5 2.3 3.2 

M 40 27.0 2.5 3.4 
 

6.7.1 Frequency of Sampling: 

Sampling Procedure: A random sampling procedure shall be adopted to ensure that each concrete 
batch shall have a reasonable chance of being tested, i.e. the sampling should be spread over the 
entire period of concreting and cover all mixing units. 

Frequency: The minimum frequency of sampling of concrete of each grade shall be in accordance 
with following: 

Quantity of concrete 
 In the work (in cum.)  

Number of samples 

1-5 1 

6-15 2 

16-30 3 

31-50 4 

51 and above 4 plus one additional for each additional 
50 cum. or part there of 

At least one sample shall be taken from each shift. Where concrete is continuous production unit, 
such as ready - mixed concrete plant, frequency of sampling may be agreed upon mutually by 
supprunningliers and purchasers. 

6.7.2 Test Specimen: Three test specimen shall be made from each sample for testing at 28 days. 
Additional cubes may be required for various purposes such as to determine the strength of concrete 
at 7days or at the time of striking the form work or to determine the duration of curing or to check the 
testing error. Additional cubes may also be required for testing cubes cured by accelerated methods 
as described in I.S. 9013 - 1978. The specimen shall be tested as described in I.S. 516 - 1959. 
6.7.3 Test Strength of Samples: The test strength of the samples shall be the average of the 
strength of three specimen. The individual variation should not be more than (+/-) 15 percent of the 
average. 
6.7.4 Consistency: Slump test shall be carried out as often as demanded by the Engineer-in-Charge 
and invariably from the same batch of concrete from which the test cubes are made. Slump tests 
shall be done immediately after sampling. 

6.7.5 Standard Deviation: Vide clause 6.4.2 of this specification. 

6.8  ACCEPTANCE CRITERIA:  

The concrete shall be deemed to comply with the strength requirements when both the following 
conditions are met: 
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a) The mean strength determined from any group of four consecutive test results complies with  

            the appropriate limits in column 2 of Table below 

       b)  Any individual test result complies with the appropriate limits in column of Table below. 
Characteristic Compressive Strength Compliance Rquirement: 

Specified grade  Mean of the Group of 4 
Non-overlapping 
consecutive test results in 
N / mm2 

Individual test results in 
N/ mm2 

(1) (2) (3) 

M 15  = / >fck + 0.825 x established 
standard deviation (rounded 
off to nearest 
 0.5 N/mm2 
or  
= / >fck + 3 N / mm2  
whichever is greater 

 
= / >fck –3 N/ mm2 

M 20 
Or  
Above 

= /  >fck + 0.825 x established 
standard deviation (rounded 
off to nearest 0.5 N/ mm 2 

or 
= / > fck

 + 4 N / mm2 , whichever 
is greater 

= / > fck – 4 N / mm 2 

 
Note: In the absence of established value of standard deviation, the values given in (assumed 
standard deviation) may be assumed, and attempt should be made to obtain results of 30 
samples as early as possible to establish the value of standard deviation. 

   Flexural Strength  
When both the following conditions are met, the concrete complies with the specified flexural 
strength. 

(a) The mean strength determined from any group of four consecutive test results exceeds the specified 
characteristic strength by at least 0.3 N/mm2  

(b) The strength determined from any test result is not less than the specified characteristic strength 
less 0.3N/mm2 

   Quantity of Concrete Represented by Strength Test Results. 

The quantity of concrete represented by a group of four consecutive test results shall include the 
batches from which the first and last samples were taken together with all intervening batches. 

For the individual test result requirements given in column 2 of above table or in item (b) of flexural 
strength, only the particular batch from which the sample was taken shall be at risk. 

Where the mean rate of sampling is not specified the maximum quantity of concrete that four  
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consecutive test results represent shall be limited to 60m3  

If the concrete is deemed not to comply pursuant to above the structural adequacy of the parts 
affected shall be investigated and any consequential action as needed shall be taken. 

Concrete of each grade shall be assessed separately 

Concrete is liable to be rejected if it is porous or honey-combed, its placing has been interrupted 
without providing a proper construction joint, the reinforcement has been displaced beyond the 
tolerances specified, or construction tolerances have not been met. However, the hardened 
concrete may be accepted after carrying out suitable remedial measures to the satisfaction of the 
Engineer-in-Charge. 

6.9 ADMIXTURES: 

Admixtures, if used shall comply with IS 9103. Previous experience with and data on such materials 
should be considered in relation to the likely standards of supervision & workmanship to the work 
being specified. Admixtures should not impair durability of the concrete not combined with the 
constituent to form harmful compounds nor increase the risk of corrosion of reinforcement. 

The workability, compressive strength and the slump loss of concrete with & without the use of 
admixtures shall be established during the trial mixes before use of admixtures. 

The relative density of liquid admixtures shall be checked for such drum containing admixtures and 
compared with the specified value before acceptance. 

The chloride content of the admixtures shall be independently tested for each batch before 
acceptance. If two or more admixtures are used simultaneously in the same concrete mix data 
should be obtained to assess their interaction and to ensure their compatibility. 

General:  

Admixture may be used in concrete only with the approval of Engineer-in-charge based upon 
evidence that, with the passage of time neither the compressive strength nor its durability reduced. 
When admixtures are used, the designed concrete mix shall be corrected accordingly. Admixtures 
shall be used as per manufacturers instructions and in the manner and with the control specified by 
Engineer-in-Charge.  

i) Calcium Chloride: Calcium chloride shall not be used for accelerating set of the cement for any 
concrete containing reinforcement or embedded steel parts. When calcium chloride is permitted to 
be used, such as in mass concrete works, it shall be dissolved in water and added to the mixing water 
in an amount not to exceed 1.5 percent of the weight of cement in each batch of concrete. 

ii) Air Entraining Agent: Where specified and approved by Engineer-in-charge, neutralized vinsol 
resin or any other approved air entraining agent may be used to produce the specified amount of air 
in the concrete mix and these agents shall conform to the requirements of ASTM standard 6.260, Air 
Entraining admixtures for concrete. The recommended total air content of the concrete is 4% (+/-) 
1%. The method of measuring air content shall be as per I.S.1199. 
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iii) Retarding Admixtures: Where specified and approved by Engineer-in-Charge, retarding agents 
shall be added to the concrete mix in quantities specified by Engineer-in-Charge. 

iv) Water Reducing Admixtures: Where specified and approved by Engineer-in-Charge, water 
reducing lignosulfonate mixture shall be added in quantities specified by Engineer-in-Charge. The 
admixtures shall be added in the form of a solution. 

v) Water Proofing Agents: Where specified and approved by Engineer-in-Charge, chloride and 
sulphate free water proofing agents shall be added in quantities specified by Engineer-in-Charge. 

vi) Other Admixtures: Engineer-in-Charge may at his discretion, instruct contractor to use any other 
admixture in the concrete. 

6.10 INSPECTION OF STRUCTURES: 

Immediately after stripping the form work, all concrete shall be carefully inspected and any defective 
work or small defects, either removed or made good before concrete has thoroughly hardened, as 
instructed by Engineer-in-Charge. 

In case of doubt regarding the grade of concrete used or results of cube strength are observed to be 
lower than the designed strength as per specifications at 28 days, compressive strength test of 
concrete based on core test, ultrasonic test and/or load test shall be carried out by the digital 
ultrasonic concrete tester by an approved agency as directed by the Engineer-in-Charge all at the 
cost of the contractor. In case these tests do not satisfy the requirements, the Department will be at 
liberty to reject the concrete, and the contractor, at his own cost, has to dismantle and re-do the same 
or carry out such remedial measures as approved by the Department. 

6.11 TESTING OF STRUCTURES: 

6.11.1 Optional Tests: Engineer-in-charge, if he so desires, may order for tests to be carried out 
on cement, sand, coarse aggregate, water etc. in accordance with the relevant Indian Standards.  

Tests on cement will be carried out by Department and shall include (i) fineness test, (ii) test for 
normal consistency, (iii) test for setting time, (iv) test for soundness, (v) test for compressive strength, 
(vi) test for heat of hydration (by experiment and by calculations) in accordance with I.S.269. 

Tests on sand shall include (i) sieve test, (ii) test for organic impurities, (iii) decantation test for 
determining clay and silt content, (iv) specific gravity test, (v) test for unit weight and bulkage factor, 
(vi) test for sieve analysis and fineness modulus. 

Tests on coarse aggregate shall include (i) sieve analysis, (ii) specific gravity and unit weight of dry, 
loose and rodded aggregate, (iii) soundness and alkali aggregate reactivity, (iv) spectrographic 
examination, (v) deleterious materials and organic impurities, (vi) test for aggregate crushing value.  

The test on aggregates would normally be ordered to be carried out only if Engineer-in-charge feels 
the materials are not in accordance with the specifications or if the specified concrete strengths are 
not obtained and shall be performed by contractor at an approved test laboratory. Contractor shall  
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have to pay all the charges of optional tests. If the work cubes do not give the stipulated strengths, 
Engineer-in-Charge reserves the right to ask contractor to dismantle such portions of the work, which 
in his opinion are unacceptable and re-do the work to the standards stipulated at contractors cost. 

The unit rate for concrete shall be all inclusive including making preliminary mix design and test 
cubes, works cubes, testing them as per specifications, slump tests, optional tests etc. Complete. 
However, the Department will test the cubes departmentally. The contractor will have to make 
arrangements for transportation to the laboratory and testing charges will be borne by the contractor. 

The contractor should also conduct conclusive tests such as ultrasonic pulse test, core test etc. to 
prove the suitability of concrete, in case cube tests give unsatisfactory results. The cost of the 
conclusive test should be borne by the contractor. 

6.11.2 Core Test: The points from which cores are to be taken and the number of cores 
required, shall be at the discretion of the Engineer-in-Charge and shall be 
representative of the whole of concrete concerned. In no case, however, shall fewer 
than three cores be tested. Cores shall be prepared and tested as described in I.S. 516 

6.11.3 Concrete in the member represented by a core test shall be considered acceptable if 
the average equivalent cube strength of the cores is equal to at least 85% of the cube 
strength of the grade of concrete specified for the corresponding age and no individual 
core has a strength less than 75%. 

In case the core test results do not satisfy the requirements as above or where such tests have not   
been done, load test (see 6.11.3) may be resorted to. 

6.11.4 Load Tests on Parts of Structure (if the sample cube fails): 

Load tests should be carried out as soon as possible after expiry of 28 days from the time of placing 
of concrete. 

The structure should be subjected to a load equal to full dead load of the structure plus 1.25 times 
the imposed load for a period of 24 hours and then the imposed load shall be removed. 

Note: Dead load includes weight of the structural members plus weight of finishes and walls or 
partitions, if any, as considered in the design. 

The deflection due to imposed load only shall be recorded. If within 24 hours of removal of the 
imposed load, the structure does not recover at least 75% of the deflection under super imposed 
load, the test may be repeated after a lapse of 72 hours. If the recovery is less than 80%, the structure 
shall be deemed to be unacceptable. 

If the maximum deflection in mm. shown during 24 hours under load is less than 40L2/D, where L is 
the effective span in M. and D the overall depth of the section in mm, it is not necessary for recovery 
to be measured and the recovery provision as above will not apply. 
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Other non-destructive test methods may be adopted, in which case the acceptance criteria shall be 
agreed upon between the Engineer-in-Charge and the Contractor and the test shall be done under 
expert guidance. 

 

MEMBERS OTHER THAN FLEXURAL MEMBERS: 

Members other than flexural members should be preferably investigated by analysis. 

Non – destructive tests: 

Non-destructive tests are used to obtain estimation of properties of concrete in the structure. The 
methods adopted include ultrasonic pulse velocity [see IS 13311 (Part 1)] and rebound hammer [IS 
13311 (Part 2)], probe penetration, pull out and maturity. Non-destructive tests provide alternatives 
to core tests for estimating the strength of concrete in a structure, or can supplement the data 
obtained from a limited number of cores. These methods are based on measuring a concrete property 
that bears some relationship to strength/ the accuracy of these methods, in part is determined by the 
degree of correlation between strength and the physical quality measured by the non-destructive 
tests. 

Any of these methods may be adopted, in which case the acceptance criteria shall be agreed upon 
prior to testing. 

6.11.5 Testing of Underground Water Tank/Septic Tank/Underground Structures: 

The tank will be tested after the completion according to the procedure laid down here: 

The middle compartment shall be filled first to its full height and the leakage if any shall be checked 
on its outer surfaces and if found, the same shall be examined carefully and defects rectified/grouted 
if necessary. The drop in level of surface of water shall also be recorded for 48 hours. If this drop in 
level exceeds 20 mm. and shows any leakage in the said walls, necessary steps shall be taken in 
consultation with the Engineer-in-Charge. 

 After this compartment is tested to the satisfaction of the Engineer-in-Charge, all water from middle 
compartment shall be pumped into side compartment to the full height and checked for water 
leakages from the outer surfaces of the tank as well as inner surface of the middle compartment. The 
drop in level of surface of water shall also be checked as stated above and defects rectified. 

The external surface of the tank shall then be plastered and cured as per the specifications and back 
filling shall be taken up thereafter. The water from the compartments shall then be pumped out and 
the inner surface of the tank in all compartments then be checked and defects rectified. 

After satisfactory completion of checks, internal plaster shall be taken up as specified in the 
specifications. 

6.11.6 Unsatisfactory Tests: 

Should the results of any test prove unsatisfactory, or the structure shows signs of weakness, undue  
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deflection or faulty construction, contractor shall remove and rebuild the member or members 
involved or carry out such other remedial measures as may be required by Engineer-in-Charge. 
Contractor shall bear the cost of so doing, unless the failure of the member or members to fulfill the 
test conditions is proved to be solely due to faulty design. The cost of load and other tests shall be 
borne by Contractor if the tests show unsatisfactory results; otherwise such costs will be borne by 
the Department. 

6.12 CONCRETE IN ALKALI SOILS WATER & AGGREGATES: 

Some aggregates containing particular varieties of silica may be susceptible to attack by alkalis (Na20 
and K20) originating from cement and other sources, producing an expansive reaction which can 
cause cracking and disruption of concrete. Damage to concrete from this reaction will normally only 
occur when all the following are present together. 

a) A high moisture level, within the concrete;  

b) A cement with high alkali content, or another source of alkali; 

c) Aggregate containing an alkali reactive constituent. 

Where the service records of particular cement / aggregate combination are well established, and do 
not include any instances of cracking due to alkali-aggregate reaction, no further precautions should 
be necessary. When the materials are unfamiliar, precautions should take one or more of the 
following forms: 

a) Use of non-reactive aggregate from alternate sources 

b) Use of low alkali ordinary Portland cement having total alkali content not more than 0.6 
percent (as Na2O equivalent). 

Further advantage can be obtained by use of fly ash (Grade I) conforming to IS 3812or granulated 
blast furnace slag conforming to IS 12089 as part replacement of ordinary Portland cement (having 
total alkali content as Na2O equivalent not more than 0.6 percent) provided fly ash content is at least 
20 % or slag content is at least 50 percent. 

c) Measures to reduce the degree of saturation of the concrete during service such as use 
of impermeable membranes 

d) Limiting the cement content in the concrete mix and thereby limiting total alkali content in 
the concrete mix as per approval of Engineer- in-charge. 

Chlorides in the concrete 

Whenever there is chlorides in concrete there is an increased risk of corrosion of embedded metal. 
The higher the chloride content or if subsequently exposed to warm moist conditions, the greater the 
risk of corrosion. All constituents may contain chlorides and concrete may be contaminated by 
chlorides from the external environment. To minimize the chance of deterioration of concrete from 
harmful chemical salts, the levels of such harmful salts in concrete materials, that is, cement, 
aggregates, water and admixtures, as well as by diffusion from the environment should be limited. 
The total amount of chloride content (as Cl) in the concrete at the time of placing shall be as given 
below in the table.  



TATA INSTITUTE OF FUNDAMENTAL RESEARCH 
(Autonomous Institution of the Department of Atomic Energy, Government of India) 
Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy 

District, Hyderabad-500046, Telangana 
 

Contractor’s Signature with Stamp                     Page 99 of 164  

 

Limits of Chloride Content of Concrete 

Sl.No Type or Use of Concrete  Maximum Total Acid soluble 
Chloride Content Expressed as 
kg/m3 of Concrete. 

(1) (2) (3) 

i) Concrete containing metal and steam cured 
at elevated temperature and pre-stressed 
concrete 

0.4 

ii) Reinforced concrete or plain concrete 
containing embedded metal 

0.6 

iii)  Concrete not containing embedded metal or 
any material requiring protection form 
chloride 

3.0 

 
The total acid soluble chloride content should be calculated from the mix proportions and the major 
chloride contents of each of the constituents. Whenever possible the total chloride content of the 
concrete should be determined as per the approval of the Engineer-in-Charge. 

Sulphates in concrete: 

Sulphates are present in most cements and in some aggregates; excessive amounts of water-soluble 
sulphate from these or other mix constituents can cause expansion and disruption of concrete. To 
prevent this, the total water-soluble sulphate content of the concrete mix, expressed as SO3, should 
not exceed 4 per cent by mass of the cement in the mix. The sulphate content should be calculated 
as the total from the various constituents of the mix as per the approval of the Engineer-in-Charge. 

The 4 percent limit does not applied to concrete made with super sulphated cement complying with 
IS 6909 or as approved by the Engineer-in-Charge. 

6.13 PREPARATION PRIOR TO CONCRETE PLACEMENT, FINAL INSPECTION & 
APPROVAL: 

Before the concrete is actually placed in position, the inside of the form work shall be inspected to 
see that they have been cleaned and oiled. Temporary openings shall be provided to facilitate 
inspection, especially at bottom of columns and wall forms, to permit removal of saw dust, wood 
shavings, binding wire, rubbish, dirt etc. Opening shall be placed or holes drilled so that these 
materials and water can be removed easily. Such openings / holes shall be later suitably plugged. 

The various traders shall be permitted ample time to install drainage and plumbing lines, floor and 
trench drain, conduits, hangers, anchors, inserts, sleeves, bolts, frames and other miscellaneous 
embedments to be cast in the concrete as indicated on the drawing or as necessary for the proper 
execution of the work. All such embedments shall be correctly positioned and securely held in the 
forms to prevent displacement during depositing and vibrating of concrete. 
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Slots, openings, holes, pockets etc. shall be provided in the concrete work in the positions 
indicated in the drawings or as directed by the Engineer-in-Charge. 

Reinforcement and other items to be cast in concrete shall have clean surfaces that will not 
impair bond. 

Prior to concrete placement, all works shall be inspected and approved by Engineer-in-Charge, 
and if found unsatisfactory, concrete shall not be poured until all defects have been corrected at 
contractors cost. 

Approval by Engineer-in-Charge of any and all materials and work as required herein shall not 
relieve contractor from his obligations to produce finished concrete in accordance with the drawings 
and specifications. 

6.13.1 Rain or Wash Water: 

No concrete shall be placed in wet weather or on a water covered surface. Any concrete that has 
been washed by heavy rain shall be entirely removed,if there is any sign of cement and sand having 
been washed away from the concrete mixture. To guard against damage which may be caused by 
rain, the works shall be covered with tarpaulins immediately after the concrete has been placed and 
compacted before leaving the work unattended. Any water accumulating on the surface of the newly 
placed concrete shall be removed by approved means and no further concrete shall be placed 
thereon until such water is removed. To avoid flow of water over/around freshly placed concrete, 
suitable drains and sumps shall be provided. 

6.13.2 Bonding Mortar: 

Immediately before concrete placement begins, prepared surfaces, except form work, which will 
come in contact with concrete to be placed, shall be covered with a bonding mortar of same strength 
of concrete. 

6.13.3 Transportation: 

All buckets, containers or conveyers used for transporting concrete shall be mortar-tight. All means 
of conveyance shall be adopted to deliver concrete of the required consistency and plasticity without 
segregation or loss of slump whatever method of transportation is employed. Chute shall not be used 
to transport the concrete without the written permission of the Engineer-in-Charge and concrete shall 
not be rehandled before placing. 

6.13.4 Retempered or Contaminated Concrete: 

Concrete must be placed in its final position before it becomes too stiff to work. On no account water 
shall be added after the initial mixing. Concrete which has become stiff or has been contaminated 
with foreign materials and which has not been placed within half an hour of mixing water with cement 
shall be rejected. 

6.13.5 Cleaning of Equipment: 

All equipments used for mixing, transporting and placing of concrete shall be maintained in clean  
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condition. All pans, buckets, hoppers, chutes, pipe lines and other equipments shall be thoroughly 
cleaned after each period of placement. 

6.13.6 Procedure for Placing of Concrete: 

a) Engineers Approval of Equipment and Methods: Before any concrete is placed, the entire placing 
programme, consisting of equipment, layout proposed procedures and methods shall be submitted to 
Engineer-in-Charge and no concrete shall be of such size and design to ensure a practically continuous 
flow of concrete during depositing without segregation of materials, considering the size of the job and 
placement location. 

b) Time Interval between Mixing and Placing: Concrete shall be placed in its final position before 
the cement reaches its initial set and concrete shall normally be compacted in its final position within 
thirty minutes of leaving the mixer and once compacted it shall not be disturbed. 

c) Avoiding Segregation: Concrete shall in all the cases be deposited as nearly as practicable directly 
in its final position and shall not be rehandled or caused to flow in a manner which will cause 
segregation, loss of materials, displacement of reinforcement, shuttering or embedded inserts or impair 
its strength. For locations where direct placement is not possible, and in narrow forms, contractor shall 
provide suitable prop and Elephant Trunks to confine the movement of concrete. Special carE shall be 
taken when concrete is dropped from a height, especially if reinforcement is in the way, particularly in 
columns and thin walls. 

d)  Placing by Manual Labour: Except when otherwise approved by Engineer-in-Charge, concrete 
shall be placed in the shuttering by shovels or other approved implements and shall not be dropped 
from a height more than 1.0 m. or handle in a manner which will cause segregation. 

e) Placing by Mechanical Equipment: The following specifications shall apply when placing of 
concrete by sue of mechanical equipment is specially called for while inviting bids or is warranted, 
considering the nature of work involved. 

The control of placing shall begin at the mixer discharge. Concrete shall be discharged by a vertical 
drop into the middle of the bucket of hopper and this principle of a vertical discharge of concrete shall 
be adhered-to through-out all stages of delivery until the concrete comes to rest in its final position. 

Type of buckets: All concrete shall be conveyed from the mixer to the place of final deposit in 
suitable buckets, dumpers, containers which shall be leak-tight. All means of conveyance shall be 
adopted for delivering concrete to the required consistency/ workability and plasticity without 
segregation. 

Central bottom dump buckets of a type that provides for positive regulation of the amount and rate 
deposition of concrete in all dumping position shall be employed.  

Operation of Bucket: In placing concrete in large open areas, the bucket shall be spotted directly 
over the position designated and then lowered for dumping. The open bucket shall clear the concrete 
already in place and the height of drop shall not exceed 1.0 m. The bucket shall be opened slowly to  
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avoid high vertical bounce. Dumping of buckets on the swing or in any manner which results in 
separation of ingredients or disturbance of previously placed concrete will not be permitted. 

f) Placement in Restricted Forms: Concrete placed in restricted forms by borrows, buggies, cars, 
short chutes or hand shoveling shall be subject to the requirement for vertical delivery of limited height 
to avoid segregation and shall be deposited as nearly as practicable in its final position. 

g) Chuting: Where it is necessary to use transfer chutes, specific approval of Engineer-in-Charge 
must be obtained to type, length, slopes, baffles, vertical terminal and timing of operations. These 
shall be so arranged that almost continuous flow of concrete is obtained at the discharge and without 
segregation. To allow for the loss of mortar against the sides of the chutes, the first mixes shall have 
less coarse aggregate. During cleaning of chutes, the waste water shall be kept clear of the forms. 
The concrete shall not be permitted to fall from the end of the chutes by more than 1.0 m. Chutes, 
when approved for use, shall have slopes not flatter than 1 vertical to 3 horizontal and not steeper 
than 1 vertical to 2 horizontal, chutes shall be of metal or metal line and of rounded cross section. 
The slopes of all chute sections shall be approximately same. The discharge end of the chutes shall 
be maintained above the surfaces of the concrete in the forms. 

h) Placing by Pumping/ Pneumatic Placers: Concrete may be conveyed and placed by 
mechanically operated equipment e.g. pumps or pneumatic placers, only with the written permission 
of Engineer-in-Charge. The slump shall be held to the minimum, necessary for conveying concrete 
by this method. 

When pumping is adopted, before pumping of concrete is started, the pipelines shall be lubricated 
with one or two batches of mortar composed of one part cement and two parts sand. The concrete 
mix shall specially designed to suit pumping. Care shall be taken to avoid stoppages in work once 
pumping has started. 

When pneumatic placer is used, the manufacturer’s advice on layout of pipeline shall be followed to 
avoid blockages and excessive wear. Restraint shall be provided at the discharge box to cater for 
the reaction at the end. 

Manufacturer’s advice shall be followed regarding concrete quality and all other related matters when 
pumping/ pneumatic placing equipments are used. 

h) Concrete in Layers: Concreting, once started, shall be continuous until the pour is completed. 
Concrete shall be placed in successive horizontal layers of uniform thickness ranging from 15 
cm. to 90 cm. as directed by Engineer-in-Charge. These shall be placed as rapidly as practicable 
to prevent the formation of cold joints or planes of weakness between each succeeding layers 
within the pour. The thickness of each layer shall be such that it can be deposited before the 
previous layer has stiffened. The bucket loads or other units of deposit, shall spotted 
progressively along the face of the layer with such overlap as will facilitate spreading the layer to 
uniform depth and texture with a minimum of shoveling stones into mortar rather than mortar on 
to stones. Such a condition shall be corrected by redesign of mix or other means, as directed by 
Engineer-in-Charge. 
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Bedding of Layers: The top surface of each pour and bedding planes shall be approximately 
horizontal unless otherwise instructed. 

COMPACTION: 

6.13.7 COMPACTION: Concrete shall be compacted during placing, with approved vibrating 
equipment, until the concrete has been consolidated to the maximum practicable density, is free of 
pockets of coarse aggregate and fits tightly against all form surfaces, reinforcement and embedded 
fixtures. Particular care shall be taken to ensure that all concrete placed against the form faces and 
into corners of forms or against hardened concrete at joints is free from voids or cavities. The use of 
vibrators shall be consistent with the concrete mix and caution is to be exercised not to over vibrate 
the concrete to the point of segregation. 

a) Type of Vibrators: Vibrators shall conform to I.S. specifications. Type of vibrators to be used shall 
depend upon the structure where concrete is to be placed. Shutter vibrators, to be effective, shall be 
firmly secured to the form work which must be sufficiently rigid to transmit the vibrations and strong 
enough not to be damaged by it. Immersion vibrators shall have No load frequency amplitude and 
acceleration as per I.S.2505 depending on the size of the vibrator. Immersion vibrators in sufficient 
numbers and each of adequate size shall be used to properly consolidate all concrete. Tapping or 
external vibrating of forms by hand tools or immersion vibrators will not be permitted. 

b) Use of Vibrators: The exact manner application and the most suitable machines for the purpose 
must be carefully considered and operated by experienced men. Immersion vibrators shall be 
inserted vertically at points not more than 450 mm. apart and withdrawn when air bubbles cease to 
come to the surface. Immersion vibrators shall be withdrawn very slowly. In no case shall immersion 
vibrators be used to transport concrete inside the forms. Particular attention shall be paid to vibration 
at the top of lift, e.g. in a column or wall. 

c) Melding successive batches: When placing concrete in layers, which are advancing horizontally 
as the work progress, great care shall be exercised to ensure adequate vibration, blending and 
melding of the concrete between the successive layers. 

d) Penetration of vibrators: The immersion vibrator shall penetrate the layer being placed and also 
penetrate the layer below while the under layer is still plastic to ensure good bond and homogeneity 
between the two layers and prevent the formation of cold joints. 

e) Vibrating against reinforcement: Care shall be taken to prevent contact of immersion vibrators 
against reinforcement steel. Immersion vibrators shall not be allowed to come in contact with 
reinforcement steel after start of initial set. They shall also not be allowed to come in contact with 
forms or finished surfaces. 

f) Use of Form Attached Vibrators: Form attached vibrators shall be used only with specific 
authorization of Engineer-in-Charge. 

g) Use of surface vibrators: The use of surface vibrators will not be permitted under normal 
conditions. However, for thin slabs, such as highways, runways and similar construction, surface  
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vibrations by specifically designed vibrators may be permitted, upon approval of Engineer-in-Charge. 

6.13.8 STONE POCKETS AND MORTAR PONDAGES: Formation of stone pockets or mortar 
pondages in corners and against faces of forms shall not be permitted. Should these occur, they shall 
be dug out, reformed and refilled to a sufficient depth and shape for thorough bounding as directed 
by Engineer-in-Charge. 

6.13.9 PLACEMENT INTERVAL: Except when placing with slip forms, each placement of concrete 
in multiple lift work, shall be allowed to set for at least 24 hours after the final set of concrete and 
before the start of a subsequent placement. 

a) Special Provision in Placing: When placing concrete in walls with openings, in floors of integral 
slab and beam construction and other similar conditions, the placing shall stop when the concrete 
reaches the top of the opening in walls or bottom horizontal surface of the slabs as the case may be. 
Placing shall be resumed before the concrete in place takes initial set, but not until it has had time to 
settle as determined by Engineer-in-charge. 

b) Placing Concrete Through Reinforcing Steel: While placing concrete through reinforcing steel, 
care shall be taken to prevent segregation of the coarse aggregate. Where the congregation of steel 
make placing difficult, it may be necessary to temporarily move the top steel aside to get proper 
placement and restore reinforcing steel to design position. 

6.13.10 BLEEDING: Bleeding or free water on top of concrete being deposited in to the forms, shall 
be caused to stop the concrete pour and the conditions causing this defect corrected before any 
further concreting is resumed. 

6.14 CONSTRUCTION JOINTS AND KEYS: 

Concrete shall be placed without interruption until completion of the part of the work between 
predetermined construction joints, as specified therein after. Time lapse between the pouring of 
adjoining units shall be as specified in the drawings or as directed by Engineer-in-Charge. 

Construction joints and cold joints: 

Joints are a common source of weakness and therefore it is desirable to avoid them. If this is not 
possible, their number shall be minimized. Concreting shall be carried out continuously up to 
construction joints the position and arrangement of which shall be indicated by the designer. 
Construction joints should comply with IS 11817. 

Construction joints shall be placed at accessible locations to permit cleaning out of laitance, cement 
slurry and unsound concrete, in order to create rough/uneven surface It is recommended to clean 
out laitance and cement slurry by using wire brush on the surface of joint immediately after initial 
setting of concrete and to clean at the same immediately thereafter. The prepared surface should be 
in a clean saturated surface dry condition when fresh concrete is placed, against it. In the case of 
construction joints at locations where the previous pour has been cast against shuttering the 
recommended method of obtaining a rough surface for the previously poured concrete is to expose 
the aggregate with a high pressure water jet or any other appropriate means. 



TATA INSTITUTE OF FUNDAMENTAL RESEARCH 
(Autonomous Institution of the Department of Atomic Energy, Government of India) 
Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy 

District, Hyderabad-500046, Telangana 
 

Contractor’s Signature with Stamp                     Page 105 of 164  

 

Fresh concrete should be thoroughly vibrated near construction joints so that mortar from the new 
concrete flows between large aggregates and develop proper bond with old concrete. 

Where high shear resistance is required at the construction joints, shear keys may be provided. 

Sprayed curing membranes and release agent should be thoroughly removed from joint surfaces. 

If stopping of concreting becomes unavoidable anywhere, a properly formed construction joint shall 
be made where the work is stopped. Joints shall be either vertical or horizontal, unless shown 
otherwise in drawing. In case of an inclined or curved member, the joints shall be at right angles to 
the axis of the member. Vertical joints in walls shall be kept to a minimum. Vertical joints shall be 
formed against a stop board, horizontal joints shall be level and wherever possible, arranged, so that 
the joint lines coincide with the architectural features of the finished work. Battens, shall be nailed to 
the form work to ensure a horizontal line and if directed, shall also be used to form a grooved joint. 
For tank walls, similar work joints shall be formed as per I.S. 3370. Concrete that is in the process of 
setting shall not be disturbed or shaken by traffic either on the concrete itself or upon the shuttering. 
Horizontal and vertical construction joints and shear keys shall be located and shall conform in detail 
to the requirements of the plans unless otherwise directed by Engineer-in-Charge. Where not 
described, the joints shall be in accordance with the following: 

a) Column Joints: In a column, the joint shall be formed 75 mm. below the lowest soffit of the beams 
including haunches if any. In flat slab construction the joint shall be 75 mm. below the soffit of column 
capital. At least 2 hours shall elapse after depositing concrete in column, piers or walls, before 
depositing in beams, girders or slabs supported thereon. 

b) Beam and Slab Joints: Concrete in a beam shall be placed throughout without a joint but if the 
provision of a joint is unavoidable, the joint shall be vertical and at the Centre or within the middle 
third of the span unless otherwise shown in drawing. Where a beam intersects a girder, the joints in 
the girder shall be offset a distance equal to twice the width of the beam and additional reinforcement 
provided for shear. The joints shall be vertical throughout the full thickness of the concrete member. 
A joint in a slab shall be vertical and parallel to the principal reinforcement. Where it is unavoidable 
at right angles to the principle reinforcement, the joint shall be vertical and at the middle of span. 

c) Joints in Liquid Retaining Structures: Vertical construction joints in watertight construction will 
not be permitted unless indicated on the drawings. Where a horizontal construction joint is required 
to resist water pressure, special care shall be taken in all phases of its construction to ensure 
maximum water tightness. 

d) Dowels: Dowels for concrete work, not likely to be taken up in the near future, shall be wrapped 
in tar paper and burlap. 

e) Mass Foundations: Mass foundations shall be poured in lifts not exceeding 1.5 m. in height 
unless, otherwise indicated on the drawings and approved by Engineer-in-Charge. 

f) Treatment of Construction Joints on Resuming Concreting: Drier shall be used for the top lift 
or horizontal pours to avoid a laitance. All laitance and loose stones shall be thoroughly and carefully 
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 removed by wire brushing/ hacking and surface washed. 

Just before concreting is resumed, the roughened joint surface shall be thoroughly cleaned and loose 
matter removed and then treated with a thin layer of cement grout of proportion specified by Engineer-
in-Charge and worked well into the surface. The new concrete shall be well worked specially against 
the prepared face before the grout mortar sets. Special care shall be taken to obtain thorough 
compaction and to avoid segregation of the concrete along the joint plane. 

6.15 CURING, PROTECTING, REPAIRING, AND FINISHING: 

a) Curing: All concrete shall be cured by keeping it continuously damp for the period of time required 
for complete hydration and hardening to take place. Preference shall be given to the use of 
continuous sprays or ponded water, continuously saturated covering of sacking, canvas, hessian or 
other absorbent materials, or approved effective curing compounds applied with spraying equipment 
capable of producing a smooth, even textured coat. Extra precautions shall be exercised in curing 
concrete during cold and hot weather as outlined hereinafter. The quality of curing water shall be the 
same as that used for mixing concrete. 

Certain types of finish or preparation for overlaying concrete must be done at certain stages of curing 
process and special treatment may be required for specific concrete surface finish. 

Curing of concrete made of high alumina cement and super sulphated cement shall be carried out 
as directed by Engineer-in-Charge. 

b) Curing with Water: Fresh concrete shall be kept continuously wet for a minimum period of 14 
days from the date of placing of concrete, following a lapse of 12 to 24 hours after laying concrete. 
The curing of horizontal surfaces exposed to the drying winds shall however begin immediately the 
concrete has hardened. Water shall be applied to unformed concrete surfaces within 1 hour after 
concrete has set. Water shall be applied to formed surfaces immediately upon removal of forms. 
Quantity of water applied shall be controlled so as to prevent erosion of freshly placed concrete. 

c) Continuous Spraying: Curing shall be assured by use of an ample water supply under pressure 
in pipes, with all necessary appliances of hose sprinklers and spraying devices. Continuous fine mist 
spraying or sprinkling shall be used, unless otherwise specified or approved by Engineer-in-Charge. 

d) Alternate Curing Methods: Whenever in the judgment of Engineer-in-Charge, it may be 
necessary to omit the continuous spray method, covering of clean sand or other approved means 
such as wet gunny bags, which will prevent loss of moisture from the concrete, may be used. Any 
type of covering which would stain or damage the concrete during or after the curing period, will not 
be permitted. Covering shall be kept continuously wet during the curing period. 

For curing of concrete in pavements, side-walks, floors, flat roofs or other level surfaces, the ponding 
method of curing is preferred. The method of containing the ponded water shall be approved by 
Engineer-in-Charge. Special attention shall be given to edges and corners of the slab to ensure 
proper protection to these areas. The ponded areas shall be kept continuously filled with water during 
the curing period. 
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e) Curing Compounds: Surface coating type curing compound shall be used only on special 
permission of Engineer-in-Charge. Curing compounds shall be liquid type while pigmented, 
conforming to U.S. Bureau of Reclamation Specification. No curing compound shall be used on 
surface where future blending with concrete, water or acid proof membrane or painting is specified. 

f) Curing Equipment: All equipments and materials required for curing shall be on hand and ready 
for use before concrete is placed. 

g) Moist Curing: Exposed surfaces of concrete shall be kept continuously in a damp or wet condition 
by ponding or by covering with a layer of sacking, canvas, hassian or similar materials and kept 
constantly wet for at least seven days from the date of placing concrete. In case of ordinary Portland 
cement and at least ten days where mineral admixtures or blended cement are used. The period of 
curing shall not be less than ten days of concrete exposed to dry and hot wheather conditions. In the 
case of concrete the mineral admixtures or blended cement are used, it is recommended that the 
above minimum periods may be extended to fourteen days as per the approval of the Engineer-in-
Charge. 

h) Membrane Curing: Approved curing compounds may be used in lieu of moist curing with the 
permission of Engineer-in-charge. Such compounds shall be applied to all exposed surfaces of the 
concrete as soon as possible after the concrete has set. Impermeable membranes such as poly 
ethylene sheeting covering, closely the concrete surface may also be used to provide effective barrier 
against evaporation. 

For the concrete containing Portland pozzolona cement, Portland slag cement or mineral admixtures 
increased period of curing may be decided by Engineer-in-charge.  

The rate of strength development at early age of concrete made with super sulphated cement is 
significantly reduced at lower temperatures. Super sulphated cement concrete is seriously affected 
by inadequate curing and the surface has to be kept moist for at least seven days or more as per the 
approval of the Engineer-in-Charge. 

6.16 PROTECTING FRESH CONCRETE: 

Fresh concrete shall be protected from the elements, from defacements and damage due to 
construction operations by leaving forms in place for ample period as specified later in this 
specification. Newly placed concrete shall be protected by approved means such as tarpaulins from 
rain, sun and winds. Steps as approved by Engineer-in-Charge, shall also be taken to protect 
immature concrete from damage by debris, excessive loading, vibrations, abrasion or contact with 
other materials etc. that may be warned against and prevented from disturbing green concrete during 
its setting period. If it is necessary that workmen enter the area of freshly placed concrete, Engineer-
in-Charge may require that bridges be placed over the area. 

6.17 REPAIR AND REPLACEMENT OF UNSATISFACTORY CONCRETE: 

Immediately after the shuttering is removed, the surface of concrete shall be very carefully gone over 
and all defective areas called to the attention of Engineer-in-Charge who may permit patching of the  
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defective areas or else reject the concrete unit either partially or entirely. Rejected concrete shall be 
removed and replaced by Contractor at no additional expense to the Department. Holes left by form 
bolts etc. shall be filled up and made good with mortar composed of one part of cement to one and 
half parts of sand passing through 2.36 mm. I.S. sieve after removing any loose stones adhering to 
the concrete. Mortar filling shall be struck off flush at the face of the concrete. Concrete surface shall 
be finished as described under the particular item of work. 

Superficial honey combed surfaces and rough patches shall be similarly made good immediately 
after removal of shuttering, in the presence of Engineer-in-Charge and superficial water and air holes 
shall be filled in. The mortar shall be well worked into the surface with wooden float. Excess water 
shall be avoided. Unless instructed otherwise by Engineer-in-Charge, the surface of the exposed 
concrete placed against shuttering shall be rubbed down immediately on removal of shuttering to 
remove fine or other irregularities, care being taken to avoid damaging the surfaces. Surface 
irregularities shall be removed by grinding. 

If reinforcement is exposes or the honey combing occurs at vulnerable position e.g. ends of beams 
or columns, it may be necessary to cut out the member completely or in part and reconstruct. The 
decision of Engineer-in-Charge shall be final in this regard. If only patching is necessary, the defective 
concrete shall be cut out till solid concrete is reached (or to a minimum depth of 25 mm.), the edges 
being cut perpendicular to the affected surface or with a small under cut if possible, anchors, tees or 
dowels shall be provided in slots whenever necessary to attach the new concrete securely in place. 
An area extending several centimetres beyond the edges and the surfaces of the prepared voids 
shall be saturated with water for 24 hours immediately before the patching material is placed. 

a) Use of Epoxy: The use of epoxy for bonding fresh concrete used for repairs will be permitted 
upon written approval of Engineer-in-Charge. Epoxies shall be applied in strict accordance with the 
instruction of the manufacturer. 

b) Method of Repair: Small size holes having surface dimensions about equal to the depth of the 
hole, holes left after removal of form bolts, grout insert holes and slots cut for repair of cracks shall 
be repaired as follows: 

The hole to be patched shall be roughened and thoroughly soaked with clean water until absorption 
stops. 

A 5 mm. thick layer of grout of equal parts of cement and sand shall be well brushed into the surface 
to be patched followed immediately by the patching concrete which shall be well consolidated with a 
wooden float and left slightly proud of the surrounding surface. The concrete patch shall be built up 
in 10 mm. thick layers. After an hour or more, depending upon weather conditions, it shall be worked 
off flush with a wooden float and a smooth finish obtained by wiping with hessian. Steel trowel shall 
not be used for this purpose. The mix for patching shall be of the same materials and in the same 
proportions as that used in the concrete being repaired, although some reduction in the maximum 
size of the coarse aggregates may be necessary and the mix shall be kept as dry as possible. 

Mortar filling by air pressure (guniting) shall be used for repair of areas to large and/ or too shallow  
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for patching with mortar. Patched surfaces shall be given a final treatment to match the colour and 
texture of the surrounding concrete. White cement shall be substituted for ordinary cement, if so 
directed by Engineering-in-Charge, to match the shade of the patch with the original concrete. 

c) Curing of Patched Work: The patched area shall be covered immediately with an approved non-
staining water-saturated material such as gunny bags, which shall be kept continuously wet and 
protected against sun and wind for a period of 24 hours. Thereafter, the patched area shall be kept 
wet continuously by a fine spray of sprinkling water for not less than 10 days. 

d) Approval by Engineer-in-Charge: All materials, procedures and operations used in the repair of 
concrete and also the finished repair work shall be subject to the approval of Engineer-in-Charge. All 
fillings shall tightly bonded to the concrete and shall be sound, free from shrinkage cracks after the 
fillings have been cured and dried. 

6.18 FINISHING:  

This specification is intended to cover the treatment of concrete surfaces of all structures.  

a) Finish for Formed Surfaces: The type of finish for formed concrete surfaces shall be as follows, 
unless otherwise specified by the Engineer in charge: 

For surfaces against which backfill or concrete is to be placed, no treatment is required except repair 
of defective areas. 

For surfaces below grade, which will receive waterproofing treatment, the concrete shall be free of 
surface irregularities which would interfere with proper application of the water-proofing materials which 
is specified for use. 

Unless specified, surfaces which will be exposed when the structure is in service shall receive no 
special finish, except repair of damaged or defective concrete, removal of fins and abrupt 
irregularities, filling of holes left by form ties and rods and cleanup of loose or adhering debris. 

Surfaces which will be exposed to the weather and which would normally be levelled, shall be sloped 
for drainage. Unless the drawing specify a horizontal surface or shows the slope required, the tops 
of narrow surfaces such as staircase treads, walls, curbs and parapets shall be sloped across the 
width approx. as 1 in 30. Broader surfaces such as walkways, roads, parking areas and platforms 
shall be sloped about 1 in 50. Surfaces that will be covered by backfill or concrete, sub floors to be 
covered with concrete topping, terrazzo or quarry tile and similar surfaces shall be smooth, screeded 
and leveled to produce even surfaces. Surface irregularities shall not exceed 6mm. Surfaces which 
will not be covered by backfill, concrete or tile topping such as outside decks, floors of galleries and 
sumps, parapets, gutters, sidewalks, floors and slabs shall be consolidated, screeded and floated. 

Excess water and laitance shall be removed before final finishing. Floating may be done with hand or 
power tools and started as soon as the screeded surface has attained a stiffness to permit finishing 
operations and these shall be the minimum required to produce a surface uniform in texture and free from  
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screed marks or other imperfections. Joints and edges shall be tooled as called for on the drawings or as 
directed By Engineer-in-Charge. 

b) Standard Finish for Exposed Concrete: Exposed concrete shall mean any concrete other than 
floors or slabs exposed to view upon completion of the job. Unless otherwise specified on the 
drawings, the standard finish for exposed concrete shall be of smooth finish. 

A smooth finish shall be obtained with use of lined or plywood forms having smooth and even 
surfaces and edges. Panels and form linings shall be of uniform size and be as large as practicable 
and installed with closed joints. Upon removal of forms, the joint marks shall be smoothed off and all 
blemishes, projections etc. removed, leaving the surfaces reasonably smooth and unmarred. 

c) Integral Cement Concrete Finish: When specified on the drawings, an integral cement concrete 
finish of specified thickness for floors and slabs shall be applied either monolithic or bonded, as 
specified in the drawings and as per I.S.2571. The surface shall be compacted and then floated with 
a wooden float or power floating machine. The surface shall be tested with a straight edge and any 
high and low spots eliminated. Floating or trowelling of the finish shall be permitted only after all 
surface water has evaporated. Dry cement or a mixture of dry cement and sand shall not be sprinkled 
directly on the surface of the cement finish to absorb moisture or to stiffen the mix. 

d) Rubbed Finish: A rubbed finish shall be provided only on exposed concrete surfaces as specified 
on the drawings. Upon removal of forms, all fins and other projections on the surfaces shall be 
carefully removed, off sets leveled and voids and/ or damaged sections immediately saturated with 
water and repaired by filling with concrete or mortar of the same composition as was used in the 
surfaces. The surfaces shall then be thoroughly wetted and rubbed with carborandum or other 
abrasive. Cement mortar may be used in the rubbing, but the finished surfaces shall not be brush 
coated with either cement or grout after rubbing. The finished surfaces shall present a uniform and 
smooth appearance. 

6.19 PROTECTION:  

All concrete shall be protected against damage until final acceptance by Engineer-in-Charge. 

6.20 FOUNDATION BEDDING, BONDING AND JOINTING: 

All surfaces upon or against which concrete will be placed shall be suitably prepared by thoroughly 
cleaning, washing and dewatering as may be indicated in the plans or as Engineer-in-Charge may 
direct to meet the various situations encountered in the work. 

Soft or spongy areas shall be cleaned out and back filled with either a soil cement mixture, lean 
concrete or clean sand fill compacted to minimum density of 90% Modified Proctor, unless otherwise 
mentioned in schedule of quantities. 

Prior to construction of form work for any item where soil will not act as bottom form, approval shall 
be obtained from Engineer-in-Charge as to the suitability of the soil. 
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6.21 PREPARATION OF ROCK STRATA OF FOUNDATIONS: 

To provide tight bond with rock foundations, the rock surface shall be prepared and the following 
general requirements shall be observed: 

Concrete shall not be deposited on large sloping rock surface. Where required by Engineer-in-Charge 
or as indicated on the plans, the rock shall be cut to form rough steps or benches to provide 
roughness or a more suitable bearing surface. 

Rock foundation stratum shall be prepared by picking, barring, wedging and similar methods which 
will leave the rock in an entirely sound and unshattered condition. 

Shortly before concrete is placed, the rock surface shall be cleaned with high pressure water and air 
jet even though it may have been previously cleaned in that manner. 

Prior to placing concrete, the rock surface shall be kept wet for a period of 2 to 4 hours unless 
otherwise directed by the Engineer-in-Charge. 

Before placing concrete on rock surfaces, all water shall be removed from depressions to permit 
through inspection and proper bonding of the concrete to the rock. 

6.22 PREPARATION OF EARTH STRATA OF FOUNDATIONS: 

All earth surfaces upon which or against which concrete is to be placed, shall be well compacted and 
free from standing water, mud or debris. Soft, yielding soils shall be removed and replaced with 
suitable earth and well compacted as directed by the Engineer-in-Charge. Where specified, lean 
concrete shall be provided in the earth stratum for eceiving concrete. The surface of absorptive soil 
against which concrete is to be placed shall be moistened thoroughly so that no moisture will be 
drawn from the freshly placed concrete and later shall help to cure the concrete. 

6.23 PREPARATION OF CONCRETE SURFACES: 

Preparation of concrete surface upon which additional concrete is to be placed later, shall preferably 
be done by scarifying and cleaning while the concrete is between its initial and final set. This method 
shall be used wherever practicable and shall consist of cutting the surface with picks and stiff brooms 
and by use of an approved combination of air and water jet as directed by Engineer-in-charge. Great 
care shall be taken in performing this work to avoid removal of too much mortar and the weakening 
of the surface by loosening of aggregate. When it is not practicable to follow the above method, it will 
be necessary to employ air tools to remove laitance and roughen the surface. 

The final required result shall be a pitted surface from which all dirt, unsound concrete, laitance and 
glazed mortar have been removed. 

6.24 BONDING TREATMENT (MORTAR): 

After rock or concrete surfaces upon which new concrete is to be placed have been scarified, cleaned 
and wetted as specified herein, it shall receive a bonding treatment, immediately before placement 
of the concrete. 

The bonding medium shall be a coat of cement sand mortar. The mortar shall have the same cement- 
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sand proportion as the concrete which shall be placed on it. The water cement ratio shall be 
determined by placing conditions and as approved by Engineer-in-Charge. 

Bonding mortar shall be placed in sufficient quantity to completely cover the surface about 10 mm. 
thick for rock surface and about 5 mm. thick for concrete surfaces. It shall be brushed or broomed 
over the surface and worked thoroughly into all cracks, crevices and depressions. Accumulations or 
puddles of mortar shall not be allowed to settle in depressions and shall be brushed out to a 
satisfactory degree as determined by Engineer-in-Charge. 

Mortar shall be placed at such a rate that it can be brushed over the surface just in advance of 
placement of concrete. Only as much area shall be covered with mortar as can be covered with 
concrete before initial set in the mortar takes place. The amount of mortar that will be permitted to be 
placed at any one-time, or the area which is to cover, shall be in accordance with Engineer-in-Charge. 

6.25 CLEANING AND BONDING OF FORMED CONSTRUCTION JOINTS: 

Vertical construction joints shall be cleaned as specified above or by other methods approved by 
Engineer-in-Charge. In placing concrete against formed construction joints, the surfaces of the joints, 
where accessible, shall be coated thoroughly with the specified bed-joint bonding mortar immediately 
before they are covered with concrete or by scrubbing with wire brooms, dipped into the fresh 
concrete. Where it is impracticable to apply such a mortar coating, special precautions shall be taken 
to ensure that the new concrete is brought into intimate contact with the surface of the joint by 
carefully puddling and spading with aid of vibrators and suitable tools. 

6.26 EXPANSION AND CONTRACTION: 

Provision shall be made for expansion and contraction in concrete by use of special type joints 
located as shown in the drawings. Construction joint surfaces shall be treated as specified in the 
specifications, shown in the drawings or as directed by Engineer-in-Charge. 

6.27 HOT WEATHER REQUIREMENTS: 

All concrete work performed in hot weather shall be in accordance with I.S. 456, except as herein 
modified. 

Admixtures may be used only when approved by Engineer-in-Charge. 

Adequate provision shall be made to lower concrete temperatures by cool ingredients, eliminating 
excessive mixing, preventing exposure of mixers and conveyers to direct sunlight and the use of 
reflective paint, on mixers etc. The temperature of the freshly placed concrete shall not be permitted 
to exceed 23 ± 2°C. 

Consideration shall be given to shading aggregate stock piles from direct rays of the sun and spraying 
stock piles with water, use of cold water available and burying, insulation, shading and/ or painting 
white the pipe lines and water storage tanks and conveyances. 

In order to reduce loss of mixing water, the aggregates, wooden forms, subgrade, adjacent concrete 
and other moisture absorbing surfaces, shall be well wetted prior to concreting. Placement and 
finishing shall be done as quickly as possible. 
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Extra precautions shall be taken for the protection and curing of concrete. Consideration shall be 
given to continuous water curing and protection against high temperatures and drying hot wind for a 
period of at least 7 days immediately after concrete has set and after which normal curing procedures 
may be resumed. 

6.28 PLACING CONCRETE UNDER WATER: 

Under all ordinary conditions all foundations shall be completely dewatered and concrete placed in 
the dry. However, when concrete placement under water is necessary, all work shall conform to 
I.S.456 and procedure shall be as follows: 

Method of Placement: Concrete shall be deposited under water by means of tremies or drop bottom 
buckets of approved type. 

6.29 DIRECTION, INSPECTION AND APPROVAL: 

All work requiring placement of concrete underwater shall be designed, directed and inspected with 
regard to the local circumstances and purposes. All under water concrete shall be placed according 
to the plans or specifications and as directed and approved by Engineer-in-Charge. 

6.30 SLOTS, OPENINGS ETC.: 

Slots, openings or holes, pockets etc. shall be provided in the concrete work in the positions indicated 
in the drawings or as directed by the Engineer-in-Charge. Any deviation from the approved drawings 
shall be made good by contractor at his own expenses without damaging any other work. Sleeves, 
bolts, inserts etc. shall also be provided in concrete work where so specified. 

6.31 PLAIN CEMENT CONCRETE FOR GENERAL WORK: 

For plain cement concrete work, the specification for materials viz. cement, sand, fine and coarse 
aggregates and water shall be the same as that specified in reinforced concrete work specification. 

But the proportion of mix will be nominal and the ratio of fine and coarse aggregate may be slightly 
adjusted within limits, keeping the total value of aggregates to a given volumes of cement constant 
to suit the sieve analysis of both the aggregates. Cement shall on no account be measured by 
volume, but it shall always be used directly from the bags (i.e. 50 kg/bag). 

The quantity of water used shall be such as to produce concrete of consistency required by the 
particular class of work and shall be decided by the use of a slump cone. Sufficient care should be 
taken to see that no excess quantity of water is used. The final proportion of the aggregate and 
quantity of water shall be decided by the Engineer-in-charge on the basis of test in each case. 
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Mix proportion  Cement in 
bags 

Sand 
in 
cum 

Coarse Aggregate in CUM Water 

Ordinary mix in 
volume 

40 mm 20 mm 12 mm 

1:5:10 2.60 0.475 0.6623 0.2583 - 156 

1:4:8 3.40 0.500 0.6883 0.6883 - 153 

1:3:6 (with 40mm 
aggr.) 

4.4 0.485 0.672 0.672 0.262 176 

1:3:6 (with 20 mm 
aggr.) 

4.4 0.485  - 0.727 0.242 162.5 

1:2:4 (with 20 mm 
aggr.) 

6.4 0.47 - 0.705 0.235 205 

1:2:4 (with 40 mm 
aggr.) 

6.4 0.47 0.544 0.241 0.126 235 

1:1.5:3 8.0 0.441 - 0.6615 0.2205 240 

1:1:2 12.20 0.45 - 0.675 0.225 330 
 

 

  The slump shall be specified for each class of work and shall in general be as follows: 

Type of concrete Max. slump (in 
mm.) 

Mass concrete 50 

Concrete below water proofing treatment 50 

Coping 25 

Floor paving 50 
 

All plain concrete should be preferably mixed in a drum type powder driven machine with a loading 
hopper which will permit the accurate measure of various ingredients. If hand mixing is authorised, it 
should be done on a water tight platform. 

The mixing of each batch in the concrete mixer shall continue for not less than 1.5 minutes after the 
materials and water are in the mixer. The volume is mixed materials per batch shall not exceed the 
manufacturers rated capacity of the mixer. The mixer shall rotate at a peripheral speed of about 60 
metres per minute. 

Concrete shall be poured and consolidated in its final position within half an hour of mixing. The 
retempering of concrete which has partially hardened, that is remixing with or without additional 
cement aggregate or water shall not be permitted. Concrete of mix 1:3:6 and 1:2:4 will be required to 
be vibrated if specified and directed by the Engineer. In case of the thickness of concrete is more 
than 150 mm., it may be vibrated as directed by the Engineer. 

The concrete shall be cured for 10 days in ordinary weather and 15 days in hot weather. 
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Measurements for the work done shall be exact length, breadth and depth shown in figures on the 
drawings or as directed by the Engineer and after the concrete is consolidated. No extra shall be paid 
for excess quantity resulting from faulty workmanship. 

6.32 SPECIFIC REQUIREMENTS FOR CONCRETE AND ALLIED WORKS: 

The following specific requirements shall be met within addition to those provided in the clause of 
specification for Concrete and allied works. 

6.32.1 Water: Clean water in pipes under pressure shall be provided by the contractor with all 
necessary equipment for giving a nozzle pressure of not less than 2.0 kg/ sqcm. for the convenient 
and effective jetting of rock foundations and concrete surfaces, for cooling aggregate required for 
concrete, for curing concrete and other requirements. 

6.32.2 Fire Protection System: The contractor shall provide and maintain at all times in adequate 
fire protection system to protect his equipment, materials and construction In case of an emergency, 
the contractor shall permit the Engineer-in-Charge to use the system for protecting equipment, works 
etc. on the project. 

6.32.3 Concrete: The rates for all concrete work should be based as per specifications and taking 
into consideration the guidelines indicated in special instruction under relevant clause. 

6.32.4 The Placement Intervals: Each placement of concrete shall be allowed to set for a period of 
48 hours and longer when required, before the start of subsequent placement. A time gap between 
the two adjoining pours in the horizontal plane and the two adjacent pours in the vertical plane shall 
be 7 days and 3 days respectively. 

6.32.5 Finishing of Concrete: 

a) General: Unless otherwise specified, concrete finishes shall conform to the following 
specifications: 

Finish F1, F2 and F3 shall describe formed surface. 

Finish U1, U2 and U3 shall describe un-formed surface. 

Off sets or fins caused by disposed or misplaced form sheathing lining or form sections or by defective 
form lumber shall be referred to as abrupt irregularities. All other irregularities shall be referred to as 
gradual irregularities. Gradual irregularities shall be measured as deviation from a plane surface with 
a template 1.5 m. long for formed surface and 3 m. long for unformed surfaces. 

b) Formed Surfaces: 

Finish F1-shall apply to all formed surfaces for which finish F2, F3 or any other special finish is not 
specified and shall include filling up all form tie holes. 

Finish F2-shall apply to all formed surfaces so shown on the drawings or specified by the Engineer-
in-Charge. This shall include filling all form tie-holes, repair of gradual irregularities exceeding 6 mm, 
removal of ridges and abrupt irregularities by grinding. 



TATA INSTITUTE OF FUNDAMENTAL RESEARCH 
(Autonomous Institution of the Department of Atomic Energy, Government of India) 
Survey No.36/P, Gopanpally Village, Serilingampally Mandal, Ranga Reddy 

District, Hyderabad-500046, Telangana 
 

Contractor’s Signature with Stamp                     Page 116 of 164  

 

Finish F3-shall apply to all formed surfaces exposed to view or where shown in the drawings or 
specified by the Engineer-in-Charge. Finish F3 - shall include all measures specified for Finish-F2 
and in addition, Filling air holes with mortar and treatment of the entire surface with sack rubbed 
finish. It shall also include clean-up of loose and adhering debris. Where a sack rubbed finish is 
specified, the surfaces shall be prepared within two days after removal of the forms. 

The surface shall be wetted and allowed to dry slightly before mortar is applied by sack rubbing. The 
mortar used shall consist of one part cement to one and half parts by volume of fine (minus No. 16 
mesh) sand. Only sufficient mixing water to give the mortar a workable consistency shall be used. 
The mortar shall then be rubbed over the surface with a fine burlap or linen cloth so as to fill all the 
surface voids. The mortar rubbed in the voids shall be allowed to stiffen and solidify after which the 
whole surface shall be wiped clean so that the surface presents a uniform appearance without air 
holes, irregularities etc. 

Curing of the surface shall be continued for a period of ten (10) days. 

c) Unformed Surfaces: 

Finish U1-shall apply to all unformed surfaces for which the finish U2, U3 or any other special finish 
is not specified and shall include screeding the surface of the concrete to the required slope and 
grade. Unless the drawing specifies a horizontal surface or shows the slope required, the tops of 
narrow surfaces such as stair, treads, walls, curbs and parapets shall be sloped approximately 10 
mm. per 300 mm. width. Surfaces to be covered by backfill or concrete sub-floors to be covered with 
concrete topping, terrazzo and similar surfaces shall be smooth screeded and leveled to produce 
even surface, irregularities not exceeding 6 mm. 

Finish U2-shall apply to all unformed surfaces as shown in the drawing or specified by the Engineer-
in-Charge and shall include screeding and applying a wood float finish to the surface of the concrete 
to the required slopes and grade. 

Repair of abrupt irregularities unless a roughened texture is specified. Repair of gradual irregularities 
exceeding 6 mm. 

Finish U3-shall apply to unformed surfaces for which a high degree of surface smoothness is 
required, where shown on the drawing or specified by the Engineer-in-Charge. This shall include 
screeding, floating and applying a steel trowel finish to the surface of the concrete to the required 
slopes and grade. 

Repair of abrupt irregularities. 

Repair of gradual irregularities exceeding 6 mm, finishing joints and edges of concrete with edging 
tools. 

6.33 MODE OF MEASUREMENT FOR CONCRETE WORK: 

General: Concrete as actually done shall be measured for payment, subject to the following 
tolerances, unless otherwise stated hereinafter. Any work done extra over the specified dimensions  
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shall not be measured for payment. 

a) Linear dimensions shall be measured in full centimetres except for the thickness of slab which 
shall be measured to the nearest half centimetre. 

b) Areas shall be worked out to the nearest 0.01 sqm. 

c) Cubic contents shall be worked out to the nearest 0.001 cum. 

d) The concrete shall be measured for its length, breadth and height/ depth limiting dimensions 
to those specified on drawings or as directed by the Engineer-in-Charge. 

NOTE: The sizes of RCC members as assumed in the estimate are based on preliminary 
drawings and are likely to be changed. The contractor is not entitled to any extra claim due to such 
changes. 

Deductions: 

No deductions shall be made for the following: 

a) Ends of dissimilar materials e.g. joists, beams, posts, girders, rafters, purlins, trusses, corbels, 
steps etc. upto 500 sq cm. in cross section. 

b) Opening upto 0.1 sqm. (1000 sq cm) 

c) Volume occupied by reinforcement. 

d) Volume occupied by pipes, conduits, sheathing etc. not exceeding 25 sq cm. each in cross 
sectional area. Nothing extra shall be paid for leaving and finishing such cavities and holes. 

i) COLUMN FOOTING: 

R.C.C. in foundation and footings shall be measured for its length, breadth and depths limiting 
dimensions to those specified in drawing or as ordered in writing by the Engineer-in-Charge. In case 
of tapering portions of column footings, the quantities shall be calculated by the Formula: Volume V 
= H/3 x [ A1 + A2 + sqrt {A1 x A2}] ; where A1 = Area at top of footing, A2 = Area at bottom of 
footing and H = Height of footing. 

ii) COLUMN: 

Column shall be measured from top of footings to the plinth level and from plinth level to the 
structural slab level and to the subsequent structural slab levels. Measurements for higher grade 
concrete in columns at its junction with lower grade concrete beams shall be restricted to the column 
section supporting the beam in question. 

iii) WALL:  

All walls shall be measured from top of the wall footing to the plinth level and from plinth level to 
the top of structural first floor and to subsequent floors. 
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iv) BEAM AND LINTEL: 

Beam shall be measured from face to face of the columns, walls, cross beams including haunches 
if any. The depth of the beams shall be measured from the top of the slab to the bottom of the beam 
except in the case of inverted beam where it shall be measured from top of slab to top of beams. The 
beams and lintels with narrow width even though acting as facia in elevation in some cases, will be 
measured as beams and lintels only. 

v) SLAB: 

The length and breadth of slab laid to correct thickness as shown in the detailed drawings or as 
ordered by the Engineer-in-Charge shall be measured between beams, walls and columns. 

vi) CHAJJAS, FACIAS, FINS AND MULLIONS: 

a) Chajjas shall be measured net from supporting faces up to the edges of chajjas without 
any  facia. 

b) Facia shall be measured full excluding chajja thickness. 

c) End fins shall be measured full. 

d) Intermediate fins, mullions shall be measured between chajjas or other supporting structural 
members. 

e) Parapets shall be measured from top of slab/ chajja. 

vii) STAIRCASE: 

The concrete in all members of staircase like waist slabs, steps, cantilever steps, stringer beams etc. 
shall be measured for their length, breadth and depth, limiting dimensions to those specified on 
drawings. No deductions shall be made for embedded plugs, pockets. 

Rates: The rate for P.C.C/ R.C.C. shall include the cost of all materials, labour, transport, tools and 
plants and all the operations mentioned herewith, including or excluding the cost of form work and/ 
or reinforcement as mentioned in the   of quantities. The rates also shall include the cost of testing 
materials, mix design, cube test and allied incidental expenses. 
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VII. READY MIX CONCRETE: 

 

(SPECIFICATIONS FOR READY MIXED CONCRETE, CONFORMING TO IS-4926) 

7.1 Ready mix Concrete shall conform to latest revision of IS: 4926 following are the 
requirement for supply of R.M.C 

7.1.1 Concrete delivered at site shall be in a plastic condition and requiring no further treatment 
before being placed in the position in which it is to set and harden 

7.1.2 The process of continuing the mixing of concrete at a reduced speed during transportation to 
prevent segregation. 

7.1.3 Truck mounted equipment designed to agitate concrete during transportation to the site of 
delivery. 

7.1.4 Concrete produced by completely mixing cement, aggregates, admixtures if any and water at 
a stationary central mixing plant and delivered in containers fitted with agitating devices. The concrete 
may also be transported without being agitated as a special case and as requested. 

7.1.5 Concrete produced by placing cement, aggregates and admixtures, if any other than those to 
be added with mixing water, in a truck mixer at the batching plant, the addition of water and 
admixtures to be added along with mixing water, and the mixing being carried out entirely in the truck 
mixer either during the journey or on arrival at the site of delivery. No water shall be added to the 
aggregate and cement until the mixing of concrete commences. 
 

7.2. MATERIALS: 

7.2.1 The cement used shall be of specified grade ordinary Portland cement or low heat Portland 
cement conforming to IS: 269 or Portland slag cement conforming to IS: 455 or Portland-pozzolana 
cement conforming to IS: 1489 or rapid hardening. Portland cement conforming to IS: 8041 as may 
be specified at the time of placing the order. If the type is not specified, ordinary Portland cement 
shall be used. 

7.2.2 Fly ash when used for partial replacement of cement, shall conform to the requirements of IS-
3812 (Part I) and as specified by the users. 

7.2.3 The aggregate shall conform to IS: 383. Fly ash when used as fine aggregate shall conform to 
the requirements of IS 3812 – (Part - II). 

7.2.4 Water used for concrete shall conform to the requirement of IS 456-2000. 

7.2.5 The admixtures shall conform to the requirements of IS: 456-2000 and their nature, quantities 
and methods of use shall also be specified. Fly ash when used as an admixture for concrete shall 
conform to IS: 3812 (Part II) – 1981. However, partial replacement of cement by fly ash shall not be 
more than 15% of designed requirement. 

In case if fly ash is used more than 15%, the same shall be guided under table 5.1 of the IS, and in 
which case specific care shall be taken in terms of curing, protecting, repairing, finishing, de- 
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shuttering etc. as detailed in the Chapter “FLY ASH CONCRETE”, here in after. 

7.3. SUPPLY: 

The ready-mixed concrete shall be manufactured and supplied on either of the following basis: 

i) Specified strength based on 28-day compressive strength of 15 -cm cubes tested in 
accordance with IS:  456-2000. 

ii) Specified mix proportion. 

NOTE: Under special circumstances and as specified the strength of concrete in (a) above may be 
based on 28-day or 7-day flexural strength of concrete instead of compressive strength of 15-cm 
cube tested in accordance with IS: 456-2000. 

7.3.1 When the concrete is manufactured and supplied on the basis of specified strength, the 
responsibility for the design of mix shall be that of the manufacturer and the concrete shall conform 
to the requirements specified. 

7.3.2 When the concrete is manufactured and supplied on the basis of specified mix proportions, the 
responsibility for the design of the mix shall be that of the purchaser and the concrete shall conform 
to the requirements specified. 

7.4. GENERAL REQUIREMENTS: 

7.4.1 When a truck mixer or agitator is used for mixing or transportation concrete, no water from the 
truck-water system or from elsewhere shall added after the initial introduction of the mixing water for 
the batch, when no arrival at the site of the work, the slump of the concrete is less that specified, 
such additional water to bring the slump within limits shall be injected into the mixer under such 
pressure and direct flow that the requirements for uniformity specified. 

7.4.2 Unless otherwise specified when a truck or agitator is used for transporting concrete, the 
concrete shall be delivered to the site of the work and discharge shall be complete within 1 ½ hour 
(when the prevailing atmospheric temperature above 200C) and within 2 hours (when the prevailing 
atmosphere temperature is at or below 200C) of adding the mixing water to the mix of cement and 
aggregate or adding the cement to the aggregate whichever is earlier. 

7.4.3 The temperature of the concrete at the place and time of delivery shall be not less than 50C. 
Unless otherwise required by the purchaser. 

7.4.4 Adequate facilities shall be provided by the manufacturer/supplier to inspect the materials used 
the process of manufacture and methods of delivery of concrete. He shall also provide adequate 
facilities to take samples of the materials used. 

7.4.5 The tests for consistency or workable shall be carried out in accordance with requirements of 
IS 1199 by such other method as may be agreed to between the purchaser and manufacturer. 

7.4.6 The sampling and testing of concrete shall be done in accordance with the relevant 
requirements of IS 456, IS 1199 and IS 516. 
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7.4.7 The compressive strength and flexural strength tests shall be carried out in accordance with 
the requirement of IS: 516 and the acceptance criteria for concrete whether supplied on the basis of 
specified strength or on the basis of mix proportion, shall conform to the requirements and other 
related requirements of IS: 456 -2000. 

7.4.8 The testing shall be carried out in accordance with the requirements and the cost shall be 
borne by the Contractor. 

7.4.9 The manufacturer shall keep batch records of the quantities by mass all the solid materials, of 
the total amount of water used in mixing and of the results of all tests. If required insisted, the 
manufacturer shall furnish certificates, at agreed intervals, giving this information. 

7.4.10 Mode of measurement for ready mixed concrete (RMC) will be the same as mode of 
measurement for concrete work already mentioned at page No. 42 & 43 of clause 4.40. However, 
consumption of RMC shall be maintained at site. Wastage, spillover, wastage due to pump blockage 
etc. shall not be considered for payment. 

7.5 FLY ASH CONCRETE:  

NOTES:  

a) The fly ash should have consistent quality satisfying the requirements of Grade-1 FA of IS 3812 
and Class-F of ASTM C-618. 

b) The source of fly ash should be so selected that test results of fly ash samples collected from 
these sources during last one year at frequency of maximum one month interval should satisfy 
the requirements of above codes. 

c) The characterization of fly ash which will be used should be done as per above two codes for each 
batch of fly ash. 

d) The fly ash should be stored in bins at the plant. 

e) All concrete should be manufactured at RMC plant. 

f) The mix proportion should be approved by competent authority. The information to be supplied 
for approval would be identified by the competent authority. 

g) Any change in mix proportion, after approval, should be concurred by appropriate authority. 

h) Samples to be taken, at each time of casting, for 7 days and 28 days. 

i) All ingredients of concrete should satisfy the requirements of relevant IS codes and specifications. 

7.5.1 Curing, Protecting, Repairing and Finishing: 

7.5.1.1 Curing: All concrete shall be cured by keeping it continuously damp for the period of time 
required for complete hydration and hardening to take place. Preference shall be given to the use of 
continuous sprays or ponded water, continuously saturated covering of sacking, canvas, hessain or 
other absorbent materials, or approved effective curing compounds applied with spraying equipment 
capable of producing a smooth, even textured coat. Extra precautions shall be exercised in curing 
concrete during cold and hot weather as outlined hereinafter the quality of curing water shall be the 
same as that used for mixing concrete. 
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Certain types of finish or preparation for overlaying concrete must be done at certain stages of curing 
process and special treatment may be required for specific concrete surface finish. 

Curing of concrete made of high alumina cement and super sulphated cement shall be carried out 
as directed by Engineer-in-charge. 

7.5.1.2 Curing of concrete with low water binder ratios having partial replacement of cement by   
pozzolanic materials. 

7.5.1.3 The structural elements with concrete having water binder ratio less than or equal to 0.4 or 
partial replacement of cement by pozzolanic materials (5% or above replacement by silica fume 
or high reactivity metakaolin, or 15% or above by fly ash) shall be cured in two stages, initial 
curing and final curing. 

i)  The initial curing should be started not later than 3 hours or initial setting time, whichever is 
lower, after placement of concrete. The concrete surface exposed to environment should be 
covered by plastic sheet or other type of impermeable covers. The initial curing should be 
continued upto a minimum period of 12 hours or 2 hours plus final setting time of concrete, 
whichever is higher. 

ii)  Final curing should be done with water. It should commence immediately after initial curing 
and continue upto a minimum period of 14 days. 

7.5.1.4 Curing with Water 

Fresh concrete shall be kept continuously wet for a minimum period of 14 days from the date 
of placing of concrete, following a lapse of 12 to 24 hours after laying concrete. The curing of 
horizontal surfaces exposed to the drying winds shall however begin immediately the concrete 
has hardened. Water shall be applied to uniformed concrete surfaces within 1 hour after 
concrete has set. Water shall be applied to formed surfaces immediately upon removal of 
forms. Quantity of water applied shall be controlled so as to prevent erosion of freshly placed 
concrete. 

7.5.1.5 Continuous Spraying  

Curing shall be assured by use of ample water supply under pressure in pipes, with all 
necessary appliances of hose sprinklers and spraying devices. Continuous fine mist spraying 
or sprinkling shall be used, unless otherwise specified or approved by Engineer-in-charge. 

7.5.1.6 Alternate Curing Methods: 

Whenever in the judgement of Engineer-in-charge, it may be necessary to omit the continuous 
spray method, covering of clean sand or other approved means such as wet gunny bags, 
which will prevent loss of moisture from the concrete, may be used. Any type of covering which 
would slain or damage the concrete during or after the curing period, will not be permitted. 
Covering shall be kept continuously wet during the curing period. 
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For curing of concrete in pavements, side-walks, floors, flat roofs or other level surfaces, the 
ponding method of curing is preferred. The method of containing the ponded water shall be 
approved by Engineer-in-charge. Special attention shall be given to edge and corner of the 
slab to ensure proper protection to these areas. The ponded areas shall be kept continuously 
filled with water during the curing period.  

7.5.1.7 Curing Compounds: Surface coating type curing compound shall be used only on special 
permission of Engineer-in-charge. Curing compounds shall be liquid type while pigmented, 
conforming to U.S Bureau of Reclamation Specification. No curing compound shall be used 
on surface where future blending with concrete water or acid proof membrane or painting is 
specified. 

7.5.1.8 Curing Equipment: All equipment’s and materials required for curing shall be on hand and 
ready for use before concrete is placed. 

7.5.1.9 Mass Concrete Temperature Control Method: To keep the temperature difference 
between concrete core and concrete surface <20°C, and to keep maximum concrete 
temperature < 25°C, necessary steps are needed. Where in this work is divided into 2 steps 
namely precooling and post cooling. 

7.5.1.10 
Sl. No. Mixed design with a mixture of fly ash and cold 

water 
(Precooling): 

1 Use mix design with the following mixture so that the 
concrete can be lowered. Mix design for M25: 

initial temperature of the 

2 Water Cement Ratio : 0.43 

   3 Cement : 270 kg 

4 
Fly Ash : 80 kg (30%) 

5 Sand : 839 kg 

6 
Gravel : 1109 kg 

7 Water : 150 kg 

8 Water temperature (used ice water) : 7 'C 

9 
Slump : 10 ± 2 cm 

10 Admixture: Type D: 0.72 kg, Type F : 4.1 kg 

 

Note: The contractor has to submit the mix design after vetting from JNTU or equivalent university. 
 

7.5.1.11 Surface Insulation (Post Cooling): Surface insulation is performed as soon as the  
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concrete surface hardened (1.5 hours of concrete pour time). Surface insulation is done by 
covering the surface area of concrete with a layer of plastic, 2 cm Styrofoam or wet sand with a 
thickness of 20 cm. Surface insulation is performed for 14 days, or after concrete temperature 
difference < 20°C. After surface insulation is removed, proceed with curing using water or wetted 
cloth. 
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VIII. GROUTING: 

8.1 Standard Grout: Grout shall be provided as specified in the drawing. 

The proportions of grout shall be such as to produce a flowable mixture consistent with minimum 
water content and shrinkage. The grout proportions shall be limited as follows: 

Use Grout thickness Mix. proportions W/C. Ratio in (Max.) 

a)Fluid mix Under 25 mm. One part Portland cement 
to one part sand. 

0.44 
 

b) General 
  

25 mm. and over 
but less than 50 
mm. 

One part Portland cement 
to 2 parts of sand.  

0.53 

c) Stiff mix.  50 mm. and over One part Portland cement 
to 3 parts of sand. 

0.53 
 

 Sand shall be such as to produce a flowable grout without any tendency to segregate. 
Sand, for general grouting purposes, shall be graded within the following limits: 

Passing I.S. sieve 2.36 mm. 95 to 100% 

Passing I.S. sieve 1.18 mm. 65 to 95% 

Passing I.S. sieve 300 micron above 10 to 30% 

Passing I.S. sieve 150 micron above  3 to 10% 
 

Sand for fluid grouts shall have the fine material passing the 300 and 150 micron sieves at the upper 
limits specified above. 

Sand for stiff grouts, shall meet the usual grading specifications and concrete. 

Surface to be grouted shall be thoroughly roughened and cleaned of all foreign matter and 
laitance. 

Anchor bolts, anchor bolt holes and bottom of equipment and column base plates shall be 
cleaned of all oil, grease, dirt and loose material. The use of hot, strong, caustic solution for this 
purpose will be permitted. 

Prior to grouting, the hardened concrete surfaces to be grouted, shall be saturated with water. 

Water in anchor bolt holes shall be removed before grouting is started. 

Forms around base plates shall be, reasonably, tightened to prevent leakage of the grout. 

Adequate clearance shall be provided between forms and base plate to permit grout to be 
worked properly into place. 

Grouting, once started shall be done quickly and continuously to prevent segregation, bleeding 
and breakdown of initial set. Grout shall be worked from one side of one end to the other to prevent  
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entrapment of air. To distribute the grout and to ensure more release from entrapped air, link 
chains can be used to work the grout into place. 

Grouting through holes in base plate shall be by pressure grouting. 

Variations in grout mixes and procedures shall be permitted if approved by the Engineer-in-
Charge. 

8.2 Special Grout: Special grout where specified on the drawing shall be provided in strict 
accordance with the manufacturer’s instructions/ specifications on the drawings. 

8.3 INSPECTION: 

All materials, workmanship and finished construction shall be subject to the continuous 
inspection and approval of Engineer-in-Charge. 

All rejected materials supplied by contractor and all rejected work or construction performed by 
contractor, as is not in conformance with the specifications and drawings, shall immediately be 
replaced at no additional expense to the Department. 

Approval of any preliminary material or phase of work shall in no way relieve the contractor from the 
responsibility of supplying concrete and/ or producing finished concrete in accordance with the specifications and 
drawings. 

All concrete shall be protected against damage until final acceptance by the Department or its 
representatives. 

8.4 CLEAN UP: 

Upon the completion of concrete work, all forms, equipments, construction tools, protective 
coverings and any debris resulting from the work shall be removed from the premises. 

All debris i.e. empty containers, scrap wood etc. shall be removed to dump daily or as directed 
by the Engineer-in-Charge. 

The finished concrete surfaces shall be left in a clean condition to the satisfaction of the Engineer-
in-Charge. 
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IX. STEEL FOR CONCRETE REINFORCEMENT:  

9.1 SCOPE OF MATERIAL:  

The contractor shall make his own arrangement for procurement of Reinforcement steel bars and 
wires for use in Reinforced Cement Concrete works. Unless otherwise specified in drawings / 
Schedule of quantities, the steel bars shall be of “High strength deformed steel bars and wires” 
conforming to the IS 1786 (latest revision), in the following strength grades: 

a) Fe 415, Fe 415D; 

b) Fe 500, Fe 500D; 

c) Fe 550, Fe 550D; and 

d) Fe 600. 

Where “Fe” stands for specified minimum 0.2% proof / yield stress in N/mm2 and “D” stands 
for same specified minimum 0.2% proof / yield stress but with enhanced specified minimum 
percentage elongation. 

9.2 TERMINOLOGY: 

Elongation: The increase in length of a tensile test piece under stress, expressed as a percentage 
of the original gauge of a standard piece. 

Longitudinal Rib -A uniform continuous protrusion, parallel to the axis of the bar/wire (before cold-
working, if any). 

Nominal Diameter or Size- The diameter of a plain round bar/wire having the same mass per metre 
length as the deformed bar/wire. 

Nominal Mass -The mass of the bar/wire of nominal diameter and of density 0.00785 kg/cumm per 
meter. 

Nominal Perimeter - 3.14 times the nominal diameter of a deformed bar/Wire. 

Percent Proof Stress -The stress at which a non-proportional elongation equal to 0.2% of the 
original gauge length takes place. 

Uniform elongation - The elongation corresponding to the maximum load reached in a tensile test 
(also termed as percentage total elongation at maximum force). 

Tensile Strength - The maximum load reached in a tensile test divided by the effective cross-
sectional area of the gauge length portion of the test piece (also termed as ultirnate tensile stress). 

Transverse Rib - Any rib on the surface of a bar/wire other than a longitudinal rib. 

Yield Stress - Stress (that is, load per unit cross sectional area) at which elongation first occurs in 
the test piece without increasing the load during the tensile test. In the case of steels with no such 
definite yield point, proof stress shall be applicable. 

The high strength deformed steel bars and wires for concrete reinforcement shall be hot rolled steel 
without subsequent treatment or hot rolled steel with controlled cooling and tempering and cold  
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worked steel, and reinforcing bars and wires which may be subsequently coated. 

Steel bars shall be supplied from M/s. Steel Authority of India Ltd. (SAIL) or M/s. TATA Steel (TISCO) 
or M/s. Rashtriya Ispat Nigam Ltd (RINL) or M/s. Indian Iron & Steel Co. (IISCO) Ltd., from their own 
plants rolled from virgin material, and shall be procured directly or from their authorized dealers and 
not from re-rollers or conversion agents. The contractor shall supply copy of Documentary evidence 
of purchase of steel from the specified manufacturers. 

9.3 TESTS:  

The contractor shall submit the test certificate of manufacturer. Regular tests on steel supplied by 
the contractor shall be performed by the contractor at the approved lab, in presence of the 
Departmental Engineers as per relevant Indian Standards. Engineer-in-charge may require 
Contractor to perform necessary tests of samples at random as per relevant B.I.S. All cost of such 
tests and incidentals to such tests shall be borne by the Contractor. The quality, grade, colour coding 
embossing marks etc. all shall be to the entire satisfaction of the Engineer-in-Charge. Steel not 
conforming to above test criteria shall be rejected.  

The Chemical, Physical & Mechanical properties of the steel reinforcement bars shall be as per IS 
1786. Unless otherwise specified, Selection and Preparation of Test Sample shall be as per the 
requirements of IS 2062.  

All test pieces shall be selected either from the cuttings of bars / wires; or from any bar/wire after it 
has been cut to the required or specified size and the test piece taken from any part of it. In neither 
case, the test piece shall be detached from the bar/wire except in the presence of the EIC or his 
authorized representative. 

The test pieces shall be full sections of the bars/wires and shall be subjected to physical tests without 
any further modifications. No reduction in size by machining or otherwise shall be permissible, except 
in case of bars of size 28 mm and above. No test piece shall be annealed or otherwise subjected to 
heat treatment. Any straightening which a test piece may require shall be done cold. 
 
For the purpose of carrying out tests for tensile strength, proof stress, percentage elongation and 
percentage elongation at maximum force for bars 28 mm in diameter and above, deformations of the 
bars only may be machined. For such bars, the physical properties shall be calculated using the 
actual area obtained after machining. The following IS codes shall be referred for test methods: 
 

S.N Title IS No ISO No. 

i Mechanical testing of metals -Tensile testing  1608 6892 

ii Methods for bend test 1599 7438 & 1786 15630-1 

iii Method for re-bend test for metallic wires & bars 1786 15630-1 
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THE PROPERTIES AS PER IS 1786 – 2008 ARE REPRODUCED BELOW: 

Chemical Composition of the bars shall conform to the following requirement: 

Constituents Maximum Permissible Percent Permissible 
max. 
Variation 

Fe 415 Fe 415D Fe 500 Fe 500D Fe 550 Fe 550D Fe 600 

Carbon 0.300 0.250 0.300 0.250 0.300 0.250 0.300 0.020% 

Sulphur 0.060 0.045 0.055 0.040 0.055 0.040 0.040 0.005% 

Phosphorus 0.060 0.045 0.055 0.040 0.050 0.040 0.040 0.005% 

Sulphur & 
Phosphorus 

0.110 0.085 0.105 0.075 0.100 0.075 0.075 0.010% 

 

Notes:  
i) For welding of deformed bars, the recommendations of IS 9417 shall be followed. 

ii) In case of deviations from the specified maximum, two additional test samples shall be 
taken from the same batch and subjected to the test or tests in which the original sample 
failed. Should both additional test samples pass the test, the batch from which they were 
taken shall be deemed to comply with this standard. Should either of them fail, the batch 
shall be deemed not to comply with this standard 

 

Mechanical Properties of High Strength Deformed Bars and Wires 
Sl. 
No. 

Property Maximum Permissible Percent 
Fe 415 Fe 415D Fe 500 Fe 500D Fe 550 Fe 550D Fe 600 

1 2 3 4 5 6 7 8 9 
i 0.2 percent proof 

stress / yield 
stress, Min, 
N/mm2 

415.0 415.0  500.0 550.0 550.0 600.0 

ii Elongation, 
percent, Min. on 
gauge length 
5.65 √A, where A 
is the Cross – 
sectional area of 
the test piece 

14.5 18.0 12.0 16.0 10.0 14.5 10.0 

iii Tensile strength, 
Min 

10% 
more 
than the 
actual 
0.2% 
proof 
stress/yi
eld 
stress 
but not 
less 
than 

12% 
more 
than the 
actual 
0.2% 
proof 
stress/yi
eld 
stress 
but not 
less 
than 

8% 
more 
than 
the 
actual 
0.2% 
proof 
stress/y
ield 
stress 
but not 
less 

10% 
more 
than the 
actual 
0.2% 
proof 
stress/yi
eld 
stress 
but not 
less 
than 

6% 
more 
than 
the 
actual 
0.2% 
proof 
stress/y
ield 
stress 
but not 
less 

8% 
more 
than the 
actual 
0.2% 
proof 
stress/yi
eld 
stress 
but not 
less 
than 

6% 
more 
than 
the 
actual 
0.2% 
proof 
stress/y
ield 
stress 
but not 
less 
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485.0 
N/mm2 

500.0 
N/mm2 

than 
1805.0 
N/mm2 

565.0 
N/mm2 

than 
585.0 
N/mm2 

600.0 
N/mm2 

than 
660.0 
N/mm2 

iv Total elongation 
at maximum 
force, percent, 
Min of gauge 
length 5.65 √A, 
where A is the 
cross sectional 
area of the test 
piece 

- 5 - 5 - 5 - 

 
Note: To satisfy Clause 26 of IS 456 -2000, no mixing of different types of grades of bars shall 
be allowed in the same structural members as main reinforcement, without prior written approval 
of the Engineer-in-Charge. 

9.4 STACKING & STORAGE: 

Steel for reinforcement shall be stored in such a way as to prevent distorting and corrosion. The steel 
for reinforcement shall not be kept in direct contact with ground. Fresh / Fabricated reinforcement 
shall be carefully stored to prevent damage, distortion, corrosion and deteriorations. Care shall be 
taken to protect steel from exposure to saline atmosphere during storage, fabrication and use. It may 
be achieved by treating the surface of reinforcement with cement wash or by suitable methods. Bars 
of different classifications, sizes and lengths shall be stored separately to facilitate issue in such sizes 
and lengths to cause minimum wastage in cutting from standard length. 

9.5 QUALITY: 

Steel not conforming to specifications shall be rejected. All reinforcement shall be clean, free from 
grease, oil, paint, dirt, loose mill, scale, loose rust, dust, bituminous material or any other 
substances that will destroy or reduce the bond. All rods shall be thoroughly cleaned before being 
fabricated. Pitted and defective rods shall not be used. All bars shall be rigidly held in position before 
concreting. No welding of rods to obtain continuity shall be allowed unless approved by the Engineer-
in-Charge. If welding is approved, the work shall be carried as per I.S. 2751, according to best modern 
practices and as directed by the Engineer-in-Charge. In all cases of important connections, tests 
shall be made to prove that the joints are of the full strength of bars welded. Substitution of 
reinforcement will not be permitted except upon written approval from Engineer-in-charge. 

9.6 NOMINAL SIZES 

The nominal sizes of bars/wires shall be 4mrn, 5mrn, 6mrn, 8mrn, 10mrn, 12mrn, 16mrn, 20mrn, 25 
mm, 28mrn, 32mrn, 36mrn, 40 mm. (Other sizes viz. 7mrn, 18mrn, 22 mm, 45 mm and 50 mm may be 
procured on specific stipulations). 
 

9.7 NOMINAL MASS 

For the purpose of checking the nominal mass, the density of steel shall be taken as 0.00785 kg/mm3 

of the cross-sectional area per meter. Unless otherwise specified, the tolerances on nominal mass  
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shall be as per following Table.  
 

Tolerances on Nominal Mass 
SN Nominal Size in mm Tolerance on the nominal mass in Percent 

Batch Individual 
sample 

Individual sample 
for coils only 

1 2 3 4 5 

i) Up to and including 10 ± 7 - 8 ± 8 

ii) Over 10 up to and including 16 ± 5 - 6 ± 6 

iii) Over 16 ± 3 - 4 ± 4 
 

9.8 LAPS: 

Laps and splices for reinforcement shall be shown on the drawings. Splices in adjacent bars shall be 
staggered and the locations of all splices, except those specified on the drawings, shall be approved 
by the Engineer-in-Charge. The bars shall not be lapped unless the length required exceeds the 
maximum available lengths of bars at site. 

9.9 BENDING: 

All bars shall be accurately bent according to the sizes and shapes shown on the detailed working 
drawing / bar bending schedules. They shall be bent gradually by machine or other approved means. 
Reinforcing bars shall not be straightened and re-bent in a manner that will injure the materials. Bars 
containing cracks or splits shall be rejected. They shall be bent cold, except bars of over 25 mm. in 
diameter which may be bent hot if specifically approved by the Engineer-in-Charge. Bars that depend 
for their strength on cold working shall not be bent hot. Bars bent hot shall not be heated beyond 
cherry red colour (not exceeding 6450C) and after bending shall be allowed to cool slowly with out 
quenching. Bars incorrectly bent shall be used only after straightening and re-bending be such as 
shall not, in the opinion of the Engineer-in-Charge, injure the material. No reinforcement bar shall be 
bent when in position in the work without approval, whether or not it is partially embedded in 
hardened concrete. Bars having kinks or bends other than those required by design shall not be used. 

BENDING AT CONSTRUCTION JOINTS: 

Where reinforcement bars are bent aside at construction joints and afterwards bent back into their 
original position, care should be taken to ensure that at no time the radius of the bend is less than 4 
bar diameters for plain mild steel or 6 bar diameters for deformed bars. Care shall also be taken 
when bending back bars to ensure that the concrete around the bar is not damaged. 

9.10 FIXING / PLACING AND TOLERANCE ON PLACING: 

Reinforcement shall be accurately fixed by any approved means maintained in the correct position 
as shown in the drawings by the use of blocks, spacers and chairs as per I.S. 2502 to prevent 
displacement during placing and compaction of concrete. Bars intended to be in contact at crossing 
point shall be securely bound together at all such points with number 16 gauge annealed soft iron 
wire. The vertical distances required between successive layers of bars in beams or similar members 
shall be maintained by the provision of spacer bars at such intervals that the main bars do not 
perceptibly sag between adjacent spacer bars. 
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TOLERANCE ON PLACING OF REINFORCEMENT: 

Unless otherwise specified, reinforcement shall be placed within the following tolerances: 
 Tolerance in spacing 

a) For effective depth, 200 mm or less + /- 10 mm 

b) For effective depth, more than 200 mm + /- 15 mm 

9.11 COVER TO REINFORCEMENT: 

Nominal cover is the design depth of concrete cover to all steel reinforcements, including links. It is 
the dimension used in design and indicated in the drawings. It shall be not less than the diameter of 
the bar. Unless otherwise specified, cover to reinforcement shall be provided generally as per 
guidelines of IS 456. 

Nominal cover to meet durability requirement: 

Minimum values for the nominal cover of normal weight aggregate concrete which should be provided 
to all reinforcement, including links depending on the condition of exposure described in 4.4 above 
and as per (nominal cover to meet durability requirements). 

However for a longitudinal reinforcing bar in a column nominal cover shall in any case not be less 
than 40 mm or less than the diameter of such bar. In the case of columns of minimum dimension of 
200 mm or under, whose reinforcing bar do not exceed 12 mm , a nominal cover of 25 mm may be 
used. 

For footings minimum cover shall be 50 mm. 

Nominal cover to meet specified period of fire resistance 

Minimum values of nominal cover of normal-weight aggregate concrete to be provided to all 
reinforcement including links to meet specified period of the resistance as per the tables given 
under clause 4.4.1 of this specifications. 

The cover shall in no case be reduced by more than one third of specified cover or 5 mm whichever 
is less. 

Unless indicated otherwise on the drawings, clear concrete cover for reinforcement (exclusive of 
plaster or other decorative finish shall be as follows: 

a) At each end of reinforcing bar not less than 25mm, nor less than twice the diameter of such, 
bar. 

b) For a longitudinal reinforcing bar not less than 25 mm, nor more than 40 mm, nor less than 
the diameter of such bar. In the case of column of maximum dimensions of 200 mm. or under, whose 
reinforcing bars do not exceed 12 mm, a cover of 25 mm. may be used. 

c) For longitudinal reinforcing bar in a beam, not less than 25mm, nor less than diameter of such 
bar.  

d) For tensile, compressive, shear, or other reinforcement in a slab, not less than 25 mm, nor  
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less than the diameter of such bar, and 

e) For any other reinforcement not less than 15 mm, nor less than the diameter of such bar. 

f) Increased cover thickness may be provided when surfaces of concrete members are exposed 
to the action of harmful chemicals (as in the case of concrete in contact with earth faces contaminated 
with such chemicals), acid, vapour, saline atmosphere, sulphurous smoke (as in the case of steam-
operated railways) etc. and such increase of cover may be between 15 mm. and 50 mm. beyond the 
figures given in (a to e) above as may be specified by the Engineer-in-Charge. 

g) For reinforced concrete members, totally immersed in sea water, the cover shall be 40 mm. 
more than specified (a to e) above. 

h) For reinforced concrete members, periodically immersed in sea water or subject to sea spray, 
the cover of concrete shall be 50 mm. more than that specified (a to e) above. 

i) For concrete of grade M 25 and above, the additional thickness of cover specified in (f), (g) 
and (h) above may be reduced to half. In all such cases the cover should not exceed 75 mm. 

j) Protection to reinforcement in case of concrete exposed to harmful surroundings may also be 
given by providing dense impermeable concrete with approved protective coating, as specified on 
the drawings. In such case the extra cover, mentioned in (h) and (i) above, may be reduced by the 
Engineer-in-Charge, to those shown on the drawing. 

k) The correct cover shall be maintained by cement mortar briquettes or other approved means. 
Reinforcement for footings, grade beams and slabs on subgrade shall be supported on precast 
concrete blocks as approved by the Engineer-in-Charge. The use of pebbles or stones shall not be 
permitted. 

l) The minimum clear distance between reinforcing bars shall be in accordance with I.S. 456 or 
as shown in drawing. 

9.12 THE BARS SHALL BE KEPT IN CORRECT POSITION BY THE FOLLOWING METHODS. 

a) In case of beam and slab construction precast cover blocks in cement mortar 1:2 (1 cement: 2 
coarse sand ) about 4 x 4 cm section and of thickness equal to the specified cover shall be placed 
between the bars and shuttering, so as to secure and maintain the requisite cover of concrete over 
reinforcement. 

b) In case of cantilevered and doubly reinforced beams or slabs, the vertical distance between the 
horizontal bars shall be maintained by introducing chairs, spacers or support bars of steel at 1.0 
metre or at shorter spacing to avoid sagging. 

c) In case of columns and walls, the vertical bars shall be kept in position by means of timber 
templates with slots accurately cut in them; or with block of cement mortar 1:2 (1 cement: 2 coarse 
sand) of required size suitably tied to the reinforcement to ensure that they are in correct position 
during concreting. 
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d) In case of other R.C.C. structure such as arches, domes, shells, storage tanks etc. a combination 
of cover blocks, spacers and templates shall be used as directed by Engineer-in-Charge. 

9.13 INSPECTION: 
Erected and secured reinforcement shall be inspected and approved by Engineer-in-Charge prior to 
placement of concrete. 

9.14 MODE OF MEASUREMENT FOR REINFORCEMENT FOR R.C.C. WORKS: 

Reinforcement as detailed in schedule of quantities shall be measured for payment lineally as per 
the cutting length nearest to a centimeter shown in bar bending schedule submitted by the contractor 
and approved by the Engineer-in-Charge and weight calculated based on the standard weights as 
per I.S.1786, as indicated in the following table: 

Nominal size in mm 6 7 8 10 12 16 18 20 

Cross Sectional area in mm2. 28.30 38.50 50.30 78.60 113.10 201.20 254. 60 314.30 

Mass / Weight in Kg / RM 0.222 0.302 0.395 0.617 0.888 1.580 2 .000 2 .47 

 
Nominal size in mm 22 25 28 32 36 40 45 50 

Cross Sectional area in mm2 380.30 491.10 614.00 804.60 1018.30 1257.20 1591.10 1964.30 
Mass / Weight in Kg / RM 2 .980 3.850 4.830 6.310 7.990 9.850 12.500 15.420 

 
No allowance shall be made/ be measured in the weight for rolling margin. If weight of bar(s) found 
to be more than the standard weights, the measurement / payment shall be restricted to the standard 
weights as above. However, if weight of bar(s) found to be less than the standard weights (but within 
the permissible limit), the measurements / payment for the same shall be as per standard weights.  
Only authorized laps shall be measured. The cost of steel used by the contractor in the reinforcement 
of beams, slabs and columns etc. will be paid as per the rate of reinforcement only upto the extent 
shown in the drawings. As far as possible laps in bars shall be avoided. Any laps and hooks provided 
by the contractor other than authorized as per approved bar bending schedule will be considered to 
have been provided by the contractor for his own convenience and shall not be measured for payment. 
Pins, chairs, spacers shall be provided by the contractor wherever required as per drawing and bar 
bending schedule and as directed by the Engineer-in-Charge and shall be measured for payment. Fan 
hooks as required shall be provided by the contractor under this item and shall be measured for 
payment. 
The rate shall include the cost of all materials and labour required for all above operations including 
transport, wastage, straightening, cutting, bending, binding and the binding wire required. 
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X. FORM WORK: 

GENERAL:  

The form work shall consist of shores, bracings, sides of beams and columns, bottom of slabs etc. 
including ties, anchors, hangers, inserts etc. complete which shall be properly designed and planned for 
the work. The false work shall be so constructed that up and down vertical adjustment can be made 
smoothly. Wedges may be used at the top or bottom of timber shores, but not at both ends, to facilitate 
vertical adjustment or dismantling of form work. 

10.1 DESIGN OF FORM WORK: 

The design and engineering of form work as well as its construction shall be the responsibility of 
Contractor. If so instructed, the drawings and calculations for the design of the form work shall be 
submitted well in advance to the Engineer-in-Charge for approval before proceeding with work, at no 
extra cost to the Department. Engineer-in-Charges approval shall not however, relieve Contractor of 
the full responsibility for the design and construction of the form work. The design shall take into 
account all the loads vertical as well as lateral that the forms will be carrying including live and 
vibration leadings.  

10.2 TOLERANCES: 

Tolerances are a specified permissible variation from lines, grade or dimensions given in drawings. 
No tolerances specified for horizontal or vertical building lines or footings shall be constructed to 
permit encroachment beyond the legal boundaries. Unless otherwise specified, the following 
tolerances will be permitted: 

10.2.1 Tolerances for R.C. Buildings: 

i) Variation from the plumb: 

a) In the line and surfaces of columns, piers, walls and in buttresses: 5 mm. per 2.5 m., but not more 
than 25 mm. 

b) For exposed corner columns and other conspicuous lines. 

In any bay or 5 m. maximum: (+/-) 5 mm. 

In 10 m. or more: (+/-) 10 mm. 

ii) Variation from the level or from the grades indicated on the drawings. 

a) In slab soffits, ceilings, beam soffits and in arises. 

In 2.5 m.: (+/-) 5 mm. 

In any bay or 5 m. maximum: (+/-) 8 mm. 

In 10 m. or more: (+/-) 15 mm. 

b) For exposed lintels, sills, parapets, horizontal grooves and other conspicuous lines. 

In any bay or 5 m. maximum: (+/-) 15 mm. 

In 10 m or more: (+/-) 10 mm. 
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iii) Variation of the linear building lines from established position in plan and related position 
of columns, walls and partitions. 

In any bay or 5 m. maximum: (+/-) 10 mm. 

In 10 m. or more: (+/-) 20 mm. 

iv) Variations in the sizes and locations of sleeves, openings in walls and floors except in the 
case of and for anchor bolts: (+/-) 5 mm.  

v) Variation in cross-sectional dimensions of columns and beams and in the thickness of 
slabs and walls: (+) 10 mm./(-) 5 mm. 

vi) Footings: 

a) Variation in dimensions in plan: (+) 50 mm./(-) 5 mm. 

b) Misplacement or eccentricity: 2% of footing within the direction of misplacement but not more than 
50 mm. 

c) Reduction in thickness: (-) 5% of specified thickness subject to maximum of 50 mm. 

vii) Variation in steps. 

a) In a flight of stairs. 

Rise: (+/-) 3.0 mm.  

Tread: (+/-) 5.0 mm. 

b) In consecutive steps. 

Rise: (+/-) 1.5 mm. 

Tread: (+/-) 3 mm. 

10.2.2 Tolerances in other Concrete Structure: 

A) All structures: 

i) Variation of the constructed linear outline from established position in plan. 

In 5 m.: (+/-) 10 mm.  

In 10 m. or more: (+/-) 15 mm.  

ii) Variation of dimensions to individual structure features from established positions in plan.  

In 20 m. or more: (+/-) 25 mm. 

In buried constructions: (+/-) 150 mm.  

iii) Variation from plumb, from specified batter or from curved surfaces of all structures.  

In 2.5 m.: (+/-) 10 mm.  

In 5.0 m.: (+/-) 15 mm. 

In 10.0 m. or more: (+/-) 25 mm. 

In buried constructions: (+/-) Twice the above 
limits. 

iv) Variation from level or grade indicated on drawings in slabs, beams, soffits, horizontal grooves 
and visible arises. 

In 2.5 m.: (+/-) 5 mm.  
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In 7.5 m. or more: (+/-) 10 mm. 

In buried constructions: (+/-) Twice the above 
limits. 

v) Variation in cross-sectional dimensions of columns, beams, buttresses, piers and similar members. 

  (+) 12 mm./(-) 6 mm. 

vi) Variation in the thickness of slabs, walls, arch sections and similar members. 

  : (+) 12 mm./(-) 6 mm. 

B) Footings for columns, piers, walls, buttresses and similar members: 

i) Variation of dimensions in plan: (+) 50 mm./(-)12 mm. 

ii) Misplacement or eccentricity: 2% of footing within the direction of misplacement but not more 
than 50 mm.  

iii) Reduction in thickness: 5% of specified thickness subject to a maximum of 50 mm. 

Tolerances in other types of structures shall generally conform to those given in Clause 2.4 of 
Recommended Practice for concrete form work (ACI 347) 

10.3 TYPE OF FORMWORK: 

Form work may be of timber, plywood, metal, plastic or concrete. For special finishes, the formwork 
may be lined with plywood, steel sheets, oil tempered hard board etc. Sliding forms and slip forms 
may be used with the approval of Engineer-in- Charge. 

10.4 FORMWORK REQUIREMENTS: 

Forms shall conform to the shapes, lines, grades and dimensions including camber of the concrete 
as called for in the drawings. Ample studs, waler braces, straps, shores etc. shall be used to hold the 
forms in proper position without any distortion whatsoever until the concrete has set sufficiently to 
permit removal of forms. Forms shall be strong enough to permit the use of immersion vibrators. In 
special cases, from vibrators may also be used. The shuttering shall be close boarded. Timber shall 
be well seasoned, free form sap, shakes, loose knots, worm holes, warps or other surface defects in 
contact with concrete. Faces coming in contact with concrete shall be free from adhering grout, 
plaster, paint, projecting nails, splits or other defects. Joints shall be sufficiently tight to prevent loss 
of water and fine material from concrete. 

 Plywood shall be used for exposed concrete surfaces, where called for. Sawn and wrought timber 
may be used for unexposed surfaces. Inside faces of forms for concrete surfaces which are to be 
rubbed finished shall be planned to remove irregularities or unevenness in the face. Form work with 
lining will be permitted. 

All new and used from lumber shall be maintained in a good condition with respect to shape, strength, 
rigidity, water tightness, smoothness and cleanliness of surfaces. Form lumber unsatisfactory in any 
respect shall not be used and if rejected by Engineer-in-Charge shall be removed from the site. 

Shores supporting successive stories shall be placed directly over those below or be so designed 
and placed that the load will be transmitted directly to them. Trussed supports shall be provided for 
shores that cannot be secured on adequate foundation. 
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Formwork, during any stage of construction showing signs of distortion or distorted to such a degree 
that the intended concrete work will not conform to the exact contours indicated on the drawings, 
shall be repositioned and strengthened. Poured concrete affected by the faulty formwork, shall be 
entirely removed and the formwork corrected prior to placing new concrete. 

Excessive construction camber to compensate for shrinkage settlement etc. that may impair the 
structural strength of members will not be permitted. 

Forms for substructure concrete may be omitted when, in the opinion of Engineer-in-Charge, the 
open excavation is firm enough to act as the form. Such excavations shall be slightly larger than 
required by the drawings to compensate for irregularities in excavation and to ensure the design 
requirement. 

Forms shall be so designed and constructed that they can be stripped in the order required and their 
removal do not damage the concrete. Face formwork shall provide true vertical and horizontal joints, 
conforming to the architectural features of the structure as to location of joints and be as directed by 
Engineer-in-Charge. 

Where exposed smooth or rubbed concrete finishes are required, the forms shall be constructed with 
special care so that the desired concrete surfaces could be obtained which require a minimum finish. 

BRACINGS, STRUTS AND PROPS: 

Shuttering shall be braced, strutted, propped and so supported that it shall not deform under-weight 
and pressure of the concrete and also due to the movement of men and other materials. Bamboos 
shall not be used as props or cross bracings. 

The shuttering for beams and slabs shall be so erected that the shuttering on the sides of beams and 
under the soffit of slab can be removed without disturbing the beam bottoms. 

Repropping of beams shall not be done except when props have to be reinstated to take care of 
construction loads anticipated to be in excess of the design load. Vertical props shall be supported 
on wedges or other measures shall be taken whereby the props can be gently lowered vertically while 
striking the shuttering. 

If the shuttering for a column is erected for the full height of the column, one side shall be left open 
and built upon sections as placing of concrete proceeds, or windows may be left for pouring concrete 
from the sides to limit the drop of concrete to 1.0 m. or as directed by Engineer-in-Charge. 

10.5 INSPECTION OF FORM WORK: 

Following points shall be borne in mind while checking during erection of form work and form work 
got approved by the Engineer-in-charge before placing of reinforcement bars: 

a) Any member which is to remain in position after the general dismantling is done, should be 
clearly marked. 

b) Material used should be checked to ensure that, wrong items / rejects are not used. 

c) If there are any excavations nearby which may influence the safety of form works, corrective  
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and strengthening action must be taken. 

d)    i) The bearing soil must be sound and well prepared and the sole plates shall bear well on the    
ground. 

 ii) Sole plates shall be properly seated on their bearing pads or sleepers. 

 iii) The bearing plates of steel props shall not be distorted. 

 iv) The steel parts on the bearing members shall have adequate bearing areas. 

e) Safety measures to prevent impact of traffic, scour due to water etc. should be taken. 
Adequate precautionary measures shall be taken to prevent accidental impacts etc. 

f) Bracing, struts and ties shall be installed along with the progress of form work to ensure 
strength and stability of form work at intermediate stage. Steel sections (especially deep sections) 
shall be adequately restrained against tilting, overturning and form work should be restrained against 
horizontal loads. All the securing devices and bracing shall be tightened. 

g) The stacked materials shall be placed as catered for, in the design. 

h) When adjustable steel props are used, they should: 

 i) Be undamaged and not visibly bent. 

 ii) Have the steel pins provided by the manufacturers for use. 

 iii) Be restrained laterally near each end. 

 iv) Have means for centralizing beams placed in the foreheads. 

i) Screw adjustment of adjustable props shall not be over extended. 

j) Double wedges shall be provided for adjustment of the form to the required position wherever 
any settlement / elastic shortening of props occurs. Wedges should be used only at the bottom end 
of single prop. Wedges should not be too steep and one of the pair should be tight ended / clamped 
down after adjustment to prevent their shifting. 

k) No member shall be eccentric upon vertical member. 

l) The number of nuts and bolts shall be adequate. 

m) All provisions of the design and / or drawings shall be complied with. 

n) Cantilever supports shall be adequate. 

o) Props shall be directly under one another in multistage constructions as far as possible. 

p) Guy ropes or stays shall be tensioned properly. 

q) There shall be adequate provision for the movement and operation of vibrators and other  
construction plant and equipment. 

r) Required camber shall be provided over long spans. 

s) Supports shall be adequate, and in plumb within the specified tolerances. 

10.6 FORM OIL:  

Use of form oil shall not be permitted on the surface which require painting. If the contractor desire 
to use form oil on the inside of formwork of the other concrete structures, a non staining mineral oil  
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or other approved oil CEMOL-35 of Ms. Hindustan Petroleum Co. Ltd. may be used, provided it is 
applied before placing reinforcing steel and embedded parts. All excess oil on the form surfaces and 
any oil on metal or other parts to be embedded in the concrete shall be carefully removed. Before 
treatment with oil, forms shall be thoroughly cleared of dried splatter of concrete from placement of 
previous lift. 

10.7 CHAMFERS AND FILLERS: 

All corners and angles exposed in the finished structure shall be formed with mouldings to form 
chamfers or fillers on the finished concrete. The standard dimensions of chamfers and fillets, unless 
otherwise specified, shall be 20 x 20 mm. Care shall be exercised to ensure accurate mouldings. The 
diagonal face of the moulding shall be planed or surfaced to the same texture as the forms to which 
it is attached. 

10.8 VERTICAL CONSTRUCTION JOINT CHAMFERS: 

Vertical construction joints on faces which will be exposed at the completion of the work shall be 
chamfered as above except where not permitted by Engineer-in-Charge for structural or hydraulic 
reasons. 

10.9 WALL TIES:  

Wire ties passing through the walls, shall not be allowed. Also through bolts shall not be permitted. 
For fixing of formwork, alternate arrangements such as coil nuts shall be adopted at the contractors 
cost. 

10.10 REUSE OF FORMS:  

Before reuse, all forms shall be thoroughly scraped, cleaned, nails removed, holes that may leak 
suitably plugged and joints examined and when necessary repaired and the inside retreated to 
prevent adhesion, to the satisfaction of Engineer-in-charge. Warped lumber shall be resized. 
Contractor shall equip himself with enough shuttering to complete the job in the stipulated time. 

10.11 REMOVAL OF FORMS: 

Contractors shall record on the drawings or a special register, the date upon which the concrete is 
placed in each part of the work and the date on which the shuttering is removed there from. 

In no circumstances shall forms be struck until the concrete reaches a strength of the at least twice 
the stress due to self-weight and any construction erection loading to which the concrete may be 
subjected at the time of striking formwork. 

In normal circumstances (generally where temperatures are above 15 0C.) forms may be struck after 
expiry of the following periods: 
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Stripping time: 

Sl. No. Type of form work Minimum period before 
striking form work 

a) Vertical form work to columns, walls beams 16 – 24 h 

b) Soffit form work to slabs 
 (Props to be refixed immediately after 
removal of formwork) 

 3 days 

c) Soffit form work to beams 
 (Props to be refixed immediately after 
removal of formwork 

7 days 

d) Props to slabs: 
1) Spanning up to 4.5 m 
2) Spanning over 4.5 m 

 
7 days 
14 days 

e) Props to beams and arches; 
1) spanning up to 6 m 
2) spanning over 6 m 

 
14 days 
21 days 

For other cements and lower temperature, the stripping time recommended above may be suitably 
modified. 

The number of props left under the sizes and the position shall be such as to able to safey carry the 
full dead load of the slab, beam or arch., as the case may be together with any live load likely to occur 
during curing or further constructions. 

Where the shape of the element is such that the form work has the reentrant angles the form work 
shall be removed as soon as possible. After the concrete has set, to avoid shrinkage cracking 
occurring due to the restraint imposed. 

Striking shall be done slowly with utmost care to avoid damage to arise and projection and without 
shock or vibration, by gently easing the wedges. If after removing the formwork, it is found that timber 
has been embedded in the concrete, it shall be removed and made good as specified earlier. 

Reinforced temporary openings shall be provided, as directed by Engineer-in-Charge, to facilitate 
removal of formwork which otherwise may be in-accessible. 

Tie rods, clamps, form bolts etc. which must be entirely removed from walls or similar structures shall 
be loosened not sooner than 24 hours nor later than 40 hours after concrete has been deposited. 
Ties, except those required to hold forms in place, may be removed at the same time. Ties withdrawn 
from walls and grade beams shall be pulled towards the inside face. Cutting ties back from the faces 
of walls and grade beams will not be permitted. Work damaged due to premature or careless removal 
of forms shall be re-constructed at contractors cost. 

10.12 MODE OF MEASUREMENT: 

In case the items of concreting are inclusive of cost of form work, no separate measurements shall 
be taken for form work. However, if the form work is to be paid separately and the item exists in the 
Schedule of Quantities for various types of form work, the net area of exposed surface of concrete  
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members as shown in drawings coming in contact with form work shall be measured under item of 
formwork in square meters.  

All temporary formwork such as bulk heads, stop boards provided at construction joints which are 
not shown in the drawings shall not be measured. 
No deductions shall be made for openings/ obstructions up to an area of 0.1 sqm. and nothing extra 
shall be paid for forming such openings. 
The rate shall include the cost of erecting, centering, shuttering materials, transport, deshuttering and 
removal of materials from site and labour required for all such operations etc. 
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XI. STRUCTURAL STEEL: 

11.1 SCOPE OF WORK: 

The work covered by this specification consists of furnishing and erecting of structural steel complete 
in strict accordance with this specifications and the applicable drawings.  

11.2 MATERIALS: 

11.2.1 All structural steel shall be of standard sections as marked on the drawings and shall be free 
of scale, blisters, laminations, cracked edges and defects of any sort. If the structural steel is not 
supplied by the Department and the Contractor is required to bring such steel, the Contractor shall 
furnish duplicate copies of all mill orders and/ or also the test report received from the mills, to satisfy 
the Engineer-in-Charge. 

11.2.2 All structural steel and electrodes shall comply in all respects with I.S.S. for structural steel. 

11.3 WORKMANSHIP: 

All workmanship shall be of first class quality in every respect to the greatest accuracy being observed 
to ensure that all parts will fit together properly on erection.  

All ends shall be cut true to planes. They must fit the abutting surfaces closely. 

All stiffeners shall be fit tightly at both ends. 

All butt ends of compression members shall be in close contact through the area of the joints. 

All holes in plates and section between 12 mm. and 20 mm. thick shall be punched to such diameter 
that 3 mm. of metal is left all around the hole to be cleaned out to correct size by reamer. 

The base connection shall be provided as shown on drawings and the greatest accuracy of 
workmanship shall be ensured to provide the best connections. 

Figured dimensions on the drawings shall be taken. 

11.4 ERECTION AND MARKING: 

Erection and fabrication shall be according to I.S. 800-1984 section-11. During erection, the work 
shall be securely braced and fastened temporarily to provide safety for all erection stresses etc. No 
permanent welding shall be done until proper alignment has been obtained. 

Any part which do not fit accurately or which are not in accordance with the drawings and 
specifications shall be liable to rejection and if rejected, shall be at once be made good. 

Engineer-in-Charge shall have full liberty at all reasonable times to enter the contractors premises for 
the purpose of inspecting the work and no work shall be taken down, painted or dispatched until it 
has been inspected and passed. The contractor shall supply free of charge all labour and tools 
required for testing of work. 
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11.5 DELIVERY AT SITE: 

The contractor shall deliver the component parts of the steel work in an undamaged state at the site 
of the works and the Engineer-in-Charge shall be entitled to refuse acceptance of any portion which 
has been bent or otherwise damaged before actual delivery on work. 

11.6 SHOP DRAWINGS: 

The shop drawings of structural steel based on contract drawings shall be submitted to the Engineer-
in-Charge. The necessary information for fabrication, erection, painting of structure etc. must be 
furnished immediately after acceptance of the tender. 

11.7 PAINTING: 

Painting should be strictly according to I.S. 1477-1971 (PartI-Pretreatment) and I.S. 1477-1971 (Part 
II-painting). 

Painting should be carried out on dry surfaces free from dust, scale etc. The paint shall be approved 
by the Engineer-in-Charge.  

One coat of shop paint (red lead) shall be applied on steel, except where it is to be encased in 
concrete or where surfaces are to be field welded. 

11.8 WELDING: 

Welding shall be in accordance with I.S. 816-1969, I.S. 819-1957, I.S. 1024-1979, I.S. 1261-1959, 
I.S. 1323-1982 and I.S. 9595-1980 as appropriate. For welding of any particular type of joint, welders 
shall give evidence of having satisfactory completed appropriate tests as described in any of I.S. 817-
1966, I.S. 1393-1961, I.S. 7307 (Part-I)-1974, I.S. 7310 (Part-I)-1974 and I.S. 7318 (Part-I)-1974 as 
relevant. 

11.8.1 Welding Consumables: Covered electrodes shall conform to I.S. 814 (Part-I)-1974 and 
I.S.814 (Part-II)-1974 or I.S. 1395-1982 as appropriate. 

Filler rods and wires for gas welding shall conform to I.S. 1278-1972. 

The bare wire electrodes for submerged arc welding shall conform to I.S. 7280-1974. The 
combination of arc and flash shall satisfy the requirements of I.S. 3613-1974. 

The filler rods and bare electrodes for gas shielded metal, arc welding shall conform to I.S. 6419-
1971 and I.S. 6560-1972 as appropriate. 

11.8.2 Types of Welding: Arc welding (direct or alternating current) or Oxyacetylene welding may be 
used. Field welding may be used. Field welding shall be by D.C. 

11.8.3 Size of Electrode Runs: The maximum gauge of the electrodes for welding any work and the 
size of run shall be based on the following tables. 
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Average thickness of plate or 
section 

Maximum gauge or diameter of electrodes to be 
used. 

Less than 3/16" 10 S.W.G. 

3/16" and above but less than 5/16" 8 S.W.G. 

5/16" and above but less than 3/8" 6 S.W.G. 

3/8" and above but less than 5/8" 4 S.W.G. 

5/8" and above but less than 1" 5/16"dia. 

1" and above thick section 3/8" dia. 

  
Note: On any straight weld the first run shall not ordinarily be deposited with a larger gauge electrode 
than No. 8 S.W.G. For subsequent runs the electrode shall not be increased by more than two 
electrode size between consecutive runs.  

11.8.4 Welding Contractors: The contractor shall ensure that each welding operator employed on 
fabrication or erection is an efficient and dependable welder, who has passed qualifying tests on the 
types of welds which will be called upon to make. Sample test shall have to be given by the contractor 
to the entire satisfaction of the Engineer-in-charge. 

11.8.5 Welding Procedure: 

a) Welding should be done with the structural steel in flat position in a down hand manner wherever 
possible. Adequate steps shall be taken to maintain the correct arc length, rate of travel, current and 
polarity for the type of electrode and nature of work. Welding plant capacity shall be adequate to 
carry out the welding procedure laid down. Adequate means of measuring the current shall be 
available either as a part of the welding plant or by the provision of a portable ammeter. In checking 
the welding current, a tolerance of 10% or 30 amperes from the specified value whichever is less 
shall be permitted. 

b) The welding procedure shall be such as to ensure that the weld metal can be fully and satisfactory 
deposited through the length and thickness of all joints so that distortion and shrinkage stresses are 
reduced to the minimum and thickness of welds meet the requirements of quality specified. 

11.9 WORKMANSHIP: 

11.9.1 Preparation of Fusion Faces: Fusion faces shall be cut by steering machine or gas cutting 
and later dressed by filling or grinding so that they shall be free from irregularities such as would 
interfere with the deposition of the specified size of weld to cause the defects. Fusion faces and the 
surrounding surfaces shall be free from heavy slag, oil paint or any substance which might affect the 
quality of the weld or impede the progress of welding. The welding face shall be free of rust and shall 
have metal shine surfaces. 

The parts to be welded shall be brought into as close contact as possible and the gap due to faulty 
workmanship or incorrect fit up shall not exceed 1/16". If separation of 1/16" or more occurs locally, 
the size of the fillet weld shall be increased at such position by an amount of equal to the width of the  
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gap. 

The parts to be welded shall be maintained to their correct position during welding. They shall be 
securely held in position by means of tack welds, service bolts, clamps or rings before commencing 
welding so as to prevent and relative movement due to distortion, wind or any other cause. 

11.9.2 Step Back Method should be used to Avoid Distortion: The minimum leg length of a fillet 
weld as deposited should not be less than the specified size and the throat thickness as deposited 
should be not less than that tabulated below: 

Throat Thickness of Fillet 

Angle between fusion faces 600-900 910-1000 1010-1060 1070-1130 1140-1200 

Throat thickness in cms. 0.70 0.65 0.60 0.55 0.50 

     
In no case should a concave weld be deposited without the specific approval of the Engineer-in-
Charge unless the leg length is increased above the specified length so that the resultant throat 
thickness is as great as would have been obtained by the deposition of a flat. 
All welds shall be deposited in a pre-arranged order and sequence taking due account of the 
effects of distortion and shrinkage stresses. 
After making each run of welding, all slag shall be removed and final run shall be protected by clean 
boiled linseed oil till approved. 
The weld metal, as deposited, shall be free from crack, slag, excessive porosity, cavities and other 
faults. 
The weld metal shall be properly fused with the parent metal without overlapping or serious 
undercutting at the toes of the weld. 
The surfaces of the weld shall have a uniform and consistent contour and regular appearance. 
In welds containing crack, porosity or cavities in which the weld metal tends to overlap on the parent 
metal without proper fusion, the defective portions of the welds shall be out cut and re-welded. Where 
serious under cutting occurs, additional weld metal shall be deposited to make good reduction. 
Testing of welded joints shall be done as per relevant IS codes 3600, 3613, 4260, 7205, 7215, 7307, 
7310, 7318. 

 

11.10 MODE OF MEASUREMENT: 

All structural steel shall be measured on weight basis in metric tonnes or quintals or kgs. As 
mentioned in the schedule of quantities. The length or areas of various members including gusset 
plates shall be measured correct to two places of decimals and the net weight worked out from the 
standard steel tables approved by Indian Standard Institution. No separate measurements shall be 
taken for welding, riveting, bolting, field connections etc. The rate shall include cost of all labour, 
materials, scaffolding, transport and also cost of welding, riveting and bolting, field connections if 
any all to complete the job as per specifications. 
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SECTION - IX                                            ANNEXURES 

Annexure-I 

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
(To be submitted on appropriate value of Non-Judicial stamp paper from any Scheduled Bank) 

 

ORDER NO. DTD.                                    
 

To, 
Centre Director 
TIFR, Survey No. 36/P, Gopanpally (Village),  
Serilingampally (Mandal),  
Ranga Reddy Dist, Hyderabad-500046. 
 

This deed of guarantee executed on the                                              day of                            
by the                  (bank) 
(hereinafter referred to as “The Bank: which expression shall wherever the context so requires or 
admits means and includes its successors and assigns). 
 
WHEREAS M/s. - having 
their registered office at     
(hereinafter called “the Vendor/Contractor/Supplier”) have conveyed to the Centre Director, TIFR, 
Hyderabad acceptance of the Purchase Order / Work Order (whichever is applicable)  
No.                                                                       Dated           for 
the 
(Hereinafter called the “Vendor/Contractor/Supplier”). 
 
In accordance with the terms as set out in the above quoted Purchase Order / Work Order, you 
have agreed  to accept a bank guarantee for Rs.     (Rs.  
 only) equivalent to  (percent) of the value of the contract in lieu of 
security deposit to be valid upto    or any extension that may be 
agreed to. For this purpose, you have agreed to accept our Guarantee. 
 
In consideration thereof, we hereby (Bank), at the request of M/s. 
   
Irrecoverably and unconditionally undertake and guarantee to refund to the Centre Director, 
TIFR, Hyderabad on behalf of the said Vendor/Contractor/Supplier a sum of Rs.             
on demand and without any demure against any loss or damage that may be suffered by the 
TIFR, Hyderabad on receipt of your  intimation that the M/s.                                                         
Have for no reason failed to comply with any of the terms and conditions of the said contract. 
 

This guarantee shall be valid till (the date of completion of the work contained in the said order) as 
certified by you or till any extension of the date as may be agreed to by us. In the event, the 
guarantee shall expire 30 days after the said order is satisfactorily completed by you as conforming 
to the terms and conditions of the contract. 
This guarantee shall not be revoked without your express consent and shall not be affected by 
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you granting time or any other indulgence to M/s.                                                                                     
which  shall include but not be limited to postponement from time to time if the exercise of any 
power vested in you or any right that you may have against to exercise the same in any manner 
at any time and either to enforce any covenant contained or implied in the said contract or any 
other course or remedy or security available to you and our bank shall not be released from its 
obligation under this bank guarantee by your exercising any of your rights with regard to matters 
aforesaid or any of them or by reason of any other act or forbearance or other act of omission or 
commission on your part or any other indulgence shown by you or any other matter or thing 
whatsoever which under law would but for this provision have the effect of relieving our bank from 
its obligation under this guarantee. 
 
We shall agree that you shall be entitled at your option to enforce this guarantee against our bank 
as a principal debtor by a mere demand in writing from you which shall be conclusive evidence 
to us that such repayment is due and payable to you under the terms of the said contract and 
shall be binding on us notwithstanding    any    other    security    or    guarantee    that    you    
may    have    in    relation    to M/s.                                                                    liabilities 
in respect of this premises. 
 

This guarantee shall not be affected by any change in the constitution of our bank or of the 
companies or for  any other reason whatsoever. 
 

Not with standing anything herein contained our   liability under   this   guarantee   is   restricted   
to Rs. (Rupees 
  
   only) and the guarantee will remain in force up to or 
any extension that may be agreed to unless a demand or claim is filled against us on or before 
that said date of expiry viz.      
all your rights under this guarantee shall be forfeited and we shall be relieved and discharged 
from all liabilities hereunder. 
 

IN WITNESS WHEREOF, the undersigned being duly authorized by the Directors of the Bank has 
hereunto set his hand at         this day. 
 
 

SIGNATURE OF BANK OFFICIAL WITH CODE 
 

Bank Address  :  
Name               : 
Land Line No.  : 
Mobile No.       : 
Email address : 
Rubber Stamp : 

 
 
SIGNATURE OF WITNESS: 1. 
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Annexure-II 
FORM OF AGREEMENT 

This Agreement is made on the                                         day of             
2023     between Tata Institute Of 
Fundamental Research(TIFR), Hyderabad for the entering into work(s) for ‘Construction of Civil Super 
Structure and Interior for National Center for Nutrition and metabolism’ at Plot-B, TIFR, Survey No. 
36/P, Gopanpally (Village), Serilingampally (Mandal), Ranga Reddy Dist., Hyderabad-500 046, Telangana, 
India’ (hereinafter called "The Employer") who enters into this Agreement of the one part and 
M/s   (herein after called "The 
Vendor/Contractor/Supplier") of the other part. 
 
Whereas the Employer is desirous that certain works should be executed by the 
Vendor/Contractor/Supplier, viz                                                                   
("the Works") and has accepted a Bid by the Vendor/Contractor/Supplier for the execution and completion 
of the works and the remedying of any defects therein. 
 
Now this Agreement witnessed as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz: 
(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Prequalification document 
(e) Instructions to Bidders and Specific Conditions of Contract; 
(f) The Specification; 
(g) The Drawings; 
(h) The Price Bid 
(i) Any other relevant documents referred to in this Agreement or in the aforementioned documents. 

 
3. In consideration of the payments to be made by the Employer to the Vendor/Contractor/Supplier as 

hereinafter mentioned, the Vendor/Contractor/Supplier hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all respects with the 
provisions of this work. 

 
4. The Employer hereby covenants to pay the Vendor/Contractor/Supplier in consideration of the 

execution and completion of the Works and the remedying of defects therein the Contract Price or 
only such other sums as may become payable under the provisions of the Contract at the times and 
in the manner prescribed by the Contract. 

 
In Witness whereof the parties hereto have caused this Agreement to be executed the day and year  first 
before written. Signed, Sealed, and Delivered by the Said. 
 
 
 

Binding Signature for and on behalf of TIFR-Hyderabad. 
 
 

Binding Signature of Vendor/Contractor/Supplier                                                  In 
the presence of  
Witness (1): 
 
Witness (2): 
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ANNEXURE -III 

PROFORMA FOR PERFORMANCE BANK GURANTEE 
(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank) 

 
1. In consideration of the TATA INSTITUTE OF FUNDAMENTAL RESEARCH (TIFR) having agreed under the 
terms and conditions of Work Order No…………………………………………dated made between TIFR, Hyderabad 
and M/s..........................................................................................................(hereinafter called “The said 
Vendor/Contractor/Supplier{s} “) for the work(hereinafter called “the said Work Order”) having agreed to production of 
an irrevocable bank Guarantee for Rs (Rupees………………………………………………………………………………. 
only), as a security / guarantee from the Vendor/Contractor/Supplier(s) for compliance of his obligations in accordance 
with the terms and conditions in the said Work Order, we. (Indicate the name of the Bank) (Hereinafter referred to   
as “The   Bank”) hereby   undertake to pay to the TIFR, Hyderabad an amount not exceeding 
Rs.…………………….(Rs.………………………………………………………………………………only) on demand by the 
TIFR, Hyderabad. 
 
2. We (indicate the name of Bank) do hereby undertake to pay the amounts due and payable under this guarantee 
without any demur, merely on a demand from the TIFR, Hyderabad stating that the amount claimed is required to meet 
the recoveries due or likely to be due from the said Vendor/Contractor/Supplier(s). Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability 
under     this     guarantee     shall     be      restricted      to      an amount not exceeding Rs…………………………............... 
………………………………………………… (Rupees only). 
 
3. We, the said bank, further undertake to pay to the TIFR, Hyderabad any money so demanded not withstanding any 
dispute or disputes raised by the Vendor/Contractor/Supplier(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment thereunder and the Vendor/Contractor/Supplier(s) 
shall have no claim against us for making such payment. 
 
4. We (indicate the name of Bank) further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Work Order and that it shall continue to be 
enforceable till all the dues of the TIFR, Hyderabad under or by virtue of the Work order have been fully paid and its 
claims satisfied or discharged or Purchase Officer on behalf of the TIFR, Hyderabad certifies that the terms and conditions 
of the said Work Order have been fully and properly carried out by the said Vendor/Contractor/Supplier(s) and 
accordingly discharges this guarantee. 
 
5. We (indicate the name of Bank) further agree with the TIFR, Hyderabad that the TIFR, Hyderabad shall have the 
fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Work Order or to extend time of performance by the said Vendor/Contractor/Supplier(s) from 
time to time or to postpone for any time or from time to time any of the powers exercisable by the TIFR, Hyderabad 
against the said Vendor/Contractor/Supplier(s) and to forbear or enforce any of the terms and conditions relating to the 
said Work Order and we shall not be relieved from our liability by reason of any such variation, or extension being 
granted to the said Vendor/Contractor/Supplier(s) or for any forbearance, act of omission on the part of the TIFR, 
Hyderabad or any indulgence by the TIFR, Hyderabad to the said Vendor/Contractor/Supplier(s) or by any such matter 
or thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Vendor/Contractor/Supplier(s). 
 

7. We, (indicate the name of Bank) lastly undertake not to revoke this guarantee except with the previous consent of 
the TIFR, Hyderabad in writing. 
 

8. This guarantee shall be valid up to....................................., unless extended on demand by TIFR, Hyderabad. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 
Rs...................................................................................................................................... (Rupees only) and unless a 
claim in writing is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, 
all our liability under this guarantee shall stand discharged. 
 

Signed and sealed Dated the…………….……..day of 2023 for 
……………………………………… (Indicate the name of Bank) 

 
 
* * (Note: The Letter of Intent shall form part of the Agreement) 
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Annexure-IV 
Site Visit Declaration Certificate 

(To be submitted on company's letter head) 
 
 

CERTIFICATE OF TENDERER’S VISIT TO SITE 
 

 
1. This is to certify that I                                                                                              (Name of 

bidder or his Representative) am from                                                                       (Name of 

Firm of tendering) visited the site at TIFR, Hyderabad in connection with the Tender for Construction 

of Civil Super Structure and Interior for National Center for Nutrition and metabolism at Plot-

B, TIFR, Survey No. 36/P, Gopanpally (Village), Serilingampally (Mandal), Ranga Reddy Dist., 

Hyderabad-500046, Telangana, India. 

2. Having previously studied the contract documents, I carefully examined the site. 
 
3. I have made myself familiar with all the local conditions likely to influence the works and the cost 
thereof. 
 
4. I further certify that I am satisfied with the description of the work and the explanations given by 

the said Representative and that I understand perfectly the work to be done as specified and implied 

in the execution of the contract. 

 
 
 
Signed by tendering firm representative and name: 
 
 
 
Signed by tenderer and name: 
 
 
 
Date:                                 
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Annexure-V 
 

List of Documents to be enclosed along with the bid submission: 
 

01 
Proof of registration with Government / Semi Government 
organizations  like  CPWD, MES, BSNL, Railways, State PWDs 
etc. in appropriate class OR having experience in execution of 
similar nature of works. 

 

02 The applicant should have satisfactorily completed the works 
as mentioned below during the last seven years ending 
previous day of last date of submission of tenders: (i) One 
work costing not less than Rs.114.57 Lakh (or) (ii) Two works 
each costing not less than Rs.85.93 lakh (or) (iii) Three works 
costing not less than Rs.57.28 lakh (Work completion 
certificates along with work order and BOQ) 

 

03 Annual Turnover during three previous financial years ending 
March 31, 2023 duly certified by CA and also provide P&L 
Statements. 

 

04 PAN & GST copies of the Firm  

05 A valid Labour License / Declaration  

06 Income Tax returns for the last three consecutive financial years 
ended on March 31, 2023 audited by CA 

 

07 A valid Solvency Certificate for note less than Rs.57.28 lakhs  

08 Undertaking by the Tenderer as per the specified format  

09 Site Visit Declaration Certificate  

10 Acceptance of Terms & Conditions of the tender by signing every 
page of the tender document with stamp. 

 

11 Details of Tender Fee & EMD  

 
Please fill and enclose this sheet along with technical documents. 
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Annexure-VI 
 

List of Approved Makes 
  

Sl. No. Name of Material Make 

 Civil Items  

1 (a) Cement (Portland Pozzolana 
Cement) 

ACC, Ultra Tech., Birla cements, or Equivalent. 

1 (b) Cement (Ordinary Portland 
Cement) 

ACC, Ultra Tech., Birla cements, or Equivalent. 

2 Reinforcement Steel TATA, SAIL, RINL, JINDAL or any BIS 

approved 

License holder/ manufacturer 

3 Structural Steel TATA, SAIL, RINL, JINDAL or any BIS 

approved 

License holder/ manufacturer 
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INVITATION OF BIDS 

FOR 
 
 

Construction of Roof Covering Shed for Beam Hall at 
Plot B, TIFR, Survey  No. 36/P, Gopanpally Village, Serilingampally 

Mandal, Ranga Reddy District, Hyderabad. 
 
 
 

FINANCIAL BID 

PART –II 

 

SECTION - X FINANCIAL BID 
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SCHEDULE OF QUANTITIES 
 

Construction of Roof Covering Shed for Beam Hall at Plot B, TIFR Survey No. 36/P, 
Gopanpally Village, Serilingampally Mandal, Ranga Reddy District, Hyderabad. 

Sr.No. Item Description Unit Qty 
Unit 
Price  

Total Price 
in INR 

1 

SITE CLEARANCE: 
Site Clearance including uprooting of rank vegetation, 
grass, brushwood, trees and saplings of girth upto 
30cm measured at a height of 1m above ground level, 
clearing grass, including  disposal of rubbish upto a 
distance of 5 Km outside the periphery of the area 
cleared etc. complete all as per the directions of 
Engineer - in - Charge.. 

Sqm 600.00     

2 

EXCAVATION: 
Earthwork in excavation below Ground Level in all 
kinds of soils up to hard strata to a maximum depth of 
2.5 m   below existing FGL; staking out of work as per 
specifications; taking spot levels on edges & centreline 
@ 3m c/c as per specifications; bailing out of water if 
encountered; providing side strutting if required, 
segregating the excavated earth in to serviceable and 
unserviceable earth; stacking the serviceable earth 
separately for enabling reuse for backfilling or any other 
purpose as per instructions of TIFR-TCIS, 
HYDERABAD; carting away and disposing the 
unserviceable earth and disposing off  beyond site 
boundaries to suitable dumping spots/unobjectionable 
places; obtaining approval from Mining 
Department/Applicable departments by payment of 
royalty; Right of way payments; loading at  TIFR-TCIS, 
HYDERABAD premises; transportation  to dumping 
spots/unobjectionable places; unloading & levelling at 
dumping spots/unobjectionable places; 
For depth up to and including 2.5 M 

Cum 650.00     

3 

BACK FILLING: 
Backfilling around sub-structure with serviceable & 
reusable soils available from excavation and stacked  
earlier within the new site boundary including re- 
excavating, shifting to the site of backfilling, backfilling 
in layers of 200 mm; watering; compacting; testing to 
achieve 95% MDD as per lab results all complete as 
per instructions of TIFR-TCIS, HYDERABAD. 
UPTO 2.0 M 

Cum 550.00     
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4 

BASEMENT FILLING: 
Basement filling in  plinth  with   selected earth 
excavated from nearby borrow areas identified by 
statutory  authorities  including  excavation, all leads, 
lifts, loading, unloading, stacking, levelling, spreading, 
in layers not exceeding 150 mm thick, breaking clods, 
watering, consolidation to obtain 90% proctor density 
etc. complete as per specifications, drawings & as 
directed by the Engineer in Charge. 

Cum 361.00     

5 

ANTITERMITE TREATMENT: 
Supply, diluting and injecting approved quality 
chemical emulsion in sealed containers with 
emulsifiable concentrate of 20% with 1% concentration 
for PRE-CONSTRUCTIONAL  Anti-Termite Treatment 
and creating a continuous chemical barrier  (Only 
ground floor plinth area of the building will be measured 
for payment).The work shall be carried - out by 
specialised agency and as per IS 6313 (Part II 2001). 
The anti - termite treatment shall be guaranteed for a 
period of 10 (Ten) Years. 

Sqm 361.00     

6 

PLAIN CEMENT CONCRETE: 
Supplying and Laying Plain Cement Concrete of Grade 
1:4:8 with stone aggregate of 40mm down size 
(including shuttering if required) in all levelling courses 
under Foundation, Floors, Pipelines, Pits, trenches 
etc., at all depths complete all as per Drawings and 
Specifications  and instruction of the Engineer. 

Cum 60.00     

7 

REINFORCED CEMENT CONCRETE WITH 
SHUTTERING: 
Providing and laying in position M-25 grade concrete 
for reinforced cement concrete work, using cement 
content as per approved design mix, Including the 
cost of cantering, shuttering finishing, cost of 
admixtures in recommended proportions as per IS : 
9103 to accelerate/ retard setting of concrete, improve 
workability without impairing strength and durability as 
per direction of the Engineer - in - charge. (Note: - 
Cement content considered in this item is @ 330 
kg/cum. Excess/less cement used as per design mix is 
payable/recoverable separately).  
 

M-25 Grade Design Mix Concrete, using 20 mm 
downgraded coarse aggregate IN SUB-
STRUCTURE 
RMC Make: Ultratech, Engineer's Concrete or 
equivalent 

Cum 75.00     
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8 

REINFORCEMENT STEEL: 
Supplying and Fabricating and Fixing in position TMT 
Steel Reinforcements of Grade Fe-500 conforming to 
IS at all levels and positions including the Cost of 
transport, Straightening, Cutting, Bending, Cranking, 
Binding, Welding, Provision of necessary Chairs and 
Spacers, Preparation of bar bending schedule, 
Drawings, getting the same approved etc., as per 
Drawings and Specifications and including Cost of 
binding wire, Labor etc., all complete for Reinforced 
Concrete. Only approved chairs, spacers & overlaps 
shall be used. 
a) Thermo-Mechanically Treated bars Fe-
500.Make:TATA steel/RINL/sail and equivalent. 

MT 9.00     

9 

FOUNDATION BOLT: 
Supply and fixing of Foundation bolt of 4.6 grade as per 
the drawings & instructions of Engineer in charge. 
Make:TATA steel/RINL/sail and equivalent. 

Ton 
 

0.50 
 

    

10 

RANDOM RUBBLE MASONRY: 
Providing and Construction of Random rubble 
masonry with hard stone in foundation and plinth 
including levelling up with cement concrete 1:6:12 (1 
cement : 6 coarse sand : 12 graded stone aggregate 
20 mm nominal size) upto plinth level with Cement 
mortar 1:6 (1 cement : 6 coarse sand) etc., complete all 
as per the directions of the Engineer - in - charge. 

Cum 130.00     

11 

DAMP PROOF COURSE: 
Laying DPC upto 50 mm thick with plain cement 
concrete (1:2:4) prop nominal mix using 10 mm 
downgraded machine crushed HBG metal including c/c 
of all materials, cost of seignorage charges on all 
materials, using approved water proofing admixture 
conplast 421 IC of M/S FOSROC or equivalent at rate 
of 150 ml per one bag of cement, laying, labour etc. and 
other incidental works complete. 

Sqm 30.00     

12 

CONCRETE FOR PLINTH PROTECTION: 
Supplying and Laying Plain Cement Concrete of 
following Grades (including Shuttering if required) in 
Plinth Protection, foundation, floors, aprons, pits, 
drains and other mass Concrete works, Steps, Coping 
of wall etc., at all level as per Drawings, Specifications 
and instruction of Engineer.b) 1:2:4 Grade Concrete 
using 20, mm downgraded coarse aggregate. 

Cum 
 

20.00 
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MS-STRUCTURE WORK  

13 

STRUCTURAL STEEL WORK(Supply and 
Fabrication) :  
Supplying, fabricating, HS structural steel works similar 
to  Pre-Engineering building structures  using columns, 
canopies, rafter , sub rafters and Purlins at all 
elevations/levels/heights including aligning/leveling, 
providing and fixing bolts, nuts, washers, angles, 
channels, joists, rails, tees, plates, rounds, 
squares,etc., of various sizes and other structural steel 
sections conforming to latest IS 2062-Grade A & B as 
applicable including straightening, cutting, welding, 
bending to shape, bolting, cleaning the rust and scales. 
Scope is inclusive of following finishes ie.Grit / sand 
blasting and applying one coat of Red Oxide Primer 
DFT 30 Microns and synthetic enamel paint DFT 35 
microns. Only paint touchup wherever needed to be 
done after erection. 
The rate to include the cost of all materials, labours, 
tools, tackles, cranes, devices, fasteners,  welding, 
connection required for work shop and packing pieces,  
fabrication in the work shop, transportation to site as 
per specifications and drawing complete.(E350 Grade 
material) 
Make: JSW, Tata Steel,RINL,SAIL etc with ISI 

Ton 60.00     

14 

STRUCTURAL STEEL WORK(Erection ): 
Hoisting and erecting in position HS structural steel 
works similar to  Pre-Engineering building structures  
using columns, canopies, rafter , sub rafters and 
Purlins at all elevations/levels/heights including 
aligning/leveling, providing and fixing bolts, nuts, 
washers, angles, channels, joists, rails, tees, plates, 
rounds, squares,etc., of various sizes and other 
structural steel sections conforming to latest IS 2062-
Grade A & B as applicable 
The rate to include the cost of all  tools, tackles, cranes, 
devices, fasteners and erection at site as per 
specifications and drawing complete. 

Ton 60.00     

15 

GALVALUME SHEET FOR ROOFING : 
Providing and fixing Colour Coated Galvalume sheet 
Jindal/ Kirby/any approved make for roofing 
of 1000/1020mm cover width, 28 to 30mm high crests 
at 250/255mm centers in lengths upto 12m to suit 
site requirements, in hot dip metallic coated steel. 
Sheet to have wide pans with three stiffening ribs for 
efficient water shedding and special male female sides 

Sqm 1000.00     
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with full return leg on side lap for supports from purlins 
at Ends and anticapillarity flute in side lap. The material 
shall be cold rolled steel, 550Mpa yield stress (ASTM 
A446 Grade E) With hot dipped metallic coating of 
aluminium Zink alloy (150gms/sqm total of both sides, 
AZ 150 as per ASTM A792 or AS per IS 1397),0.5mm 
total coated thickness. The rate should be inclusive of 
laps, wastages, scaffoldings, screws, fasteners, 
shifting of materials etc. complete for finished item of 
work .(Laps either with same or with other Galvalume 
sheet will not be considered for payment). 
Make: JSW, Tata BlueScope, etc with ISI 

16 

Providing and fixing COLOUR COATED 
GALVALUME SHEET for downtake,gutter: 
The material shall be cold rolled steel,550Mpa yield 
stress (ASTM A446 Grade E ) With hot dipped metallic 
coating of aluminium Zink alloy (150gms/sqmtotal of 
both sides, AZ 150 as per ASTM A792 or AS per IS 
1397), 0.5mm total coated thickness. The rate should 
be inclusive of las, wastages, preparation of shop 
drawings, scaffoldings, screws, fasteners, fabrication, 
transportation and erection at site complete.(Laps 
either with same or with other roofing materials will not 
be considered for payment). The Quoted rate should 
be inclusive of single/double scaffolding with safety net 
below the working area to suit the safety working 
condition at site for rain water gutters, flashings and 
down take pipes. 
Make: JSW, Tata Bluescope, etc with ISI 

      

16.A 
 

i) Downtake  Rmt 120.00   

  16.B 
 
ii) Gutter Rmt 

 
60.00 

 
  

17 

Providing and fixing BARE GALVALUME SHEET 
for Ridge: 
The material  shall  be cold rolled steel, 550Mpa yield 
stress( ASTM A446 Grade E ) With hot dipped metallic 
coating of aluminium Zink alloy ( 150gms/sqm   total   of   
both  sides, AZ  150  as  per ASTM A792 or AS per  IS 
1397), 0.5mm total coated  thickness. The rate should  
be inclusive of fabrication, transportation, laps, 
wastages, preparation of shop drawings, scaffoldings, 
screws, fasteners, erection at siteetc complete.( Laps 
either with same or with other Galvalume sheet will not 
be considered for payment)  

Rmt 30.00     
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The Quoted rate should be inclusive of single/double 
scaffolding with safety net below the working area to 
suit the safety working condition at site and as per 
drawing. 
Make: JSW, Tata Bluescope, etc with ISI 

18 

Supply & fixing of Structural deck sheet: 
Deck sheet shall be 0.8mm thick GI system having 
minimum rib depth of 50mm & effective cover width of 
960mm having embossments on the top of the flange 
& side of ribs, profile shall have a zinc coating of 
275g/SqM  and steel grade  confirming to 550mpa fixed 
to structural steel girders with the help of shear struds 
in between and edge from and steel bracket end and 
with necessary butt welding joint of two sheets to be 
jointed at structural steel guriders all complete as per 
the direction of Engineer-in-Charge. The shear 
struds,edges form, steel brackets,shall be placed at 
required height. The rates also inclusive of edge angle 
of 250 x 150 x 4 mm. 
Make: JSW, Tata Bluescope, etc with ISI 

Sqm 250.00     

  TOTAL IN RS.   
  GST @ 18%   

GRAND TOTAL IN RS.   
 

Note 1: TIFR, Hyderabad has right to delete any of above items from scope of work or may 
increase/reduce quantities as per its requirement during execution of work. No claim or 
compensation for such deletion/increase/decrease will be accepted/paid to contractor. 
Payment will be made as per actual quantities executed at tender rates. Note  
 

2: Site must be clean and remove all the debris after completion of work. 


